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THIS AGREEMENT made and entered into this CZC? —— day of c/k/\

20 , between the Arkansas Department of Transportation hereinafter designateci
"State", and the BNSF Railway, hereinafter designated "Railroad".

WITNESSETH THAT:

WHEREAS, under State’s Job No. 100824 hereinafter designated "Project", the State will
construct an overpass structure that will cross over Railroad right of way and tracks,
hereinafter designated as "Structure." The Structure will cross Railroad's tracks at Mile
Post 423.45 on the Railroad's Thayer South Subdivision in Jonesboro, Craighead County,
Arkansas. Attached as Exhibit A are the State's general type, size and location prints of
the Structure. The existing signalized at-grade crossing, 672-527L at milepost 423.45 on
the Thayer South Subdivision, will be closed at the onset of construction on the Structure.

WHEREAS, this Agreement is made to cover the construction, ownership, use,
maintenance and repair of the Project.

WHEREAS, it is understood and agreed that the Project herein contemplated is to be
financed in part from funds appropriated by the United States and expended under its
regulations; that all plans, estimates of cost, specifications, awards of contracts,
acceptance and procedure in general are subject at all times to all Federal laws, rules,
regulations, orders and approval applying to it as a Federal project and that items entering
into the improvement are reimbursable for such work and expense, and in such amounts
and forms as are proper and eligible for payment from Federal funds.

WHEREAS, the State will be working with the Railroad concerning the easement to be



granted to the State for the Structure and the amount of consideration to be paid to the
Railroad for such easement.

NOW THEREFORE, in consideration of the faithful performance of each party of the
mutual covenants and agreements hereinafter set forth, it is mutually agreed as follows:

Section1. PLANS AND CONSTRUCTION REQUIREMENTS AND PROJECT
SPECIAL PROVISIONS.

A. The State shall prepare, or cause to be prepared by others, adequate plans and
specifications for construction of the Project including falsework, shoring plans and which
plans and specifications shall be subject to approval by the Railroad as to clearance and
to form and manner of construction on, over and adjacent to the Railroad's property and
tracks (as approved or to be approved by the Railroad, the “Plans” which are made a part
hereof).

B. This Agreement incorporates the following Exhibits and are hereby made a
part hereof:

Exhibit A — The State’s general type, size and location print(s) of the Structure

Exhibit B — The Railroad’s Estimated Expenses

Exhibit C — The State's Special Provision with the Railroad's Contractor Requirements
and C-1 Agreement Attachments

Exhibit D — Easement, Legal Description

Exhibit E — Railroad's 5% Share Estimate

Exhibit F — Bridge Requirements

All are attached hereto and hereby made a part hereof.

G. Neither the State nor the Contractor shall commence any work on the Project until
the Railroad has provided written approval of the Plans to the State. No changes in the
Plans shall be made unless the Railroad has consented to such changes in writing. The
Railroad's review and approval of the plans in no way relieves the State or its Contractor’s
(For purposes of this Agreement, the term “Contractor” shall mean the contractor hired
by the State to perform any Project work on any portion of Railroad's property and shall
also include the Contractor's subcontractors and the Contractor's and subcontractor’'s
respective employees, officers and agents and others acting under its or their authority)
from their responsibilities, obligations and/or liabilities under this Agreement, and will be
given with the understanding that the Railroad makes no representation or warranty as to
the validity, accuracy, legal compliance or completeness of and assumes no risk of the
Plans.



Section 2. FEDERAL AID POLICY GUIDE.

If the State will be receiving any federal highway funding for the Project, the current
regulations of the Federal Aid Policy Guide as contained to Title 23 and 23 CFR 140,
Subpart 1 and 23 CFR 646, Subparts A and B are incorporated into this Agreement by
reference.

The existing signalized at-grade crossing, 672-527L at milepost 423.45 on the
Thayer South Subdivision, will be closed at the onset of construction on the Structure. 23
CFR Part 646.210, requires railroads to provide 5% of the costs of preliminary
engineering, right-of-way, and construction of the theoretical structure if the existing at-
grade crossing to be closed is actively controlled. This cost is estimated to be $393,278.
This is an estimate only. The State will bill the Railroad for the actual 5% share upon
completion of the Structure and all associated costs are known. A breakdown of this
estimate is included as Exhibit E.

Section 3. TERMINATION OF PROJECT BY STATE.

If the State is unable to obtain funding for the Project prior to providing a notice to
proceed to the Contractor, the State may terminate this Agreement and cancel the
Project. Upon any termination of this Agreement, the State shall pay the Railroad for all
actual costs incurred by the Railroad prior to such termination including, preliminary
engineering costs and other eligible expenses incurred by the Railroad.

Section4. CONSTRUCTION OF OVERPASS STRUCTURE.

A. The State or the Contractor, shall furnish all necessary labor, materials and
equipment and construct the Structure in compliance with the Plans and attached
Exhibits.

B. The State acknowledges that the Railroad's tracks at the Project site will be in
constant use during the course of the Project and that the Railroad's train operations or
maintenance activities may cause delays in the Project work. The State assumes the risk
of any such delays and agrees that no claims or damages on account of any such delays
shall be made against the Railroad by the State or the Contractor. Details regarding train
operations should be obtained from Mr. John Caufield, Manager of Public Projects, BNSF
Railway Company, 4515 Kansas Ave, Kansas City, KS 66106, (817) 789-0879.

C. The State shall adequately supervise all work to be performed by the Contractor.
The Railroad may, at their discretion, assign a representative to the Project and the
suggestions and recommendations made by any such representative for the safety and
protection of the Railroad's property and operations will be given due consideration. The
State’s supervisory responsibilities shall not be lessened or diminished as a result of any
such representative being assigned or of any suggestions or recommendations of such
representative being followed. Work on the Project shall be immediately suspended if at
any time the State or Railroad believes any work is being, or is about to be, performed
without due regard for safety and security and such suspension of work shall continue



until suitable, adequate and proper protective measures shall have been adopted and
provided to Railroad for its approval to recommence Work.

Section 5. PROJECT WORK TO BE PERFORMED BY RAILROAD; RAILROAD’S
ESTIMATE.

A. The Railroad shall perform and be reimbursed for performing the following with
respect to the Project.

1. The Railroad's engineering review (including preliminary engineering
review) and preparation or review of any plans, estimates or specifications required under
the Project shall be reimbursed by the State.

2 The Railroad's inspection of Project work performed on the Railroad's
property as the Railroad deems necessary to protect the Railroad's property and
operations shall be reimbursed by the Contractor.

3. The Railroad's review of detailed falsework or shoring plans as prepared by
the Contractor shall be reimbursed by the Contractor.

4. The Railroad will assign the number of flagmen as it deems necessary to
safeguard the Railroad's property and operations due to the Project work. The Railroad’s
expenses associated with such flagging shall be reimbursed by the Contractor.

5. The Railroad's removal of railroad signal equipment and surface located at
Milepost 423.45 on the Thayer South Subdivision, 672-527L.

The Project Work to be performed by the Railroad, at the expense of the State or
the Contractor, as the case may be, is described in the Railroad’s Material and Force
Account Estimate and marked as Exhibit B attached hereto and hereby made a part
hereof.

The Railroad, if it so elects, may recalculate and update the Material and Force
Account Estimate in the event no Project work on the Railroad’s property is commenced
within six (6) months of the date of the Estimate.

Section 6. RAILROAD'S BILLING TO STATE OR CONTRACTOR; STATE’S AND
CONTRACTOR’S PAYMENT OF BILLINGS RECEIVED FROM RAILROAD.

A. The Railroad, in accordance with their current billing procedures, will send
progressive billings to the State or the Contractor, as the case may be, for all costs
incurred by the Railroad in performing the Railroad work described in Section 5 as well
as for all other costs incurred by the Railroad under the Project, as well as for all direct
costs and Railroad's standard additive rates applicable to such costs.

B. The Railroad shall send their final billing to the State or the Contractor, as the case



may be, for all costs incurred by the Railroad in performing the Railroad Work or for all
other costs incurred by the Railroad under the Project, as well as for all direct costs and
Railroad standard additive rates applicable to such costs, within one hundred twenty (120)
days after receiving written notice from the State that all Project Work involving the
Railroad’s property has been completed.

C. The Railroad's billings shall be due in full and payable within forty-five (45) days of
receipt.

D. The State acknowledges that the Railroad has entered into this Agreement as an
accommodation to the State’s desire to construct the Project. In recognition of such
accommodation, the State agreee to assist the Railroad in such reasonable efforts as the
Railroad may request to assure and to obtain full payment of all billings submitted to the
Contractor for the Railroad work.

Section 7. MAINTENANCE OF OVERPASS STRUCTURE AND RAILROAD’S
FACILITIES.

A. The State, at its expense, shall maintain, repair and renew, or cause to be
maintained, repaired and renewed, the Structure. The State shall not plow ice, snhow or
sleet over the sides of the Structure. In consideration of the preceding sentence, the
Railroad waives its request for the State to attach splash boards to the sides of the
Structure.

B. If the State no longer needs the Structure for public highway purposes, the State
and the Railroad shall enter into an agreement covering the demolition and removal of
the Structure at owner’s expense. The State may transfer the Structure to another public
entity (e.g., City or County) along with its Agreement obligations with the Railroad's written
consent.

G The Railroad, at its expense, will maintain, repair and renew, or cause to be
maintained, repaired and renewed, the rails, ties, ballast and other railroad
appurtenances owned by the Railroad.

Section 8. STATE'S INDEMNITY.

As set forth in Section 1 of BNSF's Exhibit "C-1" Agreement, the State shall require
its Contractor to indemnify, defend, and hold harmless the Railroad from and
against any and all loss, damage, claims, demands, causes of action, costs, and
expenses of whatsoever nature arising out of injury to or death of persons
whomsoever, or out of damage to or destruction of property whatsoever (including,
without limitation, damage to fiber optic, communication and other cable lines and
systems), where such injury, death, damage, or destruction results from any cause
arising out of work performed by the contractor pursuant to the agreement between
Railroad and the State for the Project. The State’s Contractor shall also release



the Railroad from and shall waive any claims for injury or damage to equipment or
other property, which may result from the construction, maintenance, and
operation of railroad tracks, wire lines, fiber optic cable, pipe lines and other
facilities on said right of way of the Railroad by the contractor. THE LIABILITY
ASSUMED BY THE CONTRACTOR WILL NOT BE AFFECTED BY THE FACT,
IF IT IS A FACT, THAT THE DAMAGE, DESTRUCTION, INJURY, DEATH,
CAUSE OF ACTION, OR CLAIM WAS OCCASIONED BY OR CONTRIBUTED
TO BY THE NEGLIGENCE OF RAILROAD, ITS AGENTS, SERVANTS,
EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH
CLAIMS ARE PROVEN BY ANY CLAIMANT TO HAVE BEEN PROXIMATELY
CAUSED BY THE INTENTIONAL MISCONDUCT OR SOLE OR GROSS
NEGLIGENCE OF RAILROAD. The Contractor's indemnity shall include loss of
profits or revenue arising from damage or destruction to fiber optic, communication
and other cable lines and systems.

TO THE FULLEST EXTENT PERMITTED BY LAW, the State hereby releases,
indemnifies, defends and holds harmless BNSF, its affiliated companies, partners,
successors, assigns, legal representatives, officers, directors, shareholders,
employees and agents for, from and against any and all claims, liabilities, fines,
penalties, costs, damages, losses, liens, causes of action, suits, demands,
judgments and expenses (including, without limitation, court costs and attorneys’
fees) of any nature, kind or description of any person (including, without limitation,
the employees of the parties hereto) or entity directly or indirectly arising out of,
resulting from or related to (in whole or in part) (i) the use, occupancy or presence
of state, its contractors, subcontractors, employees or agents in, on, or about the
construction site, (ii) the performance, or failure to perform by the state, its
contractors, subcontractors, employees, or agents, its work or any obligation under
this agreement, (iii) the sole or contributing acts or omissions of state, its
contractors, subcontractors, employees, or agents in, on, or about the construction
site, (iv) state’s breach of the temporary construction license or easement granted
to state pursuant to article ii of this agreement, (v) any rights or interests granted
to state pursuant to the temporary construction license or easement discussed in
article ii of this agreement, (vi) state’s occupation and use of BNSF's property or
right-of-way, including, without limitation, subsequent maintenance of the structure
by state, or (vii) an act or omission of state or its officers, agents, invitees,
employees or contractors or anyone directly or indirectly employed by any of them,
or anyone they control or exercise control over. The liability assumed by state will
not be affected by the fact, if it is a fact, that the damage, destruction, injury or



death was occasioned by or contributed to by the negligence of BNSF, its agents,
servants, employees or otherwise, except to the extent that such claims are
proximately caused by the intentional misconduct or gross negligence of BNSF.

Section 9. OTHER CONTRACTOR OBLIGATIONS.

The State also agrees to cause any Contractor employed by them to:

A. Notify in writing Mr. John Caufield, Manager of Public Projects, BNSF Railway
Company, 4515 Kansas Ave, Kansas City, KS 66106 and Mr. Chris Steele, Roadmaster,
at chris.steele@BNSF.com at least thirty (30) days in advance of starting work on the
Railroad’s premises.

B. Determine if fiber optic cable systems are buried on the Railroad's property by
contacting Arkansas One Call at 1-800-482-8998. If any fiber optics cable exists, the
Contractor will telephone the telecommunications company involved, arrange for a cable
locator, and make arrangements for relocation or other protection of the fiber optic cable
prior to beginning any work on the Railroad's premises. All work must be in compliance
with BNSF Utility Accommodation Manual.

C. Refrain from placing or piling any temporary structure, materials, or equipment
closer than twenty five (25) feet to the nearest rail of any existing tracks, from transporting
material or equipment across existing tracks and from operating any equipment over and
adjacent to the existing tracks within the space required for safe passage of trains without
first having secured approval of Mr. Chris Steele, Roadmaster, (901) 433-7501 at
chris.steele@BNSF.com, or his authorized representative.

D. Maintain during construction not less than the following temporary clearances over
adjacent to the Railroad's existing track:

1. Overhead — At least 21’-0” above nearest rail.
2. Lateral — At least 15'-0” from the centerline of the nearest track.
E. Conduct work in such manner and at such times as not to delay, interfere with, or

obstruct the safe passage of the Railroad's’ trains, except for the speed of trains ordinarily
incident to such work or the functioning of its signal and communication system, and so
as not to damage any property of the Railroad, its tenants or licensees.

. Upon completion of work, remove from the Railroad's premises all equipment,
surplus material and debris, leaving premises in a condition satisfactory to the Railroad.

G. The Contractor shall confine its work activities on the Railroad's property to the
easement or permanent rights area that was granted to the State.



H. The State shall include provisions in its construction contract with the Contractor
that the Contractor shall cross only the Railroad tracks and property at existing public
crossings and that temporary contractor haul road crossings will only be allowed if
absolutely necessary for the Project. [f the Contractor can prove that alternate public
access cannot be utilized, then the Contractor shall submit design plans for a temporary
crossing to Mr. Chris Steele, Roadmaster, (901) 433-7501 at chris.steele@BNSF.com
and Mr. Blake W. Jung, Associate Manager Permits, Jones, Lang, Lasalle, Rail Practice
Group, 4300 Amon Carte Blvd, Suite 100, Fort Worth, TX 76155, (817) 230-2600, at
blake.jung@al.jll.com.

The Railroad will then review such design plans and the need for the temporary crossing.

If, in the sole discretion of the Railroad, a temporary crossing is needed for the Project,
the Railroad will advise the Contractor if the design plans for the temporary crossing are
acceptable, and shall provide to the Contractor the Railroad's cost estimate for the
Railroad's installation and removal of the temporary crossing. If a temporary crossing is
needed, the Contractor shall first execute the Railroad's Contractor's Road Crossing
Agreement providing for the Contractor to be responsible for all costs and expenses
involving the Railroad's installation and removal of the temporary crossing and any
restoration costs involving the Railroad's ballast or other track structure material.

Section 10. NOTIFICATION OF PROJECT COMPLETION AND RAILROAD’S POINT
OF CONTACT.

Upon completion of the Project, the State will notify in writing Mr. John Caufield,
Manager of Public Projects, BNSF Railway Company, 4515 Kansas Ave, Kansas City,
KS 66106.

Section 11. TERM OF AGREEMENT.

The term of this Agreement shall commence as of the date first herein written and
shall continue in effect for as long as the Structure remains on the property of the Railroad.

Section 12. ASSIGNMENT OF AGREEMENT.

The State shall not assign this Agreement without the prior written consent of the
Railroad.

Section 13. SUCCESSORS AND ASSIGNS.

Subject to the provisions of Section 12, this Agreement shall inure to the benefit of
and be binding upon the parties hereto and their successors and assigns.

Section 14. EASEMENT



This Agreement is intended to be read in conjunction with the permanent easement
granted by the Railroad, and is not intended to supersede such easement agreement.

Section 15. SPECIAL PROVISIONS PERTAINING TO NONDISCRIMINATION AND
THE CIVIL RIGHTS ACT OF 1964

A. Compliance with Requlations: The Railroad shall comply with the Regulations
relative to Title VI (Nondiscrimination in Federally-assisted programs of the Department
of Transportation and its operating elements, especially Title 49, Code of Federal
Regulations, Part 21 and 23 Code of Federal Regulations, as amended, and hereinafter
referred to as the Regulations). These regulations are herein incorporated by reference
and made a part of this Agreement. Title VI provides that the recipients of Federal
financial assistance will maintain and implement a policy of nondiscrimination in which no
person in the state of Arkansas shall, on the basis of race, color, national origin, sex, age,
disability, be excluded from participation in, denied the benefits of, or subject to
discrimination under any program or activity by recipients of Federal financial assistance
or their assignees and successors in interest.

B. Nondiscrimination: The Railroad, with regard to any work performed by it during
the Project, shall not discriminate on the grounds of race, color, national origin, sex, age,
disability, in the selection and retention of subcontractors, including procurements of
materials and leases of equipment. The contractor shall not participate either directly or
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including
employment practices when the contract covers a program set forth in Appendix B of the
USDOT Regulations.

C. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by the
Railroad or work to be performed under a subcontract, including procurements of
materials or leases of equipment, each potential subcontractor or supplier shall be notified
by the contractor of the contractor’s obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, national origin, sex, age, or
disability.

D. Information _and Reports: The Railroad shall provide all information and reports
required by the Regulations, or directives issued pursuant thereto, and shall permit
access to its books, records, accounts, other sources of information, and its facilities at
all reasonable times for inspection and audit by the agents and authorized representatives
of the parties hereto as well as by the State or the Federal Highway Administration to be
pertinent to ascertain compliance with such Regulations or directives for a period of three
(3) years from the date of the final BNSF invoice under this Agreement. Where any
information required of the Railroad is in the exclusive possession of another who fails or
refuses to furnish this information, the Railroad shall so certify to the State, or the Federal
Highway Administration as appropriate, and shall set forth what efforts it has made to
obtain the information.




E Sanctions for Noncompliance: In the event of the Railroad’s noncompliance with
the nondiscrimination provisions of this contract, the State shall impose such contract
sanctions as it or the Federal Highway Administration may determine to be appropriate,
including, but not limited to:

(1)  Withholding of payments to the Railroad under this Agreement until the
Railroad complies, and/or

(2)  Cancellation, termination or suspension of the Agreement, in whole or in
part.

F: Incorporation of Provisions: The Railroad shall include the provisions of
paragraphs A through E in every subcontract, including procurements of materials and
leases of equipment, unless exempt by the Regulations, or directives issued pursuant
thereto. The Railroad shall take such action with respect to any subcontract or
procurement as the State or the Federal Highway Administration may direct as a means
of enforcing such provisions including sanctions for non-compliance. Provided, however,
that, in the event the Railroad becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as a result of such direction, the Railroad may request the State
to enter into such litigation to protect the interests of the State, and, the Federal Highway
Administration to protect the interest of the United States.

(Remainder of this page intentionally left blank)
(Signature page follows on page 11)

IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of
the date first above written.
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(State) ARKANSAS STATE HIGHWAY AND TRANSPORTATION

DEPARTMENT

KeVin Thornton
Assistant Chief Engineer - Planning

Approved: By: ﬂ. ﬂ /60/P

Emanuel Banks
Deputy Director and Chief Engineer

(Railroad) BNSF Railway

By: ,%Mbu’&_ﬁ

‘Steve Anderson
Vice President of BNSF Engineering
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ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
JOB NO. 100824

BNSF RAILROAD OVERPASS (JONESBORO) (S)

Hwy. 18, Craighead County

EXHIBIT A

The State's General Type, Size, and Location Print(s) of the Overpass Structure.
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ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
JOB NO. 100824

BNSF RAILROAD OVERPASS (JONESBORO) (S)

Hwy. 18, Craighead County

EXHIBIT B

The State's Special Provision with the Railroad's "Exhibit C" and attached C-1 Agreement.



4/26/2016 Page 1 of 3

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
SPECIAL PROVISION
JOB NO. 100824

INSURANCE, FLAGGING, AND CONSTRUCTION REQUIREMENTS ON RAILROAD PROPERTY
(BNSF)

GENERAL.

The requirements of this Special Provision are intended to apply to construction operations at
the Highway 18 overpass Structure over the BNSF Railway’s tracks in Jonesboro, Craighead
County, Arkansas. These requirements are in addition to construction details shown on the
Plans or called for elsewhere in this Contract.

This Special Provision applies to a portion of the construction activities on this project and
supplements the Plans. The terms and conditions contained in the Railroad's Contractor
Requirements, included as Attachment 1, are hereby made a part of this Special Provision. The
Contractor shall execute a C-1 Agreement, sample included as Exhibit C-1 to the Railroad
Contractor Requirements, with the BNSF Railway. Before beginning any work on the Railroad's
right-of-way, the Contractor shall provide a copy of the executed C-1 Agreement to the
Engineer. Contact Mr. Nicholas Konen, Manager of Public Projects, BNSF Railway Company,
1625 N. Lexington Avenue, Springfield, MO 65802 for information regarding execution of the C-
1 Agreement.

The Contractor Requirements and the C-1 Agreement are intended to be complementary and to
describe and provide for a complete work on the Railroad property. In case of discrepancy, the
requirements in Contractor Requirements will govern over the requirements in these Special
Provisions and the Contractor's C-1 Agreement.

INSURANCE.

Within 10 days after the Notice of Award has been issued and prior to executing the Contract,
the successful bidder shall furnish to the Division Head, Programs and Contracts Division, proof
of the insurance required in the Contractor’'s Right of Entry Agreement. Before a work order is
issued, the Contractor shall furnish to the Division Head, Program Management Division,
evidence of the required insurance. Each policy or its declaration pages shall provide that the
policy shall be kept in force until all work required to be performed shall have been satisfactorily
completed and accepted in accordance with the Contract under which the construction work is
undertaken. Additionally, the Contractor shall notify in writing the Engineer and the Railroad at
least 30 calendar days in advance of termination of the insurance policies and completion of the
work.

In addition to the requirements in the Contractor's Right of Entry Agreement, the Railroad
Protective Liability insurance shall conform to the “Railroad Protective Liability” form approved
by AASHTO, AAR and the Federal Highway Administration.
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ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
SPECIAL PROVISION

JOB NO. 100824

INSURANCE, FLAGGING, AND CONSTRUCTION REQUIREMENTS ON RAILROAD PROPERTY

(BNSF)

CONSTRUCTION.

In addition to the requirements in CONTRACTOR REQUIREMENTS, Attachment 1 and the C-1
Agreement, the Contractor shall:

1.

Furnish to the Engineer for informational and record purposes a copy of all plans
submitted to and approved by the BNSF Railway. The Contractor shall perform all work
in accordance with the approved plans.

Immediately after erection of structural steel, construct a safety platform directly under
the steel beams on the span over the railroad for the entire width of construction to
protect rail traffic from falling objects. The Contractor shall devise a method of support
for the safety platform used under the deck outside the exterior beams. The safety
platform outside the exterior beams shall be below and independent of the overhang
brackets. The safety platform between the exterior beams shall be plywood sheets
adequately supported on top of the bottom beam flange, or other method as submitted
by the Contractor.

Construct safety platforms in accordance with the details approved by the BNSF
Railway. The Contractor shall be responsible for the results obtained by the use of the
platform design.

Use permanent steel bridge deck forms between beams in the span over the railroad.
Further requirements and details of permanent steel deck forms may be found in
subsection 802.14(b) of the Standard Specifications and on Drawing No. 14991.

Notify in writing Mr. Nicholas Konen, Manager of Public Projects, BNSF Railway
Company, 1625 N. Lexington Avenue, Springfield, MO 65802 and Mr. Chris Steel,
Roadmaster, chris.steele@bnsf.com at least ten (10) days in advance of starting work
on the Railroad's premises.

RAILROAD SERVICES DURING CONSTRUCTION.

The BNSF Railway will be providing services which include: design review and approval of
falsework, shoring, and other plans submitted by the Contractor; inspection services and other
project oversight by the Railroad; and other work which the Railroad deems necessary for
protection of Railroad property as a result of the Contractor's operations under this Contract.

The BNSF Railway will provide all flagging services and other work which the Railroad deems
necessary for protection of Railroad’s operations as a result of the Contractor's operations
under this Contract.

The Contractor is obligated to reimburse the Railroad for the cost of these services
within the time frame established between the BNSF Railway and the Contractor. These
costs shall be billed directly by the Railroad to the Contractor.
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ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
SPECIAL PROVISION
JOB NO. 100824

INSURANCE, FLAGGING, AND CONSTRUCTION REQUIREMENTS ON RAILROAD PROPERTY
(BNSF)

Railroad employee’s wage rates are subject to change at any time, by the law or by agreement
between the Railroad and its employees, and may be retroactive as a result of negotiations or a
ruling of an authorized Governmental Agency. Additional charges on labor are also subject to
change. If the wage rates or additional charges are changed, the Contractor shall pay the new
rates and charges.

The bidder shall make their own estimate of the costs associated with Railroad services.

Should the Contractor not pay the Railroad for their services, the Contractor's Payment Bond
shall apply to this debt in addition to the other debts incurred by the Contractor associated with
this Contract. If the BNSF Railway elects to bar the Contractor from entering onto
Railroad property due to overdue debts with the Railroad, the assessment of Contract
Time will continue and no claim for an extension of Contract Time will be considered by
the State.

PAYMENT.

The cost of working on Railroad Property including, but not limited to, the cost of providing
insurance, the cost of processing the C-1 Agreement, the cost of design review of plans for
temporary work, the cost of flagging services, the cost of the site inspection by the railroad, and
the cost to meet other requirements contained in this Special Provision, shall not constitute a
separate pay item under this Contract or be paid for directly but shall be considered to be
subsidiary work pertaining to the various items of the Contract.



ATTACHMENT 1
TO JOB NO. 100824
SPECIAL PROVISION:

INSURANCE, CONSTRUCTION, AND FLAGGING REQUIREMENTS ON RAILROAD PROPERTY
(BNSF)

BNSF RAILWAY'S
CONTRACTOR REQUIREMENTS
(BNSF Railway's Exhibit "C" and Exhibit "C-1")

(22 Pages)
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AL WA Y
EXHIBIT "C"
CONTRACTOR REQUIREMENTS
1.1 General:

1.01.01 The Contractor must cooperate with BNSF RAILWAY COMPANY,
hereinafter referred to as "Railway" where work is over or under on or adjacent to
Railway property and/or right-of-way, hereafter referred to as "Railway Property”,
during the construction of State Job 100824, an overpass to carry Highway 18 traffic
over BNSF's Thayer South Subdivision at Milepost 423.45, DOT 672-527L, in
Jonesboro, Craighead County, Arkansas.

1.01.02 The Contractor must execute and deliver to the Railway duplicate copies
of the Exhibit “C-1" Agreement, in the form attached hereto, obligating the Contractor
to provide and maintain in full force and effect the insurance called for under Section
3 of said Exhibit “C-1". Questions regarding procurement of the Railroad Protective
Liability Insurance should be directed to Rosa Martinez at Marsh, USA, 214-303-
8519.

1.01.03 The Contractor must plan, schedule and conduct all work activities so as
not to interfere with the movement of any trains on Railway Property.

1.01.04 The Contractor's right to enter Railway's Property is subject to the
absolute right of Railway to cause the Contractor's work on Railway's Property to
cease if, in the opinion of Railway, Contractor's activities create a hazard to
Railway's Property, employees, and/or operations. Railway will have the right to stop
construction work on the Project if any of the following events take place: (i)
Contractor (or any of its subcontractors) performs the Project work in a manner
contrary to the plans and specifications approved by Railway; (ii) Contractor (or any
of its subcontractors), in Railway’s opinion, prosecutes the Project work in a manner
which is hazardous to Railway property, facilities or the safe and expeditious
movement of railroad traffic; (iii) the insurance described in the attached Exhibit C-1
is canceled during the course of the Project; or (iv) Contractor fails to pay Railway
for the Temporary Construction License or the Easement. The work stoppage will
continue until all necessary actions are taken by Contractor or its subcontractor to
rectify the situation to the satisfaction of Railway's Division Engineer or until
additional insurance has been delivered to and accepted by Railway. In the event of
a breach of (i) this Agreement, (ii) the Temporary Construction License, or (iii) the
Easement, Railway may immediately terminate the Temporary Construction License
or the Easement. Any such work stoppage under this provision will not give rise to
any liability on the part of Railway. Railway’s right to stop the work is in addition to
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any other rights Railway may have including, but not limited to, actions or suits for
damages or lost profits. In the event that Railway desires to stop construction work
on the Project, Railway agrees to immediately notify the following individual in
writing:

Mr. Kevin Thornton, P.E.
Assistant Chief Engineer — Planning
Arkansas Department of Transportation
100324 Interstate 30
Little Rock, AR 72209

1.01.05 The Contractor is responsible for determining and complying with all
Federal, State and Local Governmental laws and regulations, including, but not
limited to environmental laws and regulations (including but not limited to the
Resource Conservation and Recovery Act, as amended; the Clean Water Act, the
Qil Pollution Act, the Hazardous Materials Transportation Act, CERCLA), and health
and safety laws and regulations. The Contractor hereby indemnifies, defends and
holds harmless Railway for, from and against all fines or penalties imposed or
assessed by Federal, State and Local Governmental Agencies against the Railway
which arise out of Contractor's work under this Agreement.

1.01.06 The Contractor must notify the State and the Railway's Manager of Public
Projects, Mr. John Caufield at (817) 789-0879 at least thirty (30) calendar days
before commencing any work on Railway Property. Contractor's notification to
Railway must refer to Railway's file BF10010357.

1.01.07 For any bridge demolition and/or falsework above any tracks or any
excavations located with any part of the excavations located within, whichever is
greater, twenty-five (25) feet of the nearest track or intersecting a slope from the
plane of the top of rail on a 2 horizontal to 1 vertical slope beginning at eleven (11)
feet from centerline of the nearest track, both measured perpendicular to center line
of track, the Contractor must furnish the Railway five sets of working drawings
showing details of construction affecting Railway Property and tracks. The working
drawing must include the proposed method of installation and removal of falsework,
shoring or cribbing, not included in the contract plans and two sets of structural
calculations of any falsework, shoring or cribbing. For all excavation and shoring
submittal plans, the current “BNSF-UPRR Guidelines for Temporary Shoring” must
be used for determining the design loading conditions to be used in shoring design,
and all calculations and submittals must be in accordance with the current “BNSF-
UPRR Guidelines for Temporary Shoring”. All submittal drawings and calculations
must be stamped by a registered professional engineer licensed to practice in the
state the project is located. All calculations must take into consideration railway
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surcharge loading and must be designed to meet American Railway Engineering
and Maintenance-of-Way Association (previously known as American Railway
Engineering Association) Coopers E-80 live loading standard. All drawings and
calculations must be stamped by a registered professional engineer licensed to
practice in the state the project is located. The Contractor must not begin work until
notified by the Railway that plans have been approved. The Contractor will be
required to use lifting devices such as, cranes and/or winches to place or to remove
any falsework over Railway's tracks. In no case will the Contractor be relieved of
responsibility for results obtained by the implementation of said approved plans.

1.01.08 Subject to the movement of Railway's trains, Railway will cooperate with
the Contractor such that the work may be handled and performed in an efficient
manner. The Contractor will have no claim whatsoever for any type of damages or
for extra or additional compensation in the event his work is delayed by the Railway.

1.2 Contractor Safety Orientation

1.02.01 No employee of the Contractor, its subcontractors, agents or invitees
may enter Railway Property without first having completed Railway’s
Engineering Contractor Safety Orientation, found on the web site
www.BNSFContractor.com. The Contractor must ensure that each of its
employees, subcontractors, agents or invitees completes Railway’s
Engineering Contractor Safety Orientation through internet sessions before
any work is performed on the Project. Additionally, the Contractor must
ensure that each and every one of its employees, subcontractors, agents or
invitees possesses a card certifying completion of the Railway Contractor
Safety Orientation before entering Railway Property. The Contractor is
responsible for the cost of the Railway Contractor Safety Orientation. The
Contractor must renew the Railway Contractor Safety Orientation annually.
Further clarification can be found on the web site or from the Railway’s
Representative.

1.3 Railway Requirements

1.03.01 The Contractor must take protective measures as are necessary to keep
railway facilities, including track ballast, free of sand, debris, and other foreign
objects and materials resulting from his operations. Any damage to railway facilities
resulting from Contractor's operations will be repaired or replaced by Railway and
the cost of such repairs or replacement must be paid for by the Agency.

1.03.02 The Contractor must notify the Railway's Division Engineer, Mr. Howard
Stuart at (901) 433-7400, and provide blasting plans to the Railway for review seven
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(7) calendar days prior to conducting any blasting operations adjacent to or on
Railway's Property.

1.03.03 The Contractor must abide by the following temporary clearances during
construction:

= 15-0" Horizontally from centerline of nearest track

= 216" Vertically above top of ralil

= 27'-0" Vertically above top of rail for electric wires carrying less than 750

volts

= 28-0" Vertically above top of rail for electric wires carrying 750 volts to
15,000 volts

= 30-0" Vertically above top of rail for electric wires carrying 15,000 volts to
20,000 volts

= 34-Q0" Vertically above top of rail for electric wires carrying more than
20,000 volts

1.03.04 Upon completion of construction, the following clearances shall be
maintained:

= 25 Horizontally from centerline of nearest track

= 236 Vertically above top of rail

1.03.05 Any infringement within State statutory clearances due to the Contractor's
operations must be submitted to the Railway and to the State and must not be
undertaken until approved in writing by the Railway, and until the State has obtained
any necessary authorization from the State Regulatory Authority for the
infringement. No extra compensation will be allowed in the event the Contractor's
work is delayed pending Railway approval, and/or the State Regulatory Authority's
approval.

1.03.06 In the case of impaired vertical clearance above top of rail, Railway will
have the option of installing tell-tales or other protective devices Railway deems
necessary for protection of Railway operations. The cost of tell-tales or protective
devices will be borne by the Agency.

1.03.07 The details of construction affecting the Railway's Property and tracks not
included in the contract plans must be submitted to the Railway by the Contractor for
approval before work is undertaken and this work must not be undertaken until
approved by the Railway. The Railway's written approval shall be submitted to the
State.

1.03.08 At other than public road crossings, the Contractor must not move any
equipment or materials across Railway's tracks until permission has been obtained
from the Railway. The Contractor must obtain a "Temporary Construction Crossing
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Agreement” from the Railway prior to moving his equipment or materials across the
Railways tracks. The temporary crossing must be gated and locked at all times when
not required for use by the Contractor. The temporary crossing for use of the
Contractor will be constructed and, at the completion of the project, removed at the
expense of the Contractor.

e 1.03.09 Discharge, release or spill on the Railway Property of any hazardous
substances, oil, petroleum, constituents, pollutants, contaminants, or any hazardous
waste is prohibited and Contractor must immediately notify the Railway's Resource
Operations Center at 1(800) 832-5452, of any discharge, release or spills in excess
of a reportable quantity. Contractor must not allow Railway Property to become a
treatment, storage or transfer facility as those terms are defined in the Resource
Conservation and Recovery Act or any state analogue.

e 1.03.10 The Contractor upon completion of the work covered by this contract,
must promptly remove from the Railway's Property all of Contractor's tools,
equipment, implements and other materials, whether brought upon said property by
said Contractor or any Subcontractor, employee or agent of Contractor or of any
Subcontractor, and must cause Railway's Property to be left in a condition
acceptable to the Railway's representative.

1.4 Contractor Roadway Worker on Track Safety Program and Safety Action
Plan:

+-1.04.01 Each Contractor that will perfform work within 25 feet of the centerline of a
track must develop and implement a Roadway Worker Protection/On Track Safety
Program and work with Railway Project Representative to develop an on track safety
strategy as described in the guidelines listed in the on track safety portion of the
Safety Orientation. This Program must provide Roadway Worker protection/on track
training for all employees of the Contractor, its subcontractors, agents or invitees.
This training is reinforced at the job site through job safety briefings. Additionally,
each Contractor must develop and implement the Safety Action Plan, as provided for
on the web site www.BNSFContractor.com, which will be made available to
Railway prior to commencement of any work on Railway Property. During the
performance of work, the Contractor must audit its work activities. The Contractor
must designate an on-site Project Supervisor who will serve as the contact person
for the Railway and who will maintain a copy of the Safety Action Plan, safety audits,
and Material Safety Datasheets (MSDS), at the job site.

e 1.04.02 Contractor shall have a background investigation performed on all of its
employees, subcontractors and agents who will be performing any services for
Railroad under this Agreement which are determined by Railroad in its sole
discretion a) to be on Railroad’s property, or b) that require access to Railroad
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Critical Infrastructure, Railroad Critical Information Systems, Railroad’s Employees,
Hazardous Materials on Railroad’s property or is being transported by or otherwise
in the custody of Railroad, or Freight in Transit involving Railroad.

The required background screening shall at a minimum meet the rail industry
background screening criteria defined by the e-RAILSAFE Program as outlined at
www.eVerifile.com, in addition to any other applicable regulatory requirements.

Contractor shall obtain written consent from all its employees, subcontractors or
agents screened in compliance with the e-RAILSAFE Program to participate in the
Program on their behalf and to release completed background information to
Railroad’s designee. Contractor shall be subject to periodic audit to ensure
compliance.

Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its
employees, subcontractors or agents to perform services hereunder who are not first
approved under e-RAILSAFE Program standards. Railroad shall have the right to
deny entry onto its premises or access as described in this section above to any of
Contractor's employees, subcontractors or agents who do not display the authorized
identification badge issued by a background screening service meeting the
standards set forth in the e-RAILSAFE Program, or who in Railroad's opinion, which
may not be unreasonable, may pose a threat to the safety or security of Railroad's
operations, assets or personnel.

Contractors shall be responsible for ensuring that its employees, subcontractors and
agents are United States citizens or legally working in the United States under a
lawful and appropriate work VISA or other work authorization.

1.5 Railway Flagger Services:

1.05.01 The Contractor must give Railway's Roadmaster, Mr. Chris Steele, (901)
433-7501 a minimum of thirty (30) calendar days advance notice when flagging
services will be required so that the Roadmaster can make appropriate
arrangements (i.e., bulletin the flagger’s position). If flagging services are scheduled
in advance by the Contractor and it is subsequently determined by the parties hereto
that such services are no longer necessary, the Contractor must give the
Roadmaster five (5) working days advance notice so that appropriate arrangements
can be made to abolish the position pursuant to union requirements.

1.05.02 Unless determined otherwise by Railway’s Project Representative,
Railway flagger will be required and furnished when Contractor's work activities are
located over, under and/or within twenty-five (25) feet measured horizontally from
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centerline of the nearest track and when cranes or similar equipment positioned
beyond 25-feet from the track centerline could foul the track in the event of tip over
or other catastrophic occurrence, but not limited thereto for the following conditions:

« 1.05.03

1.05.02a When, upon inspection by Railway’s Representative, other
conditions warrant.

1.05.02b When any excavation is performed below the bottom of tie
elevation, if, in the opinion of Railway's representative, track or other
Railway facilities may be subject to movement or settlement.

1.05.02c When work in any way interferes with the safe operation of
trains at timetable speeds.

1.05.02d When any hazard is presented to Railway track,
communications, signal, electrical, or other facilities either due to
persons, material, equipment or blasting in the vicinity.

1.05.02e Special permission must be obtained from the Railway
before moving heavy or cumbersome objects or equipment which
might result in making the track impassable.

Flagging services will be performed by qualified Railway flaggers.

1.05.03a Flagging crew generally consists of one employee.
However, additional personnel may be required to protect Railway
Property and operations, if deemed necessary by the Railways
Representative.

1.05.03b Each time a flagger is called, the minimum period for billing
will be the eight (8) hour basic day.

1.056.03c The cost of flagger services provided by the Railway will be
borne by the Contractor. The estimated cost for one (1) flagger is
approximately between $800.00-$1,600.00 for an eight (8) hour basic
day with time and one-half or double time for overtime, rest days and
holidays. The estimated cost for each flagger includes vacation
allowance, paid holidays, Railway and unemployment insurance, public
liability and property damage insurance, health and welfare benefits,
vehicle, transportation, meals, lodging, radio, equipment, supervision
and other costs incidental to performing flagging  services.
Negotiations for Railway labor or collective bargaining agreements and
rate changes authorized by appropriate Federal authorities may
increase actual or estimated flagging rates. THE FLAGGING RATE IN
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EFFECT AT THE TIME OF PERFORMANCE BY THE
CONTRACTOR HEREUNDER WILL BE USED TO CALCULATE THE
ACTUAL COSTS OF FLAGGING PURSUANT TO THIS
PARAGRAPH.

o 1.056.03d The average train traffic on this route is 64 freight trains per
24-hour period at a timetable speed of 40 MPH and 0 passenger
trains.

1.6 Contractor General Safety Requirements

¢ 1.06.01 Work in the proximity of railway track(s) is potentially hazardous where
movement of trains and equipment can occur at any time and in any direction. All
work performed by contractors within 25 feet of any track must be in compliance with
FRA Roadway Worker Protection Regulations.

e 1.06.02 Before beginning any task on Railway Property, a thorough job safety
briefing must be conducted with all personnel involved with the task and repeated
when the personnel or task changes. If the task is within 25 feet of any track, the job
briefing must include the Railway's flagger, as applicable, and include the
procedures the Contractor will use to protect its employees, subcontractors, agents
or invitees from moving any equipment adjacent to or across any Railway track(s).

e 1.06.03 Workers must not work within 25 feet of the centerline of any track without
an on track safety strategy approved by the Railway’'s Project Representative.
When authority is provided, every contractor employee must know: (1) who the
Railway flagger is, and how to contact the flagger, (2) limits of the authority, (3) the
method of communication to stop and resume work, and (4) location of the
designated places of safety. Persons or equipment entering flag/iwork limits that
were not previously job briefed, must notify the flagger immediately, and be given a
job briefing when working within 25 feet of the center line of track.

e 1.06.04 When Contractor employees are required to work on the Railway Property
after normal working hours or on weekends, the Railway's representative in charge
of the project must be notified. A minimum of two employees must be present at all
times.

e 1.06.05 Any employees, agents or invitees of Contractor or its subcontractors
under suspicion of being under the influence of drugs or alcohol, or in the
possession of same, will be removed from the Railway's Property and subsequently
released to the custody of a representative of Contractor management. Future
access to the Railway's Property by that employee will be denied.
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1.06.06 Any damage to Railway Property, or any hazard noticed on passing trains
must be reported immediately to the Railway's representative in charge of the
project. Any vehicle or machine which may come in contact with track, signal
equipment, or structure (bridge) and could result in a train derailment must be
reported immediately to the Railway representative in charge of the project and to
the Railway's Resource Operations Center at 1(800) 832-5452. Local emergency
numbers are to be obtained from the Railway representative in charge of the project
prior to the start of any work and must be posted at the job site.

1.06.07 For safety reasons, all persons are prohibited from having pocket knives,
firearms or other deadly weapons in their possession while working on Railway's
Property.

1.06.08 All personnel protective equipment (PPE) used on Railway Property must
meet applicable OSHA and ANSI specifications. Current Railway personnel
protective  equipment requirements are listed on the web @ site,
www.BNSFContractor.com, however, a partial list of the requirements include: a)
safety glasses with permanently affixed side shields (no yellow lenses); b) hard hats;
c) safety shoe with: hardened toes, above-the-ankle lace-up and a defined heel; and
d) high visibility retro-reflective work wear. The Railway’s representative in charge of
the project is to be contacted regarding local specifications for meeting requirements
relating to hi-visibility work wear. Hearing protection, fall protection, gloves, and
respirators must be worn as required by State and Federal regulations. (NOTE —

Should there be a discrepancy between the information contained on the web
site and the information in this paragraph, the web site will govern.)

1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS,
MACHINERY OR EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF
THE NEAREST RAILWAY TRACK. MATERIALS, MACHINERY OR EQUIPMENT
MUST NOT BE STORED OR LEFT WITHIN 250 FEET OF ANY HIGHWAY/RAIL
AT-GRADE CROSSINGS OR TEMPORARY CONSTRUCTION CROSSING,
WHERE STORAGE OF THE SAME WILL OBSTRUCT THE VIEW OF A TRAIN
APPROACHING THE CROSSING. PRIOR TO BEGINNING WORK, THE
CONTRACTOR MUST ESTABLISH A STORAGE AREA WITH CONCURRENCE
OF THE RAILWAY'S REPRESENTATIVE.

1.06.10 Machines or vehicles must not be left unattended with the engine running.
Parked machines or equipment must be in gear with brakes set and if equipped with
blade, pan or bucket, they must be lowered to the ground. All machinery and
equipment left unattended on Railway's Property must be left inoperable and
secured against movement. (See internet Engineering Contractor Safety Orientation
program for more detailed specifications)

1.06.11  Workers must not create and leave any conditions at the work site that
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would interfere with water drainage. Any work performed over water must meet all
Federal, State and Local regulations.

1.06.12 All power line wires must be considered dangerous and of high voltage
unless informed to the contrary by proper authority. For all power lines the minimum
clearance between the lines and any part of the equipment or load must be; 200 KV
or below - 15 feet; 200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500 to 750
KV - 35 feet; and 750 to 1000 KV - 45 feet. If capacity of the line is not known, a
minimum clearance of 45 feet must be maintained. A person must be designated to
observe clearance of the equipment and give a timely warning for all operations
where it is difficult for an operator to maintain the desired clearance by visual means.

1.7 Excavation:

L]

1.07.01 Before excavating, the Contractor must determine whether any
underground pipe lines, electric wires, or cables, including fiber optic cable systems
are present and located within the Project work area. The Contractor must
determine whether excavation on Railway’s Property could cause damage to buried
cables resulting in delay to Railway traffic and disruption of service to users. Delays
and disruptions to service may cause business interruptions involving loss of
revenue and profits. Before commencing excavation, the Contractor must contact
BNSF’s Field Engineering Representative Lane Spence (817) 352-2910. All
underground and overhead wires will be considered HIGH VOLTAGE and
dangerous until verified with the company having ownership of the line. It is the
Contractor's responsibility to notify any other companies that have
underground utilities in the area and arrange for the location of all
underground utilities before excavating.

1.07.02 The Contractor must cease all work and notify the Railway immediately
before continuing excavation in the area if obstructions are encountered which do
not appear on drawings. If the obstruction is a utility and the owner of the utility can
be identified, then the Contractor must also notify the owner immediately. If there is
any doubt about the location of underground cables or lines of any kind, no work
must be performed until the exact location has been determined. There will be no
exceptions to these instructions.

1.07.03 All excavations must be conducted in compliance with applicable OSHA
regulations and, regardless of depth, must be shored where there is any danger to
tracks, structures or personnel.

1.07.04 Any excavations, holes or trenches on the Railway's Property must be
covered, guarded and/or protected when not being worked on. When leaving work
site areas at night and over weekends, the areas must be secured and left in a
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condition that will ensure that Railway employees and other personnel who may be
working or passing through the area are protected from all hazards. All excavations
must be back filled as soon as possible.

1.8 Hazardous Waste, Substances and Material Reporting:

1.08.01 If Contractor discovers any hazardous waste, hazardous substance,
petroleum or other deleterious material, including but not limited to any non-
containerized commodity or material, on or adjacent to Railway's Property, in or
near any surface water, swamp, wetlands or waterways, while performing any work
under this Agreement, Contractor must immediately: (a) notify the Railway's
Resource Operations Center at 1(800) 832-5452, of such discovery: (b) take
safeguards necessary to protect its employees, subcontractors, agents and/or third
parties: and (c) exercise due care with respect to the release, including the taking of
any appropriate measure to minimize the impact of such release.

1.9 Personal Injury Reporting

1.09.01 The Railway is required to report certain injuries as a part of compliance
with Federal Railroad Administration (FRA) reporting requirements. Any personal
injury sustained by an employee of the Contractor, subcontractor or Contractor's
invitees while on the Railway's Property must be reported immediately (by phone
mail if unable to contact in person) to the Railway's representative in charge of the
project. The Non-Employee Personal Injury Data Collection Form contained herein
is to be completed and sent by Fax to the Railway at 1(817) 352-7595 and to the
Railway’s Project Representative no later than the close of shift on the date of the

injury.
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— RAILWAY NON-EMPLOYEE PERSONAL INJURY DATA
COLLECTION

(If injuries are in connection with rail equipment accident/incident, highway rail grade
crossing accident or automobile accident, ensure that appropriate information is
obtained, forms completed and that data entry personnel are aware that injuries relate
to that specific event.)

Injured Person Type:

[ ] Passengeron train (C) [ | Non-employee (N)
(i.e., emp of another railroad, or, non-BNSF emp
involved in vehicle accident, including company

vehicles)
D Contractor/safety D Contractor/non-safety sensitive (G)
Volunteer/safety D Volunteer/other non-safety sensitive (l)

sensitive (H)

Non-trespasser (D) - to include highway users involved in highway rail grade
crossing accidents who did not go around or through gates

D Trespasser (E) - to include highway users involved in highway rail grade
crossing accidents who went around or through gates

D Non-trespasser (J) - Off railroad property

If train involved, Train ID:

Transmit attached information to Accident/Incident Reporting Center by:
Fax 1-817-352-7595 or by Phone 1-800-697-6736 or email to: Accident-
Reporting.Center@BNSF.com

Officer Providing Information:

(Name) (Employee No.) (Phone #)
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REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING
REQUIREMENTS AND PROTECTED FROM DISCLOSURE PURSUANT TO 49
U.S.C. 20903 AND 83 U.S.C. 490
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NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

(NFORMATION REQUIRED TO BE COLLECTED PURSUANT TO FEDERAL REGULATION. IT SHOULD BE UISED FOR COMPLIANCE WITH FEDERAL REGLILATIONS ONLY AND IT IS NOT
INTENDED TO PRESUME ACCEFTANCE OF RESPONSIBILITY OR LIABILITY.

|. Accident City/St: 2. Date: Time:

County: 3. Temperature; 4. Weather:

(if non BNSF location)
Mile Post / Line Segment:

9. Driver's License No (and state) or other [D: SSN (required):

B. Name (last. first, mi):

7 Address: City: St lip:
8. Date of Birth: and/or Age: Gender: .
(if availahle)
Phone Number: Emplayer:
9. Injury; (0. Body Part:
(i.e., Laceration, etc.) (i.e. Hand, etc.)

II. Description of Accident (To include location, action, result, etc.);

12, Treatment:

D First Aid Only

I:I Required Medical Treatment

|:| (ther Medical Treatment

13.. Dr. Name: Date:

4. Dr. Address:
Street: City: St: Lip:

[5. Hospital Name:

16. Hospital Address:
Street; City: St Lip:

(7, Diagnosis:

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS
AND PROTECTED FROM DISCLOSURE PURSUANT TO 49 U.S.C. 20903 AND 83 U.S.C. 490
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EXHIBIT "C-1"
Agreement Between
BNSF RAILWAY COMPANY
and the
CONTRACTOR
Railway File: BF10010357

Agency Project:  State Job 100824, BNSF Railroad Overpass (Hwy. 19) (Jonesboro) (S)
Watt Street Overpass (Replaces 6725271 at MP 423.45)

(hereinafter called
“Contractor”), has entered into an agreement (hereinafter called “Agreement’) dated
, 201__, with the Arkansas Department of Transportation for the
performance of certain work in connection with the following project: State Job 100824, BNSF
Railroad Overpass (Hwy. 19) (Jonesboro) (S), Highway 18 Overpass. Performance of such work
will necessarily require Contractor to enter BNSF RAILWAY COMPANY (hereinafter called
"Railway") right of way and property (hereinafter called "Railway Property"). The Agreement provides
that no work will be commenced within Railway Property until the Contractor employed in connection
with said work for the Arkansas Department of Transportation (i) executes and delivers to Railway
an Agreement in the form hereof, and (ii) provides insurance of the coverage and limits specified in
such Agreement and Section 3 herein. If this Agreement is executed by a party who is not the
Owner, General Partner, President or Vice President of Contractor, Contractor must furnish evidence
to Railway certifying that the signatory is empowered to execute this Agreement on behalf of
Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon Railway
Property and as an inducement for such entry, Contractor, effective on the date of the Agreement,
has agreed and does hereby agree with Railway as follows:

1) RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all
judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury or
death to all persons, including Railway's and Contractor's officers and employees, and for loss
and damage to property belonging to any person, arising in any manner from Contractor's or
any of Contractor's subcontractors' acts or omissions or any work performed on or about
Railway’s property or right-of-way. THE LIABILITY ASSUMED BY CONTRACTOR WILL
NOT BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION,
DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE
NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE,
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EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE
INTENSIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY.

THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY
CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL
EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE
SAFETY APPLIANCE ACT OR THE LOCOMOTIVE INSPECTION ACT, WHENEVER SO
CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will
adjust and settle all claims made against Railway, and will, at Railway's discretion, appear and
defend any suits or actions of law or in equity brought against Railway on any claim or cause
of action arising or growing out of or in any manner connected with any liability assumed by
Contractor under this Agreement for which Railway is liable or is alleged to be liable. Railway
will give notice to Contractor, in writing, of the receipt or dependency of such claims and
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in
the event of a suit being brought against Railway, Railway may forward summons and
complaint or other process in connection therewith to Contractor, and Contractor, at Railway's
discretion, must defend, adjust, or settle such suits and protect, indemnify, and save harmless
Railway from and against all damages, judgments, decrees, attorney's fees, costs, and
expenses growing out of or resulting from or incident to any such claims or suits.

In addition to any other provision of this Agreement, in the event that all or any portion of this
Article shall be deemed to be inapplicable for any reason, including without limitation as a
result of a decision of an applicable court, legislative enactment or regulatory order, the parties
agree that this Article shall be interpreted as requiring Contractor to indemnify Railway to the
fullest extent permitted by applicable law. THROUGH THIS AGREEMENT THE PARTIES
EXPRESSLY INTEND FOR CONTRACTOR TO INDEMNIFY RAILWAY FOR RAILWAY’S
ACTS OF NEGLIGENCE.

It is mutually understood and agreed that the assumption of liabilities and indemnification
provided for in this Agreement survive any termination of this Agreement.

TERM

This Agreement is effective from the date of the Agreement until (i) the completion of the
project set forth herein, and (ii) full and complete payment to Railway of any and all sums or
other amounts owing and due hereunder.

INSURANCE

Contractor shall, at its sole cost and expense, procure and maintain during the life of this
Agreement the following insurance coverage:
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A. Commercial General Liability insurance. This insurance shall contain broad form
contractual liability with a combined single limit of a minimum of $5,000,000 each
occurrence and an aggregate limit of at least $10,000,000 but in no event less than the
amount otherwise carried by the Contractor. Coverage must be purchased on a post
2004 1SO occurrence form or equivalent and include coverage for, but not limit to the
following:

*

Bodily Injury and Property Damage

¢ Personal Injury and Advertising Injury
¢ Fire legal liability

¢ Products and completed operations

This policy shall also contain the following endorsements, which shall be indicated on the
certificate of insurance:

¢ The definition of insured contract shall be amended to remove any exclusion or other
limitation for any work being done within 50 feet of railroad property.

Waver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.

Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

* & & o

It is agreed that the workers’ compensation and employers’ liability related exclusions in the
Commercial General Liability insurance policy(s) required herein are intended to apply to
employees of the policy holder and shall not apply to Railway employees.

No other endorsements limiting coverage as respects obligations under this Agreement
may be included on the policy with regard to the work being performed under this
agreement.

B. Business Automobile Insurance. This insurance shall contain a combined single limit of at
least $1,000,000 per occurrence, and include coverage for, but not limited to the following:

¢ Bodily injury and property damage
¢ Any and all vehicles owned, used or hired

The policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

¢ Waiver of subrogation in favor of and acceptable to Railway.
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+ Additional insured endorsement in favor of and acceptable to Railway.

Separation of insureds.

¢ The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

L 4

C. Workers Compensation and Employers Liability insurance including coverage for, but not
limited to:

¢ Contractor’s statutory liability under the worker's compensation laws of the state(s)
in which the work is to be performed. If optional under State law, the insurance must
cover all employees anyway.

¢+ Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000
by disease policy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

¢+ Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance naming only the Railway as the Insured with
coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate. The
policy Must be issued on a standard ISO form CG 00 35 12 04 and include the following:

Endorsed to include the Pollution Exclusion Amendment

Endorsed to include the Limited Seepage and Pollution Endorsement.

Endorsed to remove any exclusion for punitive damages.

No other endorsements restricting coverage may be added.

The original policy must be provided to the Railway prior to performing any work or
services under this Agreement

+ Definition of “Physical Damage to Property” shall be endorsed to read: “means direct
and accidental loss of or damage to all property owned by any named insured and
all property in any named insured’ care, custody, and control arising out of the acts
or omissions of the contractor named on the Declarations.

* & & ¢ o

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate (if available)
in Railway’s Blanket Railroad Protective Liability Insurance Policy.

Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall contain no
exclusion for punitive damages.

Contractor agrees to waive its right of recovery against Railway for all claims and suits against
Railway. In addition, its insurers, through the terms of the policy or policy endorsement, waive
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their right of subrogation against Railway for all claims and suits. Contractor further waives its
right of recovery, and its insurers also waive their right of subrogation against Railway for loss
of its owned or leased property or property under Contractor’s care, custody or control.

Allocated Loss Expense shall be in addition to all policy limits for coverages referenced above.

Contractor is not allowed to self-insure without the prior written consent of Railway. If granted
by Railway, any self-insured retention or other financial responsibility for claims shall be
covered directly by Contractor in lieu of insurance. Any and all Railway liabilities that would
otherwise, in accordance with the provisions of this Agreement, be covered by Contractor's
insurance will be covered as if Contractor elected not to include a deductible, self-insured
retention or other financial responsibility for claims.

Prior to commencing services, Contractor shall furnish to Railway an acceptable certificate(s)
of insurance from an authorized representative evidencing the required coverage(s),
endorsements, and amendments. The certificate should be directed to the following address:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528

Kansas City, MO 64114

Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BNSF@certfocus.com

www.certfocus.com

Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non-
renewal, substitution or material alteration.

Any insurance policy shall be written by a reputable insurance company acceptable to Railway
or with a current Best’'s Guide Rating of A- and Class VIl or better, and authorized to do
business in the state(s) in which the service is to be provided.

If coverage is purchased on a “claims made” basis, Contractor hereby agrees to maintain
coverage in force for a minimum of three years after expiration, cancellation or termination of
this Agreement. Annually Contractor agrees to provide evidence of such coverage as required
hereunder.

Contractor represents that this Agreement has been thoroughly reviewed by Contractor's
insurance agent(s)/broker(s), who have been instructed by Contractor to procure the insurance
coverage required by this Agreement.
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Not more frequently than once every five years, Railway may reasonably modify the required
insurance coverage to reflect then-current risk management practices in the railroad industry
and underwriting practices in the insurance industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor shall require
that the subcontractor shall provide and maintain insurance coverage(s) as set forth herein,
naming Railway as an additional insured, and shall require that the subcontractor shall
release, defend and indemnify Railway to the same extent and under the same terms and
conditions as Contractor is required to release, defend and indemnify Railway herein.

Failure to provide evidence as required by this section shall entitle, but not require, Railway to
terminate this Agreement immediately. Acceptance of a certificate that does not comply with
this section shall not operate as a waiver of Contractor's obligations hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by Contractor
shall not be deemed to release or diminish the liability of Contractor including, without
limitation, liability under the indemnity provisions of this Agreement. Damages recoverable by
Railway shall not be limited by the amount of the required insurance coverage.

In the event of a claim or lawsuit involving Railway arising out of this agreement, Contractor
will make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the part of
the Contractor. Therefore, these provisions shall be enforceable and Contractor shall be
bound thereby regardless of whether or not indemnity provisions are determined to be
enforceable in the jurisdiction in which the work covered hereunder is performed.

For purposes of this section, Railway shall mean “Burlington Northern Santa Fe LLC”, “BNSF
Railway Company” and the subsidiaries, successors, assigns and affiliates of each.

SALES AND OTHER TAXES

In the event applicable sales taxes of a state or political subdivision of a state of the United
States are levied or assessed in connection with and directly related to any amounts invoiced
by Contractor to Railway (“Sales Taxes”), Railway shall be responsible for paying only the
Sales Taxes that Contractor separately states on the invoice or other billing documents
provided to Railway; provided, however, that (i) nothing herein shall preclude Railway from
claiming whatever Sales Tax exemptions are applicable to amounts Contractor bills Railway,
(ii) Contractor shall be responsible for all sales, use, excise, consumption, services and other
taxes which may accrue on all services, materials, equipment, supplies or fixtures that
Contractor and its subcontractors use or consume in the performance of this Agreement, (iii)
Contractor shall be responsible for Sales Taxes (together with any penalties, fines or interest
thereon) that Contractor fails to separately state on the invoice or other billing documents
provided to Railway or fails to collect at the time of payment by Railway of invoiced amounts
(except where Railway claims a Sales Tax exemption), and (iv) Contractor shall be responsible
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for Sales Taxes (together with any penalties, fines or interest thereon) if Contractor fails to
issue separate invoices for each state in which Contractor delivers goods, provides services
or, if applicable, transfers intangible rights to Railway.

Upon request, Contractor shall provide Railway satisfactory evidence that all taxes (together
with any penalties, fines or interest thereon) that Contractor is responsible to pay under this
Agreement have been paid. If a written claim is made against Contractor for Sales Taxes with
respect to which Railway may be liable for under this Agreement, Contractor shall promptly
notify Railway of such claim and provide Railway copies of all correspondence received from
the taxing authority. Railway shall have the right to contest, protest, or claim a refund, in
Railway’'s own name, any Sales Taxes paid by Railway to Contractor or for which Railway
might otherwise be responsible for under this Agreement; provided, however, that if Railway is
not permitted by law to contest any such Sales Tax in its own name, Contractor shall, if
requested by Railway at Railway’'s sole cost and expense, contest in Contractor's own name
the validity, applicability or amount of such Sales Tax and allow Railway to control and conduct
such contest.

Railway retains the right to withhold from payments made under this Agreement amounts
required to be withheld under tax laws of any jurisdiction. If Contractor is claiming a withholding
exemption or a reduction in the withholding rate of any jurisdiction on any payments under this
Agreement, before any payments are made (and in each succeeding period or year as
required by law), Contractor agrees to furnish to Railway a properly completed exemption form
prescribed by such jurisdiction. Contractor shall be responsible for any taxes, interest or
penalties assessed against Railway with respect to withholding taxes that Railway does not
withhold from payments to Contractor.

EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisions, obligations, requirements and
limitations contained in the Agreement, and the Contractor Requirements set forth on Exhibit
“C” attached to the Agreement and this Agreement, including, but not be limited to, payment of
all costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto,
resulting from use, occupancy, or presence of its employees, representatives, or agents or
subcontractors on or about the construction site. Contractor shall execute a Temporary
Construction Crossing Agreement or Private Crossing Agreement
(http://www.bnsf.com/communities/fags/permits-real-estate/), for any temporary crossing
requested to aid in the construction of this Project, if approved by BNSF.

TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its
affiliated railway companies, and its tenants) for, from and against all damages arising from
any unscheduled delay to a freight or passenger train which affects Railway's ability to fully
utilize its equipment and to meet customer service and contract obligations. Contractor will be
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billed, as further provided below, for the economic losses arising from loss of use of
equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting
from train delays, whether caused by Contractor, or subcontractors, or by the Railway
performing work under this Agreement. Railway agrees that it will not perform any act to
unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per
train as determined from Railway's records. Any disruption to train traffic may cause delays to
multiple trains at the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain,
intermodal, coal and freight trains operate under incentive/penalty contracts between Railway
and its customer(s). Under these arrangements, if Railway does not meet its contract service
commitments, Railway may suffer loss of performance or incentive pay and/or be subject to
penalty payments. Contractor is responsible for any train performance and incentive penalties
or other contractual economic losses actually incurred by Railway which are attributable to a
train delay caused by Contractor or its subcontractors.

The contractual relationship between Railway and its customers is proprietary and confidential.
In the event of a train delay covered by this Agreement, Railway will share information relevant
to any train delay to the extent consistent with Railway confidentiality obligations. The rate
then in effect at the time of performance by the Contractor hereunder will be used to calculate
the actual costs of train delay pursuant to this agreement.

Contractor and its subcontractors must give Railway's representative Mr. Chris Steele,
Roadmaster, (901) 433-7501 four weeks advance notice of the times and dates for
proposed work windows. Railway and Contractor will establish mutually agreeable work
windows for the project. Railway has the right at any time to revise or change the work
windows due to train operations or service obligations. Railway will not be responsible for any
additional costs or expenses resulting from a change in work windows. Additional costs or
expenses resulting from a change in work windows shall be accounted for in Contractor’s
expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all Contractor's
work so as to not cause any delays to any trains.
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IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be executed by its
duly authorized officer the day and year first above written.

BNSF Railway Company

(Contractor)
By: By:
Printed Name: Name:
Manager Public Projects
Title:

Accepted and effective this day of 20

Contact Person:

Address:

City:

State: Zip:

Fax:

Phone:

E-mail:




ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
JOB NO. 100824

BNSF RAILROAD OVERPASS (JONESBORO) (S)

Hwy. 18, Craighead County

EXHIBIT D

The Legal Description of the Permanent Easement.



JOB NO. 100824

TRACT NO. 12E-1
PERMANENT EASEMENT
KNOW ALL MEN BY THESE PRESENTS:
THAT PropertyOwnerName for and in consideration of ThisMany Dollars, ($ ), and

other valuable considerations, cash in hand paid, the receipt of which is hereby acknowledged, grant,
bargain, scll, convey and warrant to the Arkansas State Highway Commission, its successors and assigns
forever an exclusive and permanent right of way and easement for highway purposes on Job No. 100824
across, through and over the following lands situated in the County of Craighead, State of Arkansas:

LEGAL DESCRIPTION

Part of the Southeast Quarter of the Southwest Quarter of Section 22, Township 14 North, Range 4 East,
Craighead County, Arkansas more particularly described as follows:

Commencing at a point being used as the Northeast Corner of Lot 18 of Cobb and Lee Survey; thence
along the Southerly right of way line of BNSF Railroad South 43°42'28" East a distance of 128.37 feet to
the POINT OF BEGINNING; thence North 87°06'37" East a distance of 231.24 feet to a point on the
Northerly right of way line of the BNSF Railroad; thence along said right of way line South 43°42'28"
East a distance of 54.68 feet; thence South 00°01'44" West a distance of 4.13 feet to a point on the North
right of way line of Arkansas State Highway 18 (Highland Drive) as established by AHTD Job 10730;
thence along said right of way line South 89°39'54" West a distance of 30.47 feet to a point on the North
right of way line of Arkansas State Highway 18 (Highland Drive) as established by AHTD Job 100194;
thence along said right of way South 88°35'13" West a distance of 202.79 feet to the Southerly right of
way of BNSF Railroad; thence along said right of way line North 43°42'28" West a distance of 51.42 feet
to the POINT OF BEGINNING and containing 0.22 acres or 9,707 square feet more or less as shown on
plans prepared by the AHTD referenced as Job 100824,

DWB 05/12/2016
Together with the rights, easements and privileges in or to said lands which may be required for
the full enjoyment of the right herein granted, said highway purposes being the construction of a road by

the Arkansas State Highway & Transportation Department in connection with Job100824 the maintenance
of same to be the responsibility of others.

Job 100824 Tract 12E-1 Page 1 of 2



This instrument was prepared by the Engineering Section of the Right of Way Division under the direction
of the Legal Division of the Arkansas State Highway & Transportation Department, Post Office Box
2261, Little Rock, Arkansas 72203.

TO HAVE AND TO HOLD the same unto the said Arkansas State Highway Commission and to
its successors and assigns for and during the term aforesaid and for the purposes hereinabove set forth.

WITNESS my signature of this day of , 20

ACKNOWLEDGMENT

STATE OF )
) SS
COUNTY )

BE IT REMEMBERED, that on this day came before the undersigned, a Notary Public, acting

within and for the aforesaid County, on this day personally appeared

well known to me to be the person(s) whose name(s) is subscribed to the

foregoing instrument and stated to me that executed the same for consideration

and purposes therein mentioned and set forth.

WITNESS my hand and seal as such Notary Public day of , 20

MY COMMISSION EXPIRES: NOTARY PUBLIC

Job 100824 Tract 12E-1 Page 2 of 2



JOB NO. 100824

TRACT NO. 59E-1
PERMANENT EASEMENT
KNOW ALL MEN BY THESE PRESENTS:
THAT PropertyOwnerName for and in consideration of ThisMany Dollars, ($ ), and

other valuable considerations, cash in hand paid, the receipt of which is hereby acknowledged, grant,
bargain, sell, convey and warrant to the Arkansas State Highway Commission, its successors and assigns
forever an exclusive and permanent right of way and easement for highway purposes on Job No. 100824
across, through and over the following lands situated in the County of Craighead, State of Arkansas:

LEGAL DESCRIPTION

Part of Lot 4 of Cobb and Lee Survey being a part of the Northwest Quarter of the Northeast Quarter of
Section 27, Township 14 North, Range 4 East, Craighead County, Arkansas more particularly described as
follows:

Commencing at a point being used as the Southwest Corner of Lot 2 of Cobb and Lee Survey; thence
along the Northerly BNSF Railroad right of way line South 86°2327" West distance of 103.66 feet to a
point on the proposed right of way line as established by AHTD Job 100824; thence along said right of
way line South 51°31'45" West a distance of 176.87 feet to the POINT OF BEGINNING; thence
continuing along said right of way line South 21°17'55" West a distance of 62.99 feet; thence continuing
along said right of way line South 02°36'53" West a distance of 29.45 feet; thence continuing along said
right of way line South 44°12'55" East a distance of 117.65 feet to a point on the Northerly BNSF
Railroad right of way line; thence along said right of way line South 43°42'28" East a distance of 65.87
feet; thence South 33°13'06" West a distance of 153.99 feet to a point on the Southerly BNSF Railroad
right of way line; thence along said right of way line North 43°4228" West a distance of 212.51 feet;
thence North 33°13'06" East a distance of 233.40 feet to the POINT OF BEGINNING and containing 0.75
acres or 32615 square feet more or less as shown on plans prepared by the AHTD referenced as Job
100824.

DWB 05/12/2016

Job 100824 Tract 59E-1 Page 1 of 3



Together with the rights, easements and privileges in or to said lands which may be required for
the full enjoyment of the right herein granted, said highway purposes being the construction of a road by
the Arkansas State Highway & Transportation Department in connection with Job 100824 the
maintenance of same to be the responsibility of others.

This instrument was prepared by the Engineering Section of the Right of Way Division under the direction
of the Legal Division of the Arkansas State Highway & Transportation Department, Post Office Box
2261, Little Rock, Arkansas 72203.

TO HAVE AND TO HOLD the same unto the said Arkansas State Highway Commission and to
its successors and assigns for and during the term aforesaid and for the purposes hereinabove set forth.

WITNESS my signature of this day of , 20

ACKNOWLEDGMENT

STATE OF )
) SS
COUNTY )

BE IT REMEMBERED, that on this day came before the undersigned, a Notary Public, acting

within and for the aforesaid County, on this day personally appeared

well known to me to be the person(s) whose name(s) is subscribed to the

foregoing instrument and stated to me that executed the same for consideration

and purposes therein mentioned and set forth.

Job 100824 Tract 59E-1 Page 2 of 2



WITNESS my hand and seal as such Notary Public

MY COMMISSION EXPIRES:

day of 20

NOTARY PUBLIC

Job 100824  Tract 59E-1 Page 3 of 3



ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
JOB NO. 100824

BNSF RAILROAD OVERPASS (JONESBORO) (S)

Hwy. 18, Craighead County

EXHIBIT E

Calculation of the Railroad's 5% Share.



BNSF 5% SHARE OF

CONSTRUCTION, PRELIMINARY ENGINEERING, AND RIGHT-OF-WAY COSTS
(THEORETICAL STRUCTURE ONLY)

HIGHWAY 18 OVERPASS
Pay Item Number Description Quantity Unit Unit Price Estimated Cost
403 COMPACTED EMBANKMENT 3439% [ cuyD $9|8 309,564
404 SELECT GRANULAR BACKFILL 44242 | cuyD $53 )% 2,344,826
405 A.B. (PG70-22) ACHM BASE (1.5") 79 TON $153 | § 12,087
405 M.A. IN ACHM BASE COURSE (1.57) 2,054 TON §64 | § 131,456
406 A.B. (PG70-22) ACHM BINDER (1) 60 TON 5174 | $ 10,440
406 M.A. IN ACHM BINDER (1) 1400 |  TON $66 | § 92,994
407 A.B. (PG70-22) ACHM SURF (1/2') 98 TON $255 | 24,990
407 M.A. IN ACHM SURF (1/2') 1,861 TON 570 8 130,270
504 APPROACH SLABS 402 cuvp 5446 | § 179,292
605 CONCRETE DITCH PAVING (TYPE B) 45| SQYD $40 | § 16,600
608 18' FESR.C. PIPE CLVT. 5 EA $1,249 | $ 6,245
606 18" R.C. PIPE CULVERTS (CL. 3) 843 LF 454 | 45,522
606 18" R.C. PIPE CULVERTS (CL. 4) 496 LF 367 | $ 33,232
606 18" R.C. PIPE CULVERTS (CL. 5) 443 LF 350 | § 22,150
606 24" R.C. PIPE CULVERTS (CL. 3) 121 LF $51| % 6,171
606 24" R.C. PIPE CULVERTS (CL 4) 75 LF $67 | % 5,025
606 36" R.C. PIPE CULVERTS (CL. 3) 67 LF 583 (3 5,561
606 36" R.C. PIPE CULVERTS (CL. 4) 225 LF $100| $ 22,500
609 DROP INLET EXTENSIONS (4) 3 EA $775| % 2,325
609 DROP INLET EXTENSIONS (8) 1 EA $1,175 | 3 1,175
609 DROP INLETS (TYPE MO) 20 EA $3476 | § 69,520
609 DROP INLETS (TYPE RM) 6 EA $4,126 | § 24,756
609 DROP INLETS (TYPE ST) 1 EA §5547 | § 5,547
609 JUNCT. BOXES {TYPE ST) 2 EA §5411 ] § 10,822
631 CONC. BARR. WALL (PARAPET TYPE SPEC.) 255 LF $379 | $ 96,645
633 CONCRETE WALKS 1,673 | sQvD $40 | § 66,920
634 CC CURB & GUTTER-A (16') 2,596 LF §16| § 41,536
802 RETAINING WALL 51,159 |  SQFT $31| % 1,585,929
Subtotal Construction I $ 5,304,100
STRUCTURES (Bridges) Qty. Unit Unit Cost Cost
Bridge | Highway 18 {Highland Drive) Bridge 11,369 [ SQFT 110 I $ 1,250,540.82
SUBTOTAL STRUCTURES s 1250541
Subtotal Construction $ 6,554,641
Mohilization (5% of subtotal construction ) $ 327,732
Contingency (15% of subtotal construction- for MOT, striping, signage and other miscellaneous items) $ 983,196
TOTAL ESTIMATED HWY 18 OVERPASS COST s 7,865,569
RAILROAD SHARE 5% OF OVERPASS COST 3 103,278




CONSTRUCTION & MAINTENANCE AGREEMENT
STATE JOB 100824
BNSF RAILROAD OVERPASS (HWY. 18) (JONESBORO) (S)

HIGHWAY 18 OVERPASS

Exhibit F — BNSF Bridge Requirements



BNSF Bridge Requirements

BRIDGE DESIGN, PLANS & SPECIFICATIONS:

Except for the design of temporary falsework and shoring, BNSF review of the Structure plans
will be limited to the vertical and horizontal clearances, sight distance for existing train signals,
foundation dimensions and drainage characteristics as they relate to existing and future tracks.
BNSF will not review structural design calculations for the permanent Structure unless a member
or members are influenced by railroad live loads.

Temporary falsework and shoring plans and calculations must be reviewed and approved by
BNSF prior to beginning construction. The Agency shall perform an independent review of the
design calculations for temporary falsework and shoring prior to submitting them to BNSF for
approval. Temporary construction clearances must be no less than 15 feet measured horizontally
from the centerline of the nearest track and 21 feet-6 inches measured vertically from the top of
rail of the most elevated track to the bottom of lowest temporary falsework member. State
regulatory agencies may have more restrictive requirements for temporary railroad clearances.

For the permanent Structure, the Agency will submit plans showing the least horizontal distance
from the centerline of existing and future tracks to the face of the nearest member of the
proposed Structure. The location of the least horizontal distance must be accurately described
such that BNSF can determine where it will occur in both the horizontal and vertical plane. If
the permanent member is within 25 feet of the nearest track (or future track), collision walls shall
be incorporated into the permanent Structure design according to American Railway Engineering
and Maintenance Association Manual of Recommended Practice - Chapter 8 - Article 2.1.5.

For the permanent Structure, the Agency will submit plans showing the least vertical clearance
from top of the most elevated rail of existing and future tracks to the lowest point of the proposed
Structure. A profile of the existing top of rail elevation shall be plotted on the bridge plans. The
profile shall extend for 500 feet in each direction of the proposed overpass and a separate profile
shall be plotted for each track. If the existing top of rail profile(s) is not uniform such that a sag
exists in the vicinity of the proposed Structure, the permanent Structure vertical clearance shall
be increased sufficiently to accommodate a raise in the track profile to remove the sag. Prior to
beginning construction of the permanent Structure, the top of rail elevations should be checked
and verified that they have not changed from the assumed elevations utilized for the design of the
bridge.

Prior to issuing any invitation to bid on construction of the Structure, the Agency should
conduct a pre-bid meeting where prospective Providers have the opportunity to communicate
with BNSF personnel regarding site specific train speeds, train density, and general safety
requirements for men and equipment working near live tracks. Any invitation to bid and



specifications for the Structure must be submitted to BNSF for review and approval prior to
letting of bids for the Project.

BRIDGE CONSTRUCTION:

After awarding the bid, but prior to the Provider entering BNSF’s right-of —~way or property, the
Agency should conduct a pre-construction meeting with BNSF personnel in attendance to
reiterate the safety requirements of construction activity adjacent to live tracks.

During construction, BNSF may require an independent engineering inspector to be present
during certain critical activities of the Project, including but not limited to: driving foundation
piles, erecting falsework, construction of shoring and retaining walls, placing concrete, placing
soil backfill and compaction processes. The Agency shall reimburse BNSF for all costs of
supplemental inspection services.

Within 90 days of the conclusion of the Project and final acceptance by BNSF, the Agency will
provide BNSF with a complete electronic set of the bridge plans labeled “As Built”. Those plans
will reflect any and all deviations from the original plans that occurred during construction. The
“As Built” plans will be submitted in Micro Station *.dgn electronic format (preferred) or
AutoCAD *.dwg format. Electronic plans are to be submitted in the original format used for
CAD plan preparation and not converted to another format prior to submission.  Actual
measured “as constructed” clearances shall be shown as well as depth, size and location of all
foundation components. The plans shall show dimensioned locations of existing and relocated
utilities.

BRIDGE MAINTENANCE:

The Agency will be responsible for maintenance and repair of the Structure including the earth
retention components, embankment slopes, erosion control, surface drainage, fencing, deck
drains, landscaping, paint, walkways, handrails, lighting, and other improvements associated
with the Project.

Fencing and other pedestrian access controls within BNSF’s right-of-way and incorporated into
the Project shall be designed and maintained by the Agency. Trespasser control shall be the
responsibility of the Agency. Graffiti removal will be the responsibility of the Agency.

BRIDGE INSPECTION:

The Agency will conduct annual routine structural inspections. In the event of an earthquake,
fire, flood, damage from vehicular impacts or other emergent situations, the Agency will provide
an immediate inspection by qualified personnel and notify BNSF of damage that may affect safe
passage of trains. If necessary the Agency will embargo weights or provide lane closures or



other such measures to protect the structural integrity of the Structure such that there can be
continuous safe passage of trains until repairs are made.

BRIDGE ALTERATIONS:

Except as provided otherwise by this Agreement, there will be no alterations made to the
Structure that will alter the railroad vertical or horizontal clearances provided by the original
design. Pipelines will be not be added or attached to the Structure without first submitting plans
and calculations to BNSF for review and approval.



