

ADDENDUM NO. 1 - JOB 771
JONESBORO STREET IMPROVEMENT PROGRAM
WEST NETTLETON AVENUE
MAY 14, 2003

TO: Proposal Holders - Job 771
SUBJECT: Standard Specifications Changes for Job 771, West Nettleton Avenue Improvements

Transmitted herewith find the following revisions in the Standard Specifications for Job 771

Item 1: Revisions to Instructions to Bidders

2. Interpretations and Addenda

No oral interpretation will be made to any Bidder as to the meaning of the Documents or any part thereof. Every request for such an interpretation shall be made in writing to Metropolitan Area Traffic, 314 West Washington Avenue, Jonesboro, AR 72401. Any inquiry received 48 hours prior to the opening of bids will be given consideration. Every interpretation made to a Bidder will be in the form of an Addendum to the contract Documents, and when issued, will be on file in the Metropolitan Area Traffic Authority office, at the address above, at least twenty-four (24) hours before bids are opened. In addition, all Addenda will be mailed to each person holding Contract Documents, but it shall be the Bidder's responsibility to make inquiry as to the Addenda issued. All such Addenda shall become part of the Contract and all Bidders shall be bound by such Addenda, whether or not received by the Bidders.

Item 2: Revisions of GC.32 Return of Owner's Materials, Equipment or Property

Any Materials, equipment or other property which belongs to the Owner, removed by the Contractor, shall be delivered to the Owner's designated warehouse, regardless of any other specifications, unless its re-use or disposal is specified by the Owner. If the Contractor fails to deliver the materials, equipment, or other property, the value, as determined by the Owner, shall be deducted from amounts due the Contractor

Item 3: After Page SC-9 there are the following:
A. Four (4) pages containing lists of parcels on this project.
B. Agreements for each of the parcels.

The Contractor shall include in the proposal the work and cost of all items of demolition, clear and grub, construction and landscaping covered by the agreements.

Item 4: Attached is a proposed schedule for this project.

After award of Contract the City Engineer's office has the responsibility of inspection and will consider variances to this proposed schedule.

LIST ADDENDUM NO. 1 ON THE ACKNOWLEDGMENT FORM IN THE FRONT OF YOUR PROPOSAL. ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING AND DATING THE FORM. ATTACH THIS ADDENDUM LETTER INSIDE THE FRONT COVER OF YOUR PROPOSAL ACKNOWLEDGMENT MUST BE MADE AND THE FORM RETURNED WITH THE PROPOSAL.

PROJECT: WEST NETTLETON AVENUE
 (Madison to Overhill)
ENGINEER: Garver, Inc. Engineers
DATE: April 14, 2003
SUBJECT: PROPOSED SCHEDULE

		START	COMPLETE
	1. ADVERTISEMENT FOR BIDS	Apr 27 th	_____
	2. PREBID meeting	May 20 th	_____
	3. Receive PROPOSALS	May 27 th	_____
	4. Award CONTRACT	June 2 nd @ City Council Meeting	
	5. Issue NOTICE TO PROCEED	June 3 rd Start within 10 days	
0 DAYS	6. CLEAR & GRUB	June 16 th – July 16 th	
30 DAYS	7. SWB	July 16 th	
	8. CENTER POINT		
	9. CW&L (electric)		
	10. CW&L (water)		
	11. COX		Oct.15th
30 DAYS	12. ROAD CONSTRUCTION	Apr 15, 04	

Specifications SC.24 SEQUENCE OF CONSTRUCTION

Add -- All work on the project shall begin at Sta. 10+00 on the west end of the project and continue to the east.

(proposedschedule)