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DOCUMENT 00500 

AGREEMENT 

TillS AGREEMENT is dated as of the --.1.L day of ~ in the year 2007 by and between City 
ofJonesboro (hereinafter called OWNER) and SCS Engineers, dba SCS Field Services (hereinafter 
called CONTRACTOR). 

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree 
as follows: 

ARTICLE 1. WORK 

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The 
Work is generally described as follows: 

Construction of Landfill Gas Collection and Control System at the City of Jonesboro 
Strawfloor Road landfill including site preparation and grading, installation of landfill gas 
collection wells and transmission piping, installation of landfill gas blower and flare system, 
and landfill gas condensate transportation and storage system. 

ARTICLE2. ENG~ER 

The Project has been designed by FIN Associates, Ltd., Little Rock, Arkansas, who is hereinafter 
called ENGINEER, and who is to act as OWNER's representative, assume all duties and 
responsibilities and have the rights and authority assigned to ENGINEER in the Contract 
Documents in connection with completion of the Work in accordance with the Contract 
Documents. 

ARTICLE3. CONTRACTT~ 

3.1 The Work will be substantially completed within 120 days after the date when the Contract 
Time commences to run as provided in paragraph 2.3 of the General Conditions, and completed and 
ready for final payment in accordance with paragraph 14.13 within 150 days after the date when the 
Contract Time commences to run. 

3.2 Liquidated Damages. 

OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that 
OWNER will suffer direct fmancialloss if the Work is not completed within the times specified in 
paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the 
General Conditions. They also recognize the delays, expense and difficulties involved in proving in 
a legal proceeding the actual loss suffered by OWNER if the Work is not completed on time, since 
time is of the essence. Accordingly, instead of requiring any such proof, CONTRACTOR agrees to 
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compensate Owner, as liquidated damages for delay (but not as a penalty), the amount of five 
hundred dollars ($500) for each calendar day that expires after the time specified in paragraph 3.1 
for Substantial Completion until the Work is substantially complete. If after Substantial 
Completion, CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within 
the time specified in paragraph 3.1 for Final Completion and readiness for final payment or any 
proper extension thereof granted by OWNER, CONTRACTOR shall pay OWNER five hundred 
dollars ($500) for each day that expires after the time specified in paragraph 3.1 for completion and 
readiness for final payment until the Work is completed. 

ARTICLE 4. CONTRACT PRICE 

4.1 Upon execution of the Agreement, the TOTAL BID PRICE, as indicated on the Bid 
Schedule shall become the CONTRACT PRICE. The CONTRACT PRICE may only be changed 
in accordance with the provisions of the General Conditions and Supplementary Conditions. 
OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract 
Documents an amount in current funds equal to the estimated percentage completed for each 
separately identified item as presented in the Bid Schedule, which is part of the Bid Fonn attached 
to this Agreement and incorporated herein by reference. 

4.2 As provided in paragraph 11.9 of the General Conditions, estimated quantities are not 
guaranteed, and determinations of actual quantities and classification are to be made by 
ENGINEER as provided in paragraph 9.10 ofthe General Conditions. 

ARTICLE5. PAYMENT PROCEDURES 

CONTRACTOR shall submit an Application for Payment each month in accordance with Article 
14 of the General Conditions. Applications for Payment will be processed by ENGINEER as 
provided in the General Conditions. 

5.1 Progress Payments; Retainage. OWNER shall make progress payments on account of the 
Contract Price on the basis of CONTRACTOR's Applications for Payment as recommended by 
ENGINEER, within 45 days of receipt by OWNER of Application for Payment recommended by 
Engineer. All progress payments will be on the basis of the progress of the Work measured by the 
Schedule of Values established in paragraph 2.9 of the General Conditions (and in the case of Unit 
Price Work based on the number of units completed) or, in the event there is no Schedule of 
Values, as provided in the General Requirements (Division 1 of the Specifications). 

5.1.1	 Prior to final completion and acceptance of the Work, progress payments will be 
made in an amount equal to the percentage indicated below, but, in each case, less the 
aggregate of payments previously made and less such amounts as ENGINEER shall 
determine, or OWNER may withhold, in accordance with paragraph 14.7 of the General 
Conditions. 

• 90% of the value of the Work completed (with the balance being retainage). 

• 90% (with the balance being retainage) of the value of materials and 
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equipment not incorporated in the Work, but delivered and suitably 
stored (and accompanied by documentation satisfactory to OWNER as 
provided in paragraph 14.2 of the General Conditions). Payment for such 
material and equipment will be accounted for on the Applications for 
Payment as equivalent quantities or percentages of applicable work 
completed based on Contract unit prices or Contract lump sum prices, as 
appropriate. CONTRACTOR shall provide all necessary backup to 
support such estimates. 

5.1.2	 If Work has been 50% completed as determined by ENGINEER, and if the 
character and progress of the Work have been satisfactory to OWNER and ENGINEER, 
OWNER on recommendation of ENGINEER, may determine that as long as the character 
and progress of the Work remain satisfactory to them, there will be no additional retainage 
on account of Work completed, in which case the retainage shall continue as 10% of 50% 
of the value of the Work. 

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with 
paragraph 14.13 of the General Conditions, OWNER shall pay the remainder of the Contract Price 
including the retainage amount defmed in paragraph 5.1.1 of this Agreement. The CONTRACTOR 
shall obtain a maintenance bond for the amount of $101,100 (10% of the Contract Price) for the 
one-year correction period after Substantial Completion, as provided in paragraph 13.12 of the 
General Conditions, as long as the required corrections are accomplished. 

ARTICLE 6. INTEREST 

Delete Article in its entirety. 

ARTICLE 7. CONTRACTOR'S REPRESENTATIONS 

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following 
representations: 

7.1 CONTRACTOR has examined and carefully studied the Contract Documents (including • 
the Addenda listed in Article 8) and the other related data identified in the Bidding Documents 
including "technical data." 

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to the 
general, local and site conditions that may effect cost, progress, performance or furnishing of the 
Work. 

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local laws and 
regulations that may affect cost, progress, performance and furnishing of the Work. 

7.4. CONTRACTOR has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the site and all drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous to the site (except Underground Facilities) 
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which have been identified in the Supplementary Conditions as provided in paragraph 4.2.1 of the 
General Conditions. CONTRACTOR accepts the determination set forth in paragraph SC-4.2 of 
the Supplementary Conditions of the extent of the "technical data" contained in such reports and 
drawings upon which CONTRACTOR is entitled to rely as provided in paragraph 4.2 of the 
General Conditions. CONTRACTOR acknowledges that such reports and drawings are not 
Contract Documents and may not be complete for CONTRACTOR's purposes. CONTRACTOR 
acknowledges that OWNER and ENGINEER do not assume responsibility for the accuracy or 
completeness of information and data shown or indicated in the Contract Documents with respect 
to Underground Facilities at or contiguous to the site. 

7.5 CONTRACTOR does not consider that any additional examinations, investigations, 
explorations, tests, studies or data are necessary for the performance and furnishing of the Work at 
the Contract Price, within the Contract Times and in accordance with the other terms and 
conditions of the Contract Documents. 

7.6 CONTRACTOR is aware of the general nature of work to be performed by OWNER and 
others at the site that relates to the Work as indicated in the Contract Documents. 

7.7 CONTRACTOR has correlated the information known to CONTRACTOR, information 
and observations obtained from visits to the site and reports and drawings identified in the Contract 
Documents and all additional examinations, investigations, explorations, tests, studies and data 
with the Contract Documents. 

7.8. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities 
or discrepancies that CONTRACTOR has discovered in the Contract Documents and the written 
resolution thereof by ENGINEER is acceptable to CONTRACTOR, and the Contract Documents 
are generally sufficient to indicate and convey understanding of all terms and conditions for 
performance and furnishing of the Work. 

ARTICLES. CONTRACTDOCUMENTS 

The Contract Documents which comprise the entire agreement between OWNER and 
CONTRACTOR concerning the Work consist of the following: 

8.1 This Agreement (pages 1 to 6, inclusive). 

8.2 General Conditions. 

8.3 Supplementary Conditions. 

8.4 Performance, Payment and other Bonds, identified as Exhibits A and B. 

8.5 Notice of Award and Notice to Proceed. 

8.6 Specifications, as listed in the Table of Contents of the Project Manual. 
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8.7 Drawings (not attached to this Agreement), as identified in Exhibit ~ to this Agreement, 
"List of Drawings", bearing the following general title: 

General Information
 
Site Plan
 
Proposed Landfill Gas Extraction System
 
Landfill Gas Extraction Well Details and Schedule
 
Landfill Gas Extraction System Details
 
Condensate Sump Details
 
BlowerlFlare Station Grading Plan
 
Condensate Storage Tank Details
 

8.8 Addenda numbers 1 to...i-, inclusive. 

8.9 CONTRACTOR's Bid (pages 00300-1 to 00300-7, inclusive) marked Exhibit D. 

8.10 Documentation submitted by CONTRACTOR prior to Notice ofAward. 

8.11 Other Exhibits to this Agreement. 

8.12 The following which may be delivered or issued after the Effective Date of the Agreement 
are not attached hereto: All documents amending, modifying, or supplementing the Contract 
Documents pursuant to paragraphs 3.5 and 3.6 ofthe General Conditions. 

The documents listed in paragraphs 8.2 et seq. above are attached to this Agreement (except as 
expressly noted otherwise above). 

There are no Contract Documents other than those listed above in this Article 8. The Contract 
Documents may only be amended, modified or supplemented as provided in paragraphs 3.5 and 3.6 
of the General Conditions. 

ARTICLE 9. MISCELLANEOUS 

9.1 Terms used in this Agreement which are defmed in Article 1 of the General Conditions will 
have the meanings indicated in the General Conditions. 

9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents 
will be binding on another party hereto without the written consent of the party sought to be bound; 
and specifically but without limitation, moneys that may become due and moneys that are due may 
not be assigned without such consent (except to the extent that the effect of this restriction may be 
limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or responsibility 
under the Contract Documents. 

9.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal 
representatives to the other party hereto, its partners, successors, assigns and legal representatives in 
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respect to all covenants, agreements and obligations contained in the Contract Documents. 

9.4 Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon OWNER and CONTRACTOR, who agree that the Contract Documents 
shall be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention ofthe stricken provision. 

9.5 Other provisions. 

No other provisions. 

[SIGNATURES ON NEXT PAGE) 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement in three counterparts, 
each of which shall be deemed an original. 

This agreement will be effective on-J/;o!. ({'A (which is the Effective Date of the Agreement). 
'Zo-'f 

CONTRACTOR Stearns. Conrad and OWNER City of TOI\..' €SborD 
Schmidt, Consulting Engineers, Inc. 
dba SCS F' Services 

Th mas W. A. Barham 
Title: Senior Vice President 

[SEAL] 

Attest 

Address for Giving Notices: Address for Giving Notices: 

11260 Rpger Bacon Drive, Suite 300 p,~. ~O~ (yc:f5­

Reston, Virginia 20190 

Agent for service ofprocess: The Corporation Gompany 
425 West Capitol Avenue, Suite 1700, Little Rock, AR 72201 

_____________(If CONTRACTOR is a corporation, attach evidence of 
authority to sign.) 

END AGREEMENT
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