AGREEMENT
VL7

THIS AGREEMENT made as of the st day of Eég;ﬁ;fy, 2005, by and
between the CITY OF JONESBORO, ARKANSAS, hereinafter called the OWNER,
and MILLER-NEWELL ENGINEERS, INC., 510 Third Street, P.0O. Box 705,
Newport, Arkansas 72112, hereinafter called the ENGINEER;

WITNESSETH, that whereas the Owner intends to Extend Sanitary Sewer
Service to New Users Between Daybreak and Magnolia Street and also Along

Patrick Street Between Belt Avenue and Drainage Ditch, hereinafter called
the PROJECT;

NOW, THEREFORE, the Owner and the Engineer for the consideration
hereinafter set forth, agree as follows:

1. THE ENGINEER AGREES to perform the following Engineering services for
the Project:

A. General: The Engineer shall serve as the Owner's professional
representative in the planning and the periodic observation of
construction of the Project, and shall give consultation and
advice to the Owner during the performance of his services.

(1) Insurance: The Engineer shall secure and maintain such
insurance as will protect him from claims under the Worker's
Compensation Acts and from claims for bodily injury, death
or property damage which may arise from the performance of
his services under this Agreement.

B. Basic Services of the Engineer:

(1) Diagrammatics: The Engineer shall prepare all required
schematic drawings, layouts, flow diagrams, studies, reports
and a statement of probable construction cost based upon the
diagrammatics.

(2) Preliminaries: The Engineer shall make the necessary
topographical surveys for design purposes; and shall prepare
preliminary drawings, outline specifications and a statement
of probable construction cost based upon the preliminaries.
The preliminary layouts shall be reviewed and approved by
the Owner before proceeding to the contract drawings.

(3) Contract Documents: From the approved preliminaries, the
Engineer shall prepare working drawings, specifications and
other Contract Documents completely describing the material
and workmanship required and procedures to be followed for
the construction of the Project, and he shall adjust the
preliminary project probable cost. Prior to bidding the
Owner shall approve the final drawings.

(4) Receipt of Proposals: The Engineer shall furnish at cost the
number of sets of drawings and specifications for the use of
Bidders in submitting proposals. He shall assist the Owner



(5)

in securing proposals from Bidders, in analyzing such

proposals and in preparing the agreement for execution by
the Contractor.

During Construction: The Engineer shall check the contrac-
tor's work for general compliance with the drawings and
specifications and shall endeavor to protect the Owner
against defects and deficiencies in the work of the
Contractor, but he does not guarantee the Contractor's
performance. The Engineer's periodic observation shall
include the following services:

(a) Additiomal Instructions: The Engineer shall issue such
additional instructions to the Contractor as may be
necessary to interpret the drawings and specifications
or to illustrate changes required in the Contractor's
work.

(b) Contractor's Submittals: The Engineer shall check shop
drawings, samples, equipment, approval data and other
data submitted by the Contractor for compliance with
the drawings and specifications.

(c) Contractor's Requests for Payment: The Engineer shall
act upon the Contractor's requests for payment in
accordance with the provisions of the General
Conditions of the Contract.

(d) Visits to the Site: The Engineer shall make observa-
tions at the site to check the Contractor's work for
general compliance with the Contract Documents and to
determine the extent of work completed for checking of
Contractor's requests for payment. It is anticipated
that two (2) trips per month will be made. One to
verify work completed for payment and the second to
verify construction or to answer questions.

(e) Special Performance Tests: The Engineer shall witness
and fully report the results of all special performance
tests made by others that are required for the Project.

(f) Final Acceptance: The Engineer shall prepare completion
lists when 90% completion of the project is claimed by
the Contractor, and again when 100% completion is
claimed. When the Contractor shall have completed the
work 1in accordance with the terms of the Contract
Documents, the Engineer shall confirm his acceptance to
the Owner and his approval of the Contractor's final
request for payment.

(g) Instructions to the Owner: The Engineer shall arrange
for detailed instructions by the Contractor and
manufacturer's representatives to the Owner or his
delegated representative in the proper operation and
maintenance of the equipment furnished and installed
for the Project.



(h) Record Drawings: The Engineer shall prepare record
drawings showing changes in the work authorized during
construction and shall submit a set of reproducibles to
the Owner.

(1) Services During Contractor's One Year Warranty Service:
The Engineer will be available to furnish engineering
services and consultation necessary to correct unfore-
seen project operation difficulties for a period of one
year after the date of substantial completion of the
facility. This service will include instruction of the
Owner in initial project operation and maintenance, but
will not include supervision of normal operation of the
project. Such consultation and advice shall be
furnished without additional charge except for travel
and subsistence costs. The Engineer will assist the
Owner in performing a review of the project during the
11th month after the date of the certificate of sub-
stantial completion.

{j) Establishing Baselines: The Engineer will establish
baselines for locating the work together with a
suitable number of benchmarks adjacent to the work as
shown in the contract documents.

Construction Observation: The Engineer shall provide
construction observation for work done by the contractor.
The Engineer undertaking same hereunder shall not relieve
the contractor of the contractor’s obligation to perform the
work in conformity with the drawings and specifications and
in a workmanlike manner; shall not make the Engineer an
insurer cof the contractor’s performance; and shall not
impose upon the Engineer any obligation to see that work is
performed in a safe manner.

Resident Project Representative: The resident project
repregentative shall have field experience in the type of
work to be performed, be fully qualified to make interpreta-
tions, decisions, field computations, etc., and have
knowledge of testing requirements and procedures. The
resident inspector shall have the authority to reject both
unsatisfactory workmanship and materials. Primary duties are
as follows:

(a) Check construction activities for compliance with the
plans and specifications. Inform the Contractor of any
work that is in noncompliance.

(b) Ensure that all testing required by the specifications
is performed. All commercially produced products, such
as pipe and reinforcing steel, that are used on the
project should be accompanied by numerical test results
or a certification from the manufacturer that the
material meets the applicable standards.



(c) Ensure that tests are performed at the frequency stated
in the specifications. Determine when and where tests
will be taken and witness tests. If not indicated in
the specifications, a sufficient number of tests should
be taken to verify that the construction is acceptable.

(d) Inform the Contractor of deficiencies in order that
corrections can be made and retesting performed prior

to covering any substandard work with additional
material.

(e) Document quantities of materials used on the project by
actual measurements and computations in a field
notebook or computer printouts retained in a folder.
For materials paid for on a weight basis, a summary of
the material placed each day should be kept in the
field notebook. The notebook and/or computer printouts,
supported by the original set of weigh tickets, is the
basis for payment.

(f) Maintain a set of working drawings, on the job site,
which can be used to prepare "record drawings".

(g) Review payment requests from the Contractor.

(h) Maintain a diary which should contain daily entries
made and signed by the resident project representative.
Each entry should include the following, plus any
additional pertinent data:

(1) Date and weather conditions,
(ii) Names of important visitors,
(iii) Construction work in progress and location,

(iv) Size of Contractor's work force and equipment in
use,
(v) Number of hours worked per day for Contractor

and subcontractor,

(vi) The substance of important conversations with
the Contractor concerning conduct, progress,
changes, test results, interpretation of
specifications or other details.

C. Extra Services of the Engineer Shall Include the Following When
Authorized in Writing by the Owner:

(1)

During Construction Services: Advising in the replacement of
all or such parts of the Project as may be damaged by fire
or other cause during construction; assisting the Owner in
arranging for continuation of the work should the Contractor
default for any reason; and providing observation of
construction over an extended period should the construction
contract time be exceeded by more than 25% not occasioned by
fault of the Engineer.



(2) Revigion of Drawings Due to Bids Being Over Budget: The
Owner agrees to pay the A/E on an hourly basis a fee based
upon actual cost plus a multiplier that includes 1labor
overhead, general overhead and profit for time spent in re-
drawing the plans to reduce the scope of work in order to
bring the cost within budget. Said extra cost shall not
exceed a sum of two percent (2%) of the construction cost.

THE OWNER AGREES to provide the Engineer with complete information
concerning the requirements of the Project and to perform the
following services:

A.

Access to the Work: The Owner shall guarantee access to and make
all provisions for the Engineer to enter upon public and private
lands as required for the Engineer to perform such services as
surveys and observation in the development of the Project.

Consideration of the Engineer's Services: The Owner shall give
thorough consideration to all reports, sketches, estimates,
drawings, specifications, proposals and other documents presented
by the Engineer, and shall inform the Engineer of all decisions
within a reasonable time so as not to delay the services provided
by the Engineer.

Legal Requirements: The Owner shall hold promptly all required
special meetings, serve all required public and private notices,
receive and act upon all protest and fulfill all requirements
necessary in the development of the Project and pay all costs
incident thereto.

Proposals: The Owner shall advertise for proposals from Bidders,
open the proposals at the appointed time and place and pay all
costs incident thereto.

Protection of Markers: The Owner shall protect to the best of his
ability all stakes and other markers set by the Engineer prior to
the assumption of such responsibility of the Contractor.
Replacement of markers or stakes which have been damaged, moved
or removed shall be paid for by the Owner as extra services of
the Engineer.

Standards: At the execution of this agreement, the Owner shall
furnish the Engineer with a copy of any design and construction
standards he shall require the Engineer to follow in the
preparation of Contract Documents for the Project.

Owner's Representative: The Owner shall designate in writing, by
appendix to this Agreement, a single person to act as Owner's
Representative with respect to the services to be performed under
this Agreement. The person designated as Owner's Representative
shall have complete authority to transmit instructions, receive
information, interpret and define Owner's policy and decisions,
with respect to the materials, equipment, elements and systems
pertinent to the services covered by this Agreement.



3.

COMPENSATION FOR BASIC ENGINEERING SERVICES (ARTICLE 1.B):

A.

c.

The Owner shall compensate the Engineer for the basic services
described in Article 1.B. of this agreement a basic lump sum fee
of SEVENTEEN THOUSAND FOUR HUNDRED EIGHTY-FOUR AND NO/100 DOLLARS
($17,484.00) for the design of the sanitary sewer service
extension, with progress payments as provided herein.

The compensation for preliminary engineering services, design and
contract administration services shall be payable as follows:

(1) A sum which equals seventy percent (70%) of the total
compensation payable under Article 3.A, after completion and
submission of the construction drawings, specifications,
statement of probable construction cost, and contract
documents, and the acceptance of the same by Owner.

(2) A sum which, together with the compensation provided in
Article 3.B. (1) above, equals eighty percent (80%) of the
compensation payable immediately after the construction
contracts are awarded.

(3) A sum equal to fifteen percent (15%) of the compensation
shall be made monthly and shall be a pro-rata share of the
total fee based on the percentage of construction complete.
However, payment under this paragraph of such additional
sums as are due the Engineer by reason of any necessary
adjustments in the payment computations will be in an amount
so that the aggregate of all sums paid to the Engineer will
equal ninety-five percent (95%) of the compensation. A final
payment equal to 100 percent shall be made when it is
determined that all services required by this Agreement have
been completed except for the services set forth in Article
1.B.(5) (1).

General:

(1) Payments Withheld from Contractor: No deduction shall be
made from the Engineer's compensation on account of penalty,
liquidated damages or other amounts withheld from payments
to contractors.

(2) Abandoned or Suspended Services: If any services performed
by the Engineer are abandoned or suspended in whole or in
part, the Engineer shall be paid for services performed on
account of it prior to receipt of written notice from the
Owner of such abandonment or suspension, together with any
terminal expense resulting therefrom and.

COMPENSATION FOR RESIDENT PROJECT OBSERVATION AS SET FORTH IN ARTICLE
1.B.(6):

The Owner agrees to pay the Engineer for such resident project
observation services the sum of TEN THOUSAND SEVEN HUNDRED SIXTEEN AND
NO/100 DOLLARS ($10,716.00). The Engineer will render to Owner for
such services an itemized bill, once each month, for compensation for



such services performed hereunder during such period, the same to be
due and payable by the Owner to the Engineer on or before the 10th day
of the following period.

REIMBURSABLE SERVICES OF THE ENGINEER SHALL INCLUDE THE FOLLOWING
ITEMS WHEN AUTHORIZED IN WRITING BY THE OWNER:

A.

Transportation and subsistence of principals and employees on
special trips to the project or to other locations.

Long distance telephone and facsimile calls as required to
expedite the work of the contractor.

Reproduction of drawings and specifications for bidding purposes
and for Contract Documents in excess of twelve (12) sets.

All fees required by State agencies for approval of the plans and
specifications.

Services of special consultants when required by the complex
nature of the project.

ADDITIONAL ENGINEERING SERVICES

A.

In addition to the foregoing being performed, the following
services may be provided upon prior written authorization of the
Owner:

(1) Site surveys for the site may be required.

(2) Laboratory tests, well tests, borings, specialized geologi-
cal, soils, hydraulic, or other studies recommended by the

Engineer.
(3) Property surveys, detailed description of sites, maps,
drawings or estimates related thereto; assistance 1in

negotiating for land and easement rights.

(4) Necessary data and filing maps for water rights, water
adjudication and litigation.

(5} Redesigns and change orders ordered by the Owner after final
plans have been accepted by the Owner.

(6) Appearances before courts or boards on matters of litigation
or hearings related to the project.

(7) Preparation of environmental impact assessments or
environmental impact statements.

(8) Performance of detailed staking necessary for construction
of the project in excess of the control staking set forth in
Article 1.B. (5) (j).



Payment for the services specified in Articles 5 and 6 shall be
as agreed in writing prior to the commencement of work. Barring
unforeseen circumstances, such payment is estimated not to exceed
$500.00 for item 5.D. Health Department Review Fee. The Engineer
will render the Owner an itemized bill for such services,
separate from any other billing, once each month, for compensa-
tion for services performed hereunder during such period, the
same to be due and payable by Owner to the Engineer on or before
the 10th day of the following period.

INTEREST ON UNPAID SUMS

If Owner fails to make any payment due Engineer within sixty (60) days
for services and expenses, the Engineer shall be entitled to interest
at the rate of 10 percent per annum from said 60th day, not to exceed
an annual rate of 10 percent.

OWNER AND ENGINEER FURTHER AGREE TO THE FOLLOWING CONDITIONS:

A.

Termination: This Agreement may be terminated by either party by
seven (7) days written notice in the event of substantial failure
to perform in accordance with the terms hereof by the one party
through no fault of the other party. If terminated due to the
fault of others than the Engineer, the Engineer shall be paid for
services performed ¢to the date of termination, including
reimbursements then due, plus terminal expense.

Arbitration: Arbitration of all questions in dispute under this
Agreement shall be at the choice of either party and shall be in
accordance with the rules of the American Arbitration
Assgociation. This Agreement shall be specifically enforceable
under the prevailing arbitration law and judgment upon the award
rendered may be entered in the court of the forum, state or
federal, having jurisdiction. The decision of the arbitrators
shall be a condition precedent to the right of any legal action.

Ownership of Documents: Reproducibles of original documents, such
as tracings, plans, specifications and maps prepared or obtained
under the terms of the contract shall remain the property of the
Engineer; and basic survey notes and sketches, charts,
computations and other data shall be available upon regquest to
the Owner with restrictions and limitations as to their use. The
above documents are for the sole purpose of this project. Use of
these documents for other projects without the express permission
of the Engineer will be an infringement of the copyrights of the
Engineer. Further, the Engineer will assume no liability beyond
this project. The Engineer will retain the drawings with the pro-
vigion that they will be made available at the cost of printing
upon written request.

After completion of the Project, and prior to final payment, the
Engineer shall deliver to the Owner two (2) prints of the "Record
Drawing" construction plans updated to reflect the changes.



10.

SUCCESSORS AND ASSIGNS

This Agreement and all covenants hereof shall inure to the benefit
of and be binding upon the Owner and the Engineer, respectively, and
the partners, successors, assigns, and legal representatives of
each. Neither the Owner nor the Engineer shall have the right to
assign, transfer or sublet his interest or obligations hereunder
without written consent of the other party.

SPECIAL PROVISIONS
The Owner and the Engineer mutually agree that this Agreement shall
be subject to the following Special Provisions which shall supersede
other conflicting provisions of this Agreement:

The period of service of the engineering services contract

shall coincide with completion of the construction of the
project.

IN WITNESS WHEREOF, the parties hereto have made and executed this

Agreement tgg/d?y and year first above writtemn.

(SEAL)

MILLER-NEWELL ENGINEERS, INC., Engineer

% A/q/ (SEAL)

Wayné’Mdhley, President

ATTEST:

Wayne

2 - JJ(}MA//

etary



ATTACHMENT 1
SCHEDULE OF RATES AND CHARGES FOR ADDITIONAL ENGINEERING
SERVICES AND CONSTRUCTION OBSERVATION

Schedule of Rates and Charges for Additional Services as referred
to in the Agreement for Engineering Services.

PERSONNEL RATE PER HOUR
Survey:
Four-man Party $ 141.00
Three-man Party 107.00
Two-man Party 76.00

Construction Observation:

Resident Engineer $ 98.92
Resident Inspector 40.89

Engineering & General Supervision:

Principal or Architect $ 101.92
Project Engineer 101.92
Field or Design Engineer 46.23
Field or Office Assistant 42 .54
Land Surveyor 38.14
Draftsman 52.91
Stenographic 37.04
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