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'AlA Document A101'" -1997 
Standard Form ofAgreement Between Owner and Contractor 
where the basis ofpayment is a STIPULATED SUM 

AGREEMENT made as of the Second day of August in the year of Two Thousand and Four 
(In words, indicate day, month and year) 

BETWEEN the Owner: 
(Name, address and other infonnation) 

City of Jonesboro, Arkansas 
515 West Washington 
Jonesboro, Arkansas 72401 

and the Contractor: 
(Name, address and other infonnation) 

Arkhoma Playgrounds & Supply, LLC, Limited Liability Company 
93 Colt Square 
Suite 5 
Fayetteville, AR 72703 

The Project is: 
(Name and location) 

Rotary Centennial Park Playground 
Access Road Five (Rotary Way) 
Craighead Forest Park 
Jonesboro, Arkansas 72401 

The Arcltitect is: 
(Name, address and other infonnation) 

Stacks Architectural Finn, PLC, Limited Liability Company 
527 West Washington Ave. 
P.O. Box 69 
Jonesboro, Arkansas 72403 
Telephone Number: 870-932-5530 
Fax Number: 870-935-5902 

The Owner and Contractor agree as follows. 

ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the 
original AlA standard form. An 
Additions and Deletions Report 
that notes added information as 
well as revisions to the standard 
form text is available from the 

author and should be reviewed. 
A vertical line in the left margin of 
this document indicates where 
the author has added necessary 
information and where the author 
has added to or deleted from the 
original AlA text. 

This document has important 
legal consequences. 
Consultation with an attorney 
is encouraged with respect to 
its completion or modification. 

AlA Document A201-1997, 

General Conditions of the 
Contract for Construction, is 
adopted in this document by 
reference. Do not use with other 
general conditions unless this 
document is modified. 

This document has been 
approved and endorsed by The 
Associated General Contractors 
of America 
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ARTICLE 1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement and Modifications issued after execution of this Agreement; these form the Contract, and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or 
agreements, either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in 
Article 8. 

ARTICLE 2 THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except to the extent specifically 
indicated in the Contract Documents to be the responsibility of others. 

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated 
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 
(Insert the date ofcommencement if it differs from the date of this Agreement or, if applicable, state that the date 
will be fixed in a notice to proceed.) 

If, prior to the commencement of the Work, the Owner requires time to file mortgages, mechanic's liens and other 
security interests, the Owner's time requirement shall be as follows: 

§ 3.2 The Contract Time shall be measured from the date of commencement. 

§3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than 90 days from the date 
of commencement, or as follows: 
(Insert nwnber of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. Unless stated elsewhere in the Contract Documents, insert any requirements for earlier Substantial 
Completion ofcertain portions of the Work.) 

Portion of Work Substantial Completion Date 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(Insert provisions, ifany, for liquidated damages relating to failure to complete on time or for bonus payments for 
early completion of the Work.) 

ARTICLE 4 CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the 
Contract. The Contract Sum shall be Four Hundred Thirty-nine Thousand Nine Hundred Ninety-nine Dollars and 
Fifty-four Cents ($ 439,999.54 ), subject to additions and deductions as provided in the Contract Documents. 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner: 
(State the numbers or other identification ofaccepted alternates. Ifdecisions on other alternates are to be made by 
the Owner subsequent to the execution ofthis Agreement, attach a schedule of such other alternates showing the 
anwunt for each and the date when that amount expires) 
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§ 4.3 Unit prices, if any, are as follows: 

Description	 Units Price ($ 0.00) 

ARTICLE 5 PAYMENTS 
§ 5.1 PROGRESS PAYMENTS 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 

§ 5.1.3 Provided that an Application for Ilayment is received by the Architect not later than the First day of a month,
 
the Owner shall make payment to the Contractor not later than the Tenth day of the same month. If an
 
Application for Payment is receiveAi by the Architect after the application date fixed above, payment shall be made
 
by the Owner not later than Fifteen ( 15 ) days after the Architect receives the Application for Payment.
 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the variOu.~ portions of the Work. The schedule of values shall be prepared in such form and supporteAi 
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the 
Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment. 

§ 5.1.5 Applications for Payment shall indicate the percentage of completion of each portion of the Work as of the 
end of the period covered by the Application for Payment. 

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computeAi as follows: 

.1	 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of Ten percent ( 
10.00% ). Pending fmal determination of cost to the Owner of changes in the Work, amounts not in 
dispute shall be included as provided in Section 7.3.8 of AlA Document A201-1997; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivereAi and 
suitably storeAi at the site for subsequent incorporation in the completed construction (or, if approveAi 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less 
retainage of Ten percent ( 10.00%); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment 
as provided in Section 9.5 of AlA Document A201-1997. 

§ 5.1.7 The progress payment amount determineAi in accordance with Section 5.1.6 shall be further modifieAi under 
the following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and 
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(Section 9.8.5 ofAlA Document A201-1997 requires release of applicable retainage upon Substantial 
Completion of Work with consent ofsurety, if any.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the 
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AlA Document 
A201-1997. 

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows: 
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
 
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
 
Documents, insert here provisions for such reduction or limitation.)
 

Ten Percent (10%) will be withheld from all payments until the Project is Fifty Percent (50%) complete, thereafter 
no additional retainage will be withheld. 

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 

§ 5.2 FINAL PAYMENT 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when: 

.1	 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct 
Work as provided in Section 12.2.2 of AlA Document A201-1997, and to satisfy other requirements, 
if any, which extend beyond final payment; and 

.2	 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect's final Certificate for Payment, or as follows: 

Final Payment to be made within thirty days after issuance and certification of final payment by Architect. 

ARTICLE 6 TERMINATION OR SUSPENSION 
§ 6.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201-l997. 

§ 6.2 The Work may be suspended by the Owner as provided in Article 14 of AlA Document A20l-l997. 

ARTICLE 7 MISCELLANEOUS PROVISIONS 
§ 7.1 Where reference is made in this Agreement to a provision of AlA Document A20 1-1997 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 7.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(Insert rate of interest agreed upon, ifany.) 

Six percent ( 6.00% ) per annum 

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws 
and other regulations at the Owner's and Contractor's principal places ofbusiness, the location of the Project and 
elsewhere may affect the validity of this provision. Legal advice should be obtained with respect to deletions or 
modifications, and also regarding requirements such as written disclosures or waivers.) 

§ 7.3 The Owner's representative is: 
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(Name, address and other information) 

Hubert Brodell 
515 West Washington 
Jonesboro, Arkansas 72401 

§ 7.4 The Contractor's representative is: 
(Name, address and other information) 

Stuart Thompson 
93 Colt Square 
Suite 5 
Fayetteville, AR 72703 

§ 7.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the 
other party. 

§ 7.6 Other provisions: 

ARTICLE 8 ENUMERATION OF CONTRACT DOCUMENTS 
§ 8.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated as 
follows: 

§ 8.1.1 The Agreement is this executed 1997 edition of the Standard Form of Agreement Between Owner and 
Contractor, AlA Document AlOl-1997. 

§ 8.1.2 The General Conditions are the 1997 edition of the General Conditions of the Contract for Construction, AlA 
Document A20l-l997. 

§ 8.1.3 The Supplementary and other Conditions of the Contract are those contained in the Project Manual dated 
July 07,2004, and are as follows 

Document Title Pages
 
00800 Supplementary Conditions 1
 

§ 8.1.4 The Specifications are those contained in the Project Manual dated as in Section 8.1.3, and are as follows: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 
Title of Specifications exhibit: Exhibit "A" 

§ 8.1.5 The Drawings are as follows, and are dated July 07,2004 unless a different date is shown below: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 
Title of Drawings exhibit: Exhibit "A" 

§ 8.1.6 The Addenda, if any, are as follows: 

Number Date Pages 

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 8. 

§ 8.1.7 Other documents, if any. forming part of the Contract Documents are as follows: 
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(List here any additional documents that are intended to form pa/1 of the Contract Documents. AlA Document A20I­
1997 provides that bidding requirements such as advenisement or invitation to bid, Instructions to Bidders, sample 
forms and the Contractor's bid are /lot pan of the Co/ltract Documents unless enumerated in this Agreement. They 
should be listed here ollly if intended to be pan of the Contract Documents 

.' ompson, Managing Member 

­

This Agreement is entered into as of the day and year first written ab s executed in at least three original 
copies, of which one is to be delivered to the Contractor, one to the t for use in the administration of the 
Contract. andlhe [@laindeItto the Owner. ) 

co 
Stu 
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