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AGREEMENTmade as of the ~ day of November in the year Two Thousand Six (2006). 
(In words, indicate day, month and year.) 

BETWEEN the Architect's client identified as the Owner: 
(Name, address and other information) 

City of Jonesboro
 
515 West Washington
 

Jonesboro, Arkansas 72401
 

and the Architect: 
(Name, address and other information) 

Brackett-Krennerich and Associates, P,A.
 
100 E, Huntington, Suite D
 

Post Office Box 1655
 
Jonesboro, Arkansas 72403-1655
 

For the following Project: 
(Include detailed description ofProject) 

New Proto-Type Fire Sub-Stations 
Jonesboro Fire Department 
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The Owner and Architect agree as follows. 
ARTICLE 1.1 INITIAL INFORMATION 

1.1.1 This Agreement is based on the following information and assumptions. 
(Note the disposition for the following items by inserting the requested information or a statement such as "not applicable, " "unknown at time ofexecution" or 
"to be determined later by mutual agreement ".) 

1.1.2 PROJECT PARAMETERS 
1.1.2.1 The objective or use is: 
(Identify or describe, if appropriate. proposed use or goals.) 

Design of new proto-type fire sub-stations. 

1.1.2.2 The physical parameters are: 
(Identify or describe, if appropriate, size, location. dimensions, or other pertinent information. such as geotechnical reports about the site) 

Owner to provide specific information for each location. 

1.1.2.3 The Owner's Program is: 
(Identify documentation or state the manner in which the program will be developed) 

Developed by Owner and Architect; copies attached. 

1.1.2.4 The legal parameters are: 
(Identify, pertinent legal information. including, if appropriate. land surveys and legal descriptions and restrictions ofthe site.) 

Owner to provide specific information for each location. 

1.1.2.5 The financial parameters are as follows . 

.1 Amount of the Owner's overall budget for the Project including the Architect's compensation, is: 

To be determined. 

.2 Amount of the Owner's budget for the Cost of the Work, excluding the Architect's compensation, is: 

To be determined. 

1.1.2.6 The time parameters are: 
(Identify. if appropriate, milestone dates, durations or fast track scheduling) 

Construction Documents complete January 29, 2007; see schedule attached. 

1.1.2.7 The proposed procurement or delivery method for the Project is: 
(Identify method such as competitive bid, negotiated contract, or construction management.) 

To be determined. 

1.1.2.8 Other parameters are: 
(Identify special characteristics or needs ofthe Project such as energy. environmental, or historic preservation requirements.) 

A.	 Building to be designed in accordance with applicable building codes and Arkansas Fire Prevention 
Code. 
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1.1.3 PROJECT TEAM 
1.1.3.1 The Owner's Designated Representative is: 
(List name. address and other information) 

Aaron Keller. or Leonard Jadrich
 
Jonesboro Fire Department
 

3215 E. Johnson Avenue
 
Jonesboro. Arkansas 72401
 

1.1.3.2 The persons or entities, in addition to the Owner's Designated Representative, who are required to review the Architect's 
submittals to the Owner are: 
(List name. address and other information 

1. City Inspection Department 
2. Arkansas Department of Health 
3. Public Safety Director 
4. City Council 

1.1.3.3 The Owner's other consultants and contractors are: 
(List discipline and, ifknown. identify them by name and address.) 

1.1.3.4 The Architect's Designated Representative is: 
(List name, address and other information) 

George J. Krennerich
 
100 E. Huntington. Suite D
 

Jonesboro, Arkansas 72401
 

1.1.3.5 The consultants retained at the Architect's expense are: 
(List discipline and. if known, identify them by name and address) 

Structural: Engineering Consultants. Inc.
 
Mechanical/Electrical/Plumbing: To be determined.
 

1.1.4 Other important initial information is: 

1.1.5 When the services under this Agreement include contract administration services, the General Conditions of the Contract for 
Construction shall be the edition of AlA Document A201 current as of the date of this Agreement, or as follows: 

1.1.6 The information contained in this Article 1. 1 may be reasonably relied upon by the Owner and Architect in determining the 
Architects compensation. Both parties, however, recognize that such information may change and, in that event, the Owner and the 
Architect shall negotiate appropriate adjustments in schedule, compensation and Change in Services in accordance with Paragraph 
1.3.3. 

ARTICLE 1.2 RESPONSIBILITIES OF THE PARTIES 
1.2.1 The Owner and the Architect shall cooperate with one another to fulfill their respective obligations under this Agreement. 
Both parties shall endeavor to maintain good working relationships among all members of the Project team. 

1.2.2 OWNER 
1.2.2.1 Unless otherwise provided under this Agreement, the Owner shall provide full information in a timely manner regarding 
requirements for and limitations on the Project. The Owner shall furnish to the Architect, within 15 days after receipt of a written 
request, information necessary and relevant for the Architect to evaluate, give notice ofor enforce lien rights. 
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1.2.2.2 The Owner shall periodically update the budget for the Project, including that portion allocated for the Cost of the Work. 
The Owner shall not significantly increase or decrease the overall budget, the portion of the budget allocated for the Cost of the 
Work, or contingencies included in the overall budget or a portion of the budget, without the agreement of the Architect to a 
corresponding change in the Project scope and quality. 

1.2.2.3 The Owner's Designated Representative identified in Paragraph 1. 1.3 shall be authorized to act on the Owner's behalf 
with respect to the Project. The Owner or the Owner's Designated Representative shall render decisions in a timely manner 
pertaining to documents submitted by the Architect in order to avoid unreasonable delay in the orderly and sequential progress of 
the Architect's services. 

1.2.2.4 The Owner shall furnish the services of consultants other than those designated in Paragraph 1. I. 3 or authorize the 
Architect to furnish them as a Change in Services when such services are requested by the Architect and are reasonably required by 
the scope of the Project. 

1.2.2.5 Unless otherwise provided in this Agreement, the Owner shall furnish tests, inspections and reports required by law or the 
Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous 
materials. 

1.2.2.6 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be reasonably 
necessary at any time for the Project to meet the Owner's needs and interests. 

1.2.2.7 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or defect in the 
Project, including any errors, omissions or inconsistencies in the Architect's Instruments of Service. 

1.2.3 ARCHITECT 
1.2.3.1 The services performed by the Architect, Architect's employees and Architect's consultants shall be as enumerated in 
Article 1.4. 

1.2.3.2 The Architect's services shall be performed as expeditiously as is consistent with professional skill and care and the 
orderly progress of the Project. The Architect shall submit for the Owner's approval a schedule for the performance of the 
Architect's services which initially shall be consistent with the time periods established in Subparagraph 1.1.2.6 and which shall be 
adjusted, if necessary, as the Project proceeds. This schedule shall include allowances for periods of time required for the Owner's 
review, for the performance of the Owner's consultants, and for approval of submissions by authorities having jurisdiction over the 
Project. Time limits established by this schedule approved by the Owner shall not, except for reasonable cause, be exceeded by the 
Architect or Owner. 

1.2.3.3 The Architect's Designated Representative identified in Paragraph 1.1.3 shall be authorized to act on the Architect's 
behalf with respect to the Project. 

1.2.3.4 The Architect shall maintain the confidentiality of information specifically designated as confidential by the Owner, 
unless withholding such information would violate the law, create the risk of significant harm to the public or prevent the 
Architect from establishing a claim or defense in an adjudicatory proceeding. The Architect shall require of the Architecfs 
consultants similar agreements to maintain the confidentiality of information specifically designated as confidential by the Owner. 

1.2.3.5 Except with the Owner's knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architects professional judgment with 
respect to this Project. 

1.2.3.6 The Architect shall review laws, codes, and regulations applicable to the Architect's services. The Architect shall respond 
in the design of the Project to requirements imposed by governmental authorities having jurisdiction over the Project. 
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1.2.3.7 The Architect shall be entitled to rely on the accuracy and completeness of services and information furnished by the 
Owner. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any efforts, omissions or 
inconsistencies in such services or information. 

ARTICLE 1.3 TERMS AND CONDITIONS 

1.3.1 COST OF THE WORK 
1.3.1.1 The Cost of the Work shall be the total cost or, to the extent the Project is not completed, the estimated cost to the Owner 
ofall elements of the Project designed or specified by the Architect. 

1.3.1.2 The Cost of the Work shall include the cost at current market rates of labor and materials furnished by the Owner and 
equipment designed, specified, selected or specially provided for by the Architect, including the costs of management or 
supervision of construction or installation provided by a separate construction manager or contractor, plus a reasonable allowance 
for their overhead and profit. In addition, a reasonable allowance for contingencies shall be included for market conditions at the 
time ofbidding and for changes in the Work. 

1.3.1.3 The Cost of the Work does not include the compensation of the Architect and the Architect's consultants, the costs of the 
land, rights-of-way and financing or other costs that are the responsibility of the Owner. 

1.3.2 INSTRUMENTS OF SERVICE 
1.3.2.1 Drawings, specifications and other documents, including those in electronic form, prepared by the Architect and the 
Architects consultants are Instruments of Service for use solely with respect to this Project. The Architect and the Architect's 
consultants shall be deemed the authors and owners of their respective Instruments of Service and shall retain all common law, 
statutory and other reserved rights, including copyrights. 

1.3.2.2 Upon execution of this Agreement the Architect grants to the Owner a nonexclusive license to reproduce the Architect's 
Instruments of Service solely for purposes of constructing, using and maintaining the Project, provided that the Owner shall 
comply with all obligations, including prompt payment of all sums when due, under this Agreement. The Architect shall obtain 
similar nonexclusive licenses from the Architect's consultants consistent with this Agreement. Any termination of this Agreement 
prior to completion of the Project shall terminate this license. Upon such termination, the Owner shall refrain from making further 
reproductions of Instruments of Service and shall return to the Architect within seven days of termination all originals and 
reproductions in the Owner's possession or control. Ifand upon the date the Architect is adjudged in default of this Agreement, the 
foregoing license shall be deemed terminated and replaced by a second, nonexclusive license permitting the Owner to authorize 
other similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, corrections or 
additions to the Instruments of Service solely for purposes of completing, using and maintaining the Project. 

1.3.2.3 Except for the licenses granted in Subparagraph 1.3.2.2, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein to 
another party without the prior written agreement of the Architect. However, the Owner shall be permitted to authorize the 
Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers to reproduce applicable portions of the 
Instruments of Service appropriate to and for use in their execution of the Work by license granted in Subparagraph 1.3.2.2. 
Submission or distribution of Instruments of Service to meet official regulatory requirements or for similar purposes in connection 
with the Project is not to be construed as publication in derogation of the reserved rights of the Architect and the Architect's 
consultants. The Owner shall not use the Instruments of Service for future additions or alterations to this Project or for other 
projects, unless the Owner obtains the prior written agreement of the Architect and the Architect's consultants. Any unauthorized 
use of the Instruments of Service shall be at the Owners sole risk and without liability to the Architect and the Architect's 
consultants. 

1.3.2.4 Prior to the Architect providing to the Owner any Instruments of Service in electronic form or the Owner providing to the 
Architect any electronic data for incorporation into the Instruments of Service, the Owner and the Architect shall by separate 
written agreement set forth the specific conditions governing the format of such Instruments of Service or electronic data, 
including any special limitations or licenses not otherwise provided in this Agreement. 
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1.3.3 CHANGE IN SERVICES 
1.3.3.1 Change in Services of the Architect, including services required of the Architect's consultants, may be accomplished after 
execution of this Agreement, without invalidating the Agreement, if mutually agreed in writing, if required by circumstances 
beyond the Architect's control, or if the Architect's services are affected as described in Subparagraph 1.3.3.2. In the absence of 
mutual agreement in writing, the Architect shall notify the Owner prior to providing such services. If the Owner deems that all or a 
part of such Change in Services is not required, the Owner shall give prompt written notice to the Architect, and the Architect shall 
have no obligation to provide those services. Except for a change due to the fault of the Architect, Change in Services of the 
Architect shall entitle the Architect to an adjustment in compensation pursuant to Paragraph 1.5.2, and to any Reimbursable 
Expenses described in Subparagraph 1.3.9.2 and Paragraph 1.5.5. 

1.3.3.2 If any of the following circumstances affect the Architect's services for the Project, the Architect shall be entitled to an 
appropriate adjustment in the Architect's schedule and compensation. 

.1	 change in the instructions or approvals given by the Owner that necessitate revisions in Instruments of Service; 

.2	 enactment or revision of codes, laws or regulations or official interpretations which necessitate changes to previously 
prepared Instruments ofService; 

.3	 decisions of the Owner not rendered in a timely manner; 

.4	 significant change in the Project including, but not limited to, size, quality, complexity, the Owner's schedule or 
budget, or procurement method; 

.5	 failure ofperformance on the part of the Owner or the Owner's consultants or contractors; 

.6	 preparation for and attendance at a public hearing, a dispute resolution proceeding or a legal proceeding except 
where the Architect is party thereto; 

.7	 change in the information contained in Article I. 1. 

1.3.4 MEDIATION 
1.3.4.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to mediation as 
a condition precedent to arbitration or the institution of legal or equitable proceedings by either party. If such matter relates to or is 
the subject of a lien arising out of the Architect's services, the Architect may proceed in accordance with applicable law to comply 
with the lien notice or filing deadlines prior to resolution of the matter by mediation or by arbitration. 

1.3.4.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by 
mediation which, unless the parties mutually agree otherwise, shall be in accordance with the Construction Industry Mediation 
Rules of the American Arbitration Association currently in effect. Request for mediation shall be filed in writing with the other 
party to this Agreement and with the American Arbitration Association. The request may be made concurrently with the filing of a 
demand for arbitration but in such event, mediation shall proceed in advance of arbitration or legal or equitable proceedings, 
which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by 
agreement of the parties or court order. 

1.3.4.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the place where the 
Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as 
settlement agreements in any court having jurisdiction thereof. 

1.3.5 ARBITRATION 
1.3.5.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to arbitration. 
Prior to arbitration, the parties shall endeavor to resolve disputes by mediation in accordance with Paragraph 1.3.4. 

1.3.5.2 Claims, disputes and other matters in question between the parties that are not resolved by mediation shall be decided by 
arbitration which, unless the parties mutually agree otherwise, shall be in accordance with the Construction industry Arbitration 
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Rules of the American Arbitration Association currently in effect. The demand for arbitration shall be filed in writing with the 
other party to this Agreement and with the American Arbitration Association. 

1.3.5.3 A demand for arbitration shall be made within a reasonable time after the claim, dispute or other matter in question has 
arisen. In no event shall the demand for arbitration be made after the date when institution oflegal or equitable proceedings based 
on such claim, dispute or other matter in question would be barred by the applicable statute oflimitations. 

1.3.5.4 No arbitration arising out of or relating to this Agreement shall include, by consolidation or joinder or in any other 
manner, an additional person or entity not a party to this Agreement, except by written consent containing a specific reference to 
this Agreement and signed by the Owner, Architect, and any other person or entity sought to be joined. Consent to arbitration 
involving an additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 
not described in the written consent or with a person or entity not named or described therein. The foregoing agreement to arbitrate 
and other agreements to arbitrate with an additional person or entity duly consented to by parties to this Agreement shall be 
specifically enforceable in accordance with applicable law in any court having jurisdiction thereof 

1.3.5.5 The award rendered by the arbitrator or arbitrators shall be final, and judgment maybe entered upon it in accordance with 
applicable law in any court having jurisdiction thereof. 

1.3.6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Architect and the Owner waive consequential damages for claims, disputes or other matters in question arising out of or 
relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages due to either party's 
termination in accordance with Paragraph 1.3.8. 

1.3.7 MISCELLANEOUS PROVISIONS 
1.3.7.1 This Agreement shall be governed by the law of the principal place ofbusiness of the Architect, unless otherwise provided 
in Paragraph 1.4.2. 

1.3.7.2 Terms in this Agreement shall have the same meaning as those in the edition of AlA Document A201, General Conditions 
of the Contract for Construction, current as of the date of this Agreement. 

1.3.7.3 Causes of action between the parties to this Agreement pertaining to acts or failures to act shall be deemed to have 
accrued and the applicable statutes of limitations shall commence to run not later than either the date of Substantial Completion for 
acts or failures to act occurring prior to Substantial Completion or the date of issuance of the final Certificate for Payment for acts 
or failures to act occurring after Substantial Completion. In no event shall such statutes of limitations commence to ran any later 
than the date when the Architect's services are substantially completed. 

1.3.7.4 To the extent damages are covered by property insurance during construction, the Owner and the Architect waive all 
rights against each other and against the contractors, consultants, agents and employees of the other for damages, except such 
rights as they may have to the proceeds of such insurance as set forth in the edition ofAlA Document A20 I, General 

Conditions of the Contract for Construction, current as of the date of this Agreement. The Owner or the Architect, as appropriate, 
shall require of the contractors, consultants, agents and employees of any of them similar waivers in favor of the other parties 
enumerated herein. 

1.3.7.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor ofa third 
party against either the Owner or Architect. 

1.3.7.6 Unless otherwise provided in this Agreement, the Architect and Architect's consultants shall have no responsibility for the 
discovery, presence, handling, removal or disposal of or exposure of persons to hazardous materials or toxic substances in any 
form at the Project site. 

1.3.7.7 The Architect shalI have the right to include photographic or artistic representations of the design of the Project among 
the Architect's promotional and professional materials. The Architect shall be given reasonable access to the completed Project to 
make such representations. However, the Architect's materials shall not include the Owners confidential or proprietary information 
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if the Owner has previously advised the Architect in writing of the specific information considered by the Owner to be confidential 
or proprietary. The Owner shall provide professional credit for the Architect in the Owner's promotional materials for the Project. 
1.3.7.8 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be submitted 
to the Architect for review at least 14 days prior to the requested dates of execution. The Architect shall not be required to execute 
certificates that would require knowledge, services or responsibilities beyond the scope of this Agreement. 

1.3.7.9 The Owner and Architect, respectively, bind themselves, their partners, successors, assigns and legal representatives to the 
other party to this Agreement and to the partners, successors, assigns and legal representatives of such other party with respect to 
all covenants of this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written consent of 
the other, except that the Owner may assign this Agreement to an institutional lender providing financing for the Project. In such 
event, the lender shall assume the Owner's rights and obligations under this Agreement. The Architect shall execute all consents 
reasonably required to facilitate such assignment. 

1.3.8 TERMINATION OR SUSPENSION 
1.3.8.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be considered 
substantial nonperformance and cause for termination or, at the Architect's option, cause for suspension ofperfonnance of services 
under this Agreement. If the Architect elects to suspend services, prior to suspension of services, the Architect shall give seven 
days' written notice to the Owner. In the event of a suspension of services, the Architect shall have no liability to the Owner for 
delay or damage caused the Owner because of such suspension of services. Before resuming services, the Architect shall be paid 
all sums due prior to suspension and any expenses incurred in the interruption and resumption of the Architect's services. The 
Architect's fees for the remaining services and the time schedules shall be equitably adjusted. 

1.3.8.2 If the Project is suspended by the Owner for more than 30 consecutive days, the Architect shall be compensated for 
services performed prior to notice of such suspension. When the Project is resumed, the Architect shall be compensated for 
expenses incurred in the interruption and resumption of the Architect's services. The Architect's fees for the remaining services and 
the time schedules shall be equitably adjusted. 

1.3.8.3 If the Project is suspended or the Architect's services are suspended for more than 90 consecutive days, the Architect may 
terminate this Agreement by giving not less than seven days' written notice. 

1.3.8.4 This Agreement maybe terminated by either party upon not less than seven days' written notice should the other party fail 
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the termination. 

1.3.8.5 This Agreement may be terminated by the Owner upon not less than seven days' written notice to the Architect for the 
Owner's convenience and without cause. 

1.3.8.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services performed prior 
to termination, together with Reimbursable Expenses then due and all Termination Expenses as defined in Subparagraph 1.3.8.7. 

1.3.8.7 Termination Expenses are in addition to compensation for the services of the Agreement and include expenses directly 
attributable to termination for which the Architect is not otherwise compensated, plus an amount for the Architect's anticipated 
profit on the value of the services not performed by the Architect. 

1.3.9 PAYMENTS TO THE ARCHITECT 
1.3.9.1 Payments on account of services rendered and for Reimbursable Expenses incurred shall be made monthly upon 
presentation of the Architect's statement ofservices. No deductions shall be made from the Architect's compensation on account of 
penalty, liquidated damages or other sums withheld from payments to contractors, or on account of the cost of changes in the 
Work other than those for which the Architect has been adjudged to be liable. 

1.3.9.2 Reimbursable Expenses are in addition to compensation for the Architects services and include expenses incurred by the 
Architect and Architect's employees and consultants directly related to the Project, as identified in the following Clauses: 

.1	 transportation in connection with the Project, authorized out-of-town travel and subsistence, and electronic 
communications; 
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.2	 fees paid for securing approval of authorities having jurisdiction over the Project; 

.3	 reproductions, plots, standard form documents, postage, handling and delivery ofInstruments ofService; 

.4	 expense ofovertime work requiring higher than regular rates if authorized in advance by the Owner; 

.5	 renderings, models and mock-ups requested by the Owner; 

.6	 expense of professional liability insurance dedicated exclusively to this Project or the expense of additional 
insurance coverage or limits requested by the Owner in excess of that normally carried by the Architect and the 
Architect's consultants; 

.7	 reimbursable expenses as designated in Paragraph 1.5.5; 

.8	 other similar direct Project-related expenditures. 

1.3.9.3 Records of Reimbursable Expenses, of expenses pertaining to a Change in Services, and of services performed on the 
basis of hourly rates or a multiple of Direct Personnel Expense shall be available to the Owner or the Owner's authorized 
representative at mutually convenient times. 

1.3.9.4 Direct Personnel Expense is defined as the direct salaries of the Architect personnel engaged on the Project and the 
portion of the cost of their mandatory and customary contributions and benefits related thereto, such as employment taxes and 
other statutory employee benefits, insurance, sick leave, holidays, vacations, employee retirement plans and similar contributions. 

ARTICLE 1.4 SCOPEOF SERVICESAND OTHER SPECIALTERMS AND CONDITIONS 
1.4.1 Enumeration of Parts of the Agreement. This Agreement represents the entire and integrated agreement between the Owner 
and the Architect and supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may 
be amended only by written instrument signed by both Owner and Architect. This Agreement comprises the documents listed 
below. 

1.4.1.1 Standard Form of Agreement Between Owner and Architect AlA Document BI41-1997. 

1.4.1.2 Standard Form of Architect's Services: Design and Contract Administration, AlA Document B 141-1997, or as follows: 
(List other documents. if any. delineating Architect's scope ofservices.) 

1.4.1.3Other documents as follows: 
(List other documents. if any.forming part ofthe Agreement.) 

1.4.2 Special Terms and Conditions. Special terms and conditions that modify this Agreement are as follows: 

ARTICLE 1.5 COMPENSATION 
1.5.1 For the Architect's services as described under Article 1.4, compensation shall be computed as follows: 

1.5.2 If the services of the Architect are changed as described in Subparagraph 1.3.3. 1, the Architect's compensation shall be 
adjusted. Such adjustment shall be calculated as described below or, if no method ofadjustment is indicated in this Paragraph 
1.5.2, in an equitable manner. 
(Insert basis ofcompensation. including rates and multiples ofDirect Personnel Expense for Principals and employees. and identify Principals and classify 
employees. if required Identify specific services to which particular methods ofcompensation apply.) 

AlA DOCUMENT BI41-STANDARD FORM AGREEMENT - 1997 EDITION - A1A- COPYRIGHT 1997 - THE AMERICAN INSTITUTE OF ARCHITECTS, 
1735 NEW YORK AVENUE N.W., WASHINGTON, D.C. 20006-5292. WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the 
violator to legal prosecution. This document was electronically produced with permission of the AlA and can be reproduced without violation until the date of 
expiration as noted below. 
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Seven Percent (7%) of Construction Costs 

IIII Project Stage I Percentaae of Fee 

Schematic Design 15% of total fee 

Design Development 20% ot total fee 

Construction Documents 40% of total fee 

Bidding/Negotiations 5% of total fee 

Construction Admin. 20% of total fee 

1.5.3 For a Change in Services of the Architect's consultants, compensation shall be computed as a multiple of ill times the 
amounts billed to the Architect for such services. 

1.5.4 For Reimbursable Expenses as described in Subparagraph 1.3.9.21 and any other items included in Paragraph 1.5.5 as 
Reimbursable Expenses, the compensation shall be computed as a multiple of (1.25) times the expenses incurred by the Architect 
and the Architect's employees and consultants. 

1.5.5 Other Reimbursable Expenses, if any, are as follows: 

1.5.6 The rates and multiples for services ofthe Architect and the Architect's consultants as set forth in this Agreement shall 
be adjusted in accordance with their normal salary review practices. 

1.5.7 An initial payment of I!!Q Dollars ($0.00) shall be made upon execution of this Agreement and is the minimum 
payment under this Agreement. It shall be credited to the Owner's account at fmal payment. Subsequent payments for services shall 
be made monthly, and where applicable, shall be in proportion to services performed on the basis set forth in this Agreement. 

1.5.8 Payments are due and payable ill days from the date of the Architect's invoice. Amounts unpaid .L2.11 days after the 
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at 
the principal place ofbusiness of the Architect. 
(Insert rate ofinterest agreed upon) 

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws and other regulations at the Owner's and 
Architect's principal places of business, the location of the Project and elsewhere may affect the validity of this provision. Specific legal advice should be 
obtained with respect to deletions or modifications, and also regarding requirements such as written disclosures or waivers.) 

1.5.9 If the services covered by this Agreement have not been completed within (60) months of the date hereof, through no 
fault of the Architect, extension of the Architect's services beyond that time shall be c mpensated as provided in Paragraph 1.5.2. 

This Agreement entered into as of the day and year first written above. 

/
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DI:I
 
211:1
 

BRACKETT 
KRENNERICH 

architects 

City of Jonesboro 
Fire Sub-Station #2 
Jonesboro, Arkansas 

100 East Huntington Avenue, Suite D 

P.O. Box 1655 Jonesboro, AR 72403-1655 

(870) 932-0571· (870) 932-0975 fax 

emai/: jerry@bkarchts.com 
george@bkarchts.com 

PROGRAM 
November 7,2006 

Entry 350 sq. ft. 

Captain's Office / Radio Room 150 sq. ft. 

Battalion Chiefs Office 180 sq. ft. 

Storage : .. ; : 120 sq. ft. 

Fitness Center , 1,000 sq. ft. 

Conference Training , , : : 700 sq. ft. 

Props / Storage 80 sq. ft. 

Toilets 200 sq. ft.. 

Sleeping Space (7 personnel) 700 sq. ft. 

Captain's Sleeping Space : 120 sq. ft. 

Battalion Chief Sleeping Space / Toilet.. 180 sq. ft. 

Locker Area ~ : 360 sq. ft. 

Mens Toilet 140 sq. ft. 

Mens Shower : 180 sq. ft. 

Womens Toilet/Shower 75 sq. ft. 

Day Room (9 personnel) 400 sq. ft. 

Dining (9 personnel) ~ 225 sq. ft. 

Kitchen 225 sq. ft. 

Kitchen Storage (3 shifts @ 25 sq. ft.) 75 sq. ft. 

Apparatus Area-3 bays (20'W x 90'L) ~ 5,400 sq. ft. 

Tum Out Area (27 personnel) ~ 180 sq. ft. 

SCBA 100 sq. ft. 

Maintenance Shop 110 sq. ft. 

Equipment Storage (Hose, Foam, etc.) ~ < 180 sq. ft. 

Decontamination 100 sq. ft. 

Laundry 180 sq. ft. 

Janitor : 100 sq. ft. 

Mechanical · 200 sq. ft. 

LT. Telecom : 70 sq. ft. 

Electrical 100 sq. ft. 

Subtotal 12,180 sq. ft. 

Circulation / Walls 2.500 sq. ft. 

TOTAL 14,680 sq. ft. 
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BRACKETT 
KRENNERICH 

architects 

City of Jonesboro 
Fire Sub-Station #3 
Jonesboro, Arkansas 

100 East Huntington Avenue, Suite D 

P.O. Box 1655 Jonesboro, AR 72403-1655 

(870) 932-0571· (870) 932-0975 fax 

email: jerry@bkarchts.com 
george@bkarchts.com 

PROGRAM
 
November 7,2006
 

Entry / lobby 375 sq. ft. 

Captain's Office / Radio Room 150 sq. ft. 

Storage 
. . CFItness enter 

.. 
~ 
.. 

: 

120 sq. ft. 
.,. . 1,000 sq. ft. 

Training Room (48 Personnel) . . . . . . , 1,200 sq. ft. 

Training Offices (2 @ 120 sq. ft.) : 240 sq. ft. 

library 120 sq. ft. 

Training Props Storage 120 sq. ft. 

Toilets : 240 sq. ft. 

Sleeping Space (7 personnel) 700 sq. ft. 

Captain's Sleeping Space : , : .. 120 sq. ft. 

locker Area 360 sq. ft. 

Mens Toilet 140 sq. ft. 

Mens Shower 180 sq. ft. 

Womens Toilet/Shower 75 sq. ft. 

Day Room (8 personnel) 400 sq. ft. 

Dining (8 personnel) : 225 sq. ft. 

Kitchen 225 sq. ft. 

Kitchen Storage (3 shifts @ 25 sq. ft.) 75 sq. ft. 

Apparatus Area-3 bays (20'W x 90'l) 5,400 sq. ft. 

Tum Out Area (24 personnel) 180 sq. ft. 

SCBA ~ 100 sq. ft. 

Maintenance Shop · :.~ 110 sq. ft. 

Equipment Storage (Hose, Foam, etc.) ~' 180 sq. ft. 

Decontamination 100 sq. ft. 

laundry 180 sq. ft. 

Janitor. .. ~ 100 sq. ft. 

Mechanical 170 sq. ft. 

I.T : 70 sq. ft. 

Electrical 100 s9. ft. 
Subtota1 12,755 sq. ft. 

Circulation / Walls 2,575 sq. ft. 

TOTAL , ,.",., " ..""""•.." .."" lS,330 sq. ft. 



111:1 100 East Huntington Avenue, Suite D .

iJl:I P.O. Box 1655 Jonesboro, AR 72403-1655 

BRACKETT (870) 932-0571· (870) 932-0975 fax 

KRENNERICH email: jerry@bkarchts.com 
qeorge@bkarchts.com

architects 

City of Jonesboro 
Fire Sub-Stations #4, #5, #7, #9 
Jonesboro, Arkansas 

PROGRAM
 
November 7, 2006
 

Entry , 100 sq. ft. 

Captain's Office / Radio Room.. : .; : : 150 sq. ft. 

Storage 120 sq. ft. 

Sleeping Space (7 personnel) 700 sq. ft. 

Captain's Sleeping Space : 120 sq. ft. 

Locker Area 360 sq. ft. 

Mens Toilet : 140 sq. ft. 

Mens Shower 180 sq. ft. 

Womens Toilet/Shower : 75 sq. ft. 

Day Room (8 personnel) 400 sq. ft. 

Dining (8 personnel) 225 sq. ft. 

Kitchen :..: 225 sq. ft. 

Kitchen Storage (3 shifts @ 25 sq. ft.) : 75 sq. ft. 

Apparatus Area-3 bays (20'W x 70'L) .4,200 sq. ft. 

Turn Out Area (24 personnel) 180 sq. ft. 

SCBA : 100 sq. ft. 

Maintenance Shop 110 sq. ft. 

Equipment Storage (Hose, Foam, etc) : 180 sq. ft. 

Decontamination 100 sq. ft. 

Laundry 180 sq. ft. 

Janitor : 100 sq. ft. 

Mechanical 170 sq. ft. 

I.T 70 sq. ft. 

Electrical 100 sq. ft. 
Subtotal 8,360 sq. ft. 

Circulation / Walls 1,620 sq. ft. 

TOTAL 9,980 sq. ft. 



ElI:I
 
iJl:I
 

BRACKETT
 
KRENNERICH
 

arc hit ec t s 

City of Jonesboro 
Fire Sub-Stations #6, #8 
Jonesboro, Arkansas 

100 East Huntington Avenue, Suite D 

P.O. Box 1655 Jonesboro, AR 72403-1655 

(870) 932-0571· (870) 932-0975 fax 

email: jerry@bkarchts.com 
george@bkarchts.com 

PROGRAM
 
November 7, 2006
 

Entry : : 100 sq. ft. 

Captain's Office / Radio Room: : : ; 150 sq. ft. 

Storage 120 sq. ft. 

Sleeping Space (7 personnel) 700 sq. ft. 

Captain's Sleeping Space 120 sq. ft. 

Locker Area , 360 sq. ft. 

Mens Toilet : : 140 sq. ft. 

Mens Shower 180 sq. ft. 

Womens Toilet/Shower 75 sq. ft. 

Day Room (8 personnel) 400 sq. ft. 

Dining (8 personnel) 225 sq. ft. 

Kitchen ~ 225 sq. ft. 

Kitchen Storage (3 shifts @ 25 sq. ft.) 75 sq. ft. 

Apparatus Area-3 bays (20'W x 90'L) 5,400 sq. ft. 

Tum Out Area (24 personnel) 180 sq. ft. 

SCBA : 100 sq. ft. 

Maintenance Shop -'.110 sq. ft. 

Equipment Storage (Hose, Foam, etc) :..180 sq. ft. 

Decontamination l 00 sq. ft. 

Laundry , 180 sq. ft. 

Janitor ~ 100 sq. ft. 

Mechanical _ 150 sq. ft. 

LT 70 sq. ft. 

Electrical : 100 sq. ft. 
Subtotal 9,540 sq. ft. 

Circulation / Walls 1,620 sq. ft. 

TOTAL 11,160 sq. ft. 
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Standard Form of Architect's Services: 

Design and Contract Administration 

AlA Document 8141 -1997 
1997 Edition - Electronic Format 

This document has important legal consequences. Consultation with. an attorney is encouraged with respect to its completion or modification. AUTHENTICATION OF THIS 
ELECTRONICALLY DRAfTED AlA DOCUMENT MAY BE MADE BY USING AlA DOCUMENT 0401. 

Copyright 1917, 1926, 1948,1951, 1953, 1958, 1961, 1963, 1966, 1967, 1970, 1974, 1977, J987, CI997 by The American Institute ofArchitects. Reproduction of the material 
herein or substantial quotation of its provisions without written permission of the AlA violates the copyright laws of the United States and will subject the violator to legal 
prosecution. 

TABLE OF ARTICLES 

2.1 PROJECT ADMINISTRATION SERVICES 

2.2 SUPPORTING SERVICES 

2.3 EVALUATION AND PLANNING SERVICES 

2.4 DESIGN SERVICES 

2.5 CONSTRUCTION PROCUREMENT SERVICES 

2.6 CONTRACT ADMINISTRATION SERVICES 

2.7 FACILITY OPERATION SERVICES 

2.8 SCHEDULE OF SERVICES 

2.9 MODIFICATIONS 

ARTICLE 2.1 PROJECT ADMINISTRATION SERVICES 
2.1.1 The Architect shall manage the Architect's services and administer the Project. The Architect shall consult with the Owner, 
research applicable design criteria, attend Project meetings, communicate with members of the Project team and issue progress 
reports. The Architect shall coordinate the services provided by the Architect and the Architect's consultants with those services 
provided by the Owner and the Owner's consultants. 

2.1.2 When Project requirements have been sufficiently identified, the Architect shall prepare, and periodically update, a Project 
schedule that shall identify milestone dates for decisions required of the Owner, design services furnished by the Architect, 
completion of documentation provided by the Architect, commencement of construction and Substantial Completion of the Work. 

2.1.3 The Architect shall consider the value of alternative materials, building systems and equipment, together with other 
considerations based on program, budget and aesthetics in developing the design for the Project. 

2.1.4 Upon request of the Owner, the Architect shall make a presentation to explain the design of the Project to
 
representatives of the Owner.
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2.1.5 The Architect shall submit design documents to the Owner at intervals appropriate to the design process for purposes of 
evaluation and approval by the Owner. The Architect shall be entitled to rely on approvals received from the Owner in the further 
development of the design. 

2.1.6 The Architect shall assist the Owner in connection with the Owner's responsibility for filing documents required for the 
approval ofgovernmental authorities having jurisdiction over the Project. 

2.1.7 EVALUATION OF BUDGET AND COST OF THE WORK 
2.1.7.1 When the Project requirements have been sufficiently identified, the Architect shall prepare a preliminary estimate of the 
Cost of the Work. This estimate may be based on current area, volume or similar conceptual estimating techniques. As the design 
process progresses through the end of the preparation of the Construction Documents, the Architect shall update and refine the 
preliminary estimate of the Cost of the Work. The Architect shall advise the Owner of any adjustments to previous estimates of the 
Cost of the Work indicated by changes in Project requirements or general market conditions. If at any time the Architect's estimate 
of the Cost of the Work exceeds the Owner's budget, the Architect shall make appropriate recommendations to the Owner to adjust 
the Project's size, quality or budget, and the Owner shall cooperate with the Architect in making such adjustments. 

2.1.7.2 Evaluations of the Owner's budget for the Project, the preliminary estimate of the Cost of the Work and updated estimates 
of the Cost of the Work prepared by the Architect represent the Architect's judgment as a design professional familiar with the 
construction industry. It is recognized, however, that neither the Architect nor the Owner has control over the cost of labor, 
materials or equipment, over the Contractor's methods of determining bid prices, or over competitive bidding, market or 
negotiating conditions. Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not 
vary from the Owner's budget for the Project or from any estimate of the Cost of the Work or evaluation prepared or agreed to by 
the Architect. 

2.1.7.3 In preparing estimates of the Cost of the Work, the Architect shall be permitted to include contingencies for design, 
bidding and price escalation; to determine what materials, equipment, component systems and types of construction are to be 
included in the Contract Documents; to make reasonable adjustments in the scope of the Project and to include in the Contract 
Documents alternate bids as may be necessary to adjust the estimated Cost of the Work to meet the Owner's budget for the Cost of 
the Work. If an increase in the Contract Sum occurring after execution of the Contract between the Owner and the Contractor 
causes the budget for the Cost of the Work to be exceeded, that budget shall be increased accordingly. 

2.1.7.4 If bidding or negotiation has not commenced within 90 days after the Architect submits the Construction Documents to 
the Owner, the budget for the Cost of the Work shall be adjusted to reflect changes in the general level of prices in the 
construction industry. 

2.1.7.5 If the budget for the Cost of the Work is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall: 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Subparagraph 1.3.8.5; or 

.4 cooperate in revising the Project scope and quality as required to reduce the Cost of the Work. 

2.1.7.6 If the Owner chooses to proceed under Clause 2.1.7.5.4, the Architect, without additional compensation, shall modify the 
documents for which the Architect is responsible under this Agreement as necessary to comply with the budget for the Cost of the 
Work. The modification of such documents shall be the limit of the Architect's responsibility under this Paragraph 2.1.7. 

The Architect shall be entitled to compensation in accordance with this Agreement for all services performed whether or not 
construction is commenced. 
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ARTICLE 2.2 SUPPORTING SERVICES 
2.2.1 Unless specifically designated in Paragraph 2.8.3, the services in this Article 2.2 shall be provided by the Owner or the 
Owner's consultants and contractors. 

2.2.1.1 The Owner shall furnish a program setting forth the Owner's objectives, schedule, constraints and criteria, including space 
requirements and relationships, special equipment, systems and site requirements. 

2.2.1.2 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site of 
the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, grades and 
lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions, casements, 
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and necessary data with 
respect to existing buildings, other improvements and trees; and information concerning available utility services and lines, both 
public and private, above and below grade, including inverts and depths. All the information on the survey shall be referenced to a 
Project benchmark. 

2.2.1.3 The Owner shall furnish services of geotechnical engineers which may include but are not limited to test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion tests and resistivity 
tests, including necessary operations for anticipating subsoil conditions, With reports and appropriate recommendations. 

ARTICLE 2.3 EVALUATION AND PLANNING SERVICES 
2.3.1 The Architect shall provide a preliminary evaluation of the information furnished by the Owner under this Agreement, 
including the Owner's program and schedule requirements and budget for the Cost of the Work, each in terms of the other. The 
Architect shall review such information to ascertain that it is consistent with the requirements of the Project and. shall notify the 
Owner of any other information or consultant services that may be reasonably needed for the Project. 

2.3.2 The Architect shall provide a preliminary evaluation of the Owner's site for the Project based on the information provided 
by the Owner of site conditions, and the Owner's program, schedule and budget for the Cost of the Work. 

2.3.3 The Architect shall review the Owner's proposed method of contracting for construction services and shall notify the Owner 
of anticipated impacts that such method may have on the Owner's program, financial and time requirements, and the scope of the 
Project. 

ARTICLE 2.4 DESIGN SERVICES 
2.4.1 The Architect's design services shall include normal structural, mechanical and electrical engineering services. 

2.4.2 SCHEMATIC DESIGN DOCUMENTS 
2.4.2.1 The Architect shall provide Schematic Design Documents based on the mutually agreed-upon program, schedule, and 
budget for the Cost of the Work. The documents shall establish the conceptual design of the Project illustrating the scale and 
relationship of the Project components. The Schematic Design Documents shall include a conceptual site plan, if appropriate, and 
preliminary building plans, sections and elevations. At the Architect's option, the Schematic Design Documents may include study 
models, perspective sketches, electronic modeling or combinations of these media. Preliminary selections of major building 
systems and construction materials shall be noted on the drawings or described in writing. 

2.4.3 DESIGN DEVELOPMENT DOCUMENTS 
2.4.3.1 The Architect shall provide Design Development Documents based on the approved Schematic Design Documents and 
updated budget for the Cost of the Work. The Design Development Documents shall illustrate and describe the refinement of the 
design of the Project, establishing the scope, relationships, forms, size and appearance of the Project by means ofplans, 
sections and elevations, typical construction details, and equipment layouts. The Design Development Documents shall include 
specifications that identify major materials and systems and establish in general their quality levels. 

2.4.4 CONSTRUCTION DOCUMENTS 
2.4.4.1 The Architect shall provide Construction Documents based on the approved Design Development Documents and 
updated budget for the Cost of the Work. The Construction Documents shall set forth in detail the requirements for construction of 
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the Project. The Construction Documents shall include Drawings and Specifications that establish in detail the quality levels of 
materials and systems required for the Project. 

2.4.4.2 During the development of the Construction Documents, the Architect shall assist the Owner in the development and 
preparation of.- (I) bidding and procurement information which describes the time, place and conditions of bidding; bidding or 
proposal forms; and the form of agreement between the Owner and the Contractor; and (2) the Conditions of the Contract for 
Construction (General, Supplementary and other Conditions). The Architect also shall compile the Project Manual that includes 
the Conditions of the Contract for Construction and Specifications and may include bidding requirements and sample forms. 

AR1·ICLE2.5 CONSTRUC1·ION PROCUREMENT SERVICES 
2.5.1 The Architect shall assist the Owner in obtaining either competitive bids or negotiated proposals and shall assist the Owner 
in awarding and preparing contracts for construction. 

2.5.2 The Architect shall assist the Owner in establishing a list ofprospective bidders or contractors. 

2.5.3 The Architect shall assist the Owner in bid validation or proposal evaluation and determination of the successful bid or 
proposal, if any. If requested by the Owner, the Architect shall notify all prospective bidders or contractors of the bid or proposal 
results. 

2.5.4 COMPETITIVE BIDDING 
2.5.4.1 Bidding Documents shall consist of bidding requirements, proposed contract forms, General Conditions and 
Supplementary Conditions, Specifications and Drawings. 

2.5.4.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Bidding Documents for 
distribution to prospective bidders, The Owner shall pay directly for the cost of reproduction or shall reimburse the Architect for 
such expenses. 

2.5.4.3 If requested by the Owner, the Architect shall distribute the Bidding Documents to prospective bidders and request their 
return upon completion of the bidding process. The Architect shall maintain a log of distribution and retrieval, and the amounts of 
deposits, if any, received from and returned to prospective bidders. 

2.5.4.4 The Architect shall consider requests for substitutions, if permitted by the Bidding Documents, and shall prepare and 
distribute addenda identifying approved substitutions to all prospective bidders. 

2.5.4.5 The Architect shall participate in or, at the Owner's direction, shall organize and conduct a pre-bid conference for 
prospective bidders. 

2.5.4.6 The Architect shall prepare responses to questions from prospective bidders and provide clarifications and interpretations 
of the Bidding Documents to all prospective bidders in the form of addenda. 

2.5.4.7 The Architect shall participate in or, at the Owner's direction, shall organize and conduct the opening of the bids. The 
Architect shall subsequently document and distribute the bidding results, as directed by the Owner. 

2.5.5 NEGOTIATED PROPOSALS 
2.5.5.1 Proposal Documents shall consist of proposal requirements, proposed contract forms, General Conditions and 
Supplementary Conditions, Specifications and Drawings. 

2.5.5.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Proposal Documents for 
distribution to prospective contractors. The Owner shall pay directly for the cost of reproduction or shall reimburse the Architect 
for such expenses. 

2.5.5.3 If requested by the Owner, the Architect shall organize and participate in selection interviews with prospective 
contractors. 
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2.5.5.4 The Architect shall consider requests for substitutions, if permitted by the Proposal Documents, and shall prepare and 
distribute addenda identifying approved substitutions to all prospective contractors. 

2.5.5.5 If requested by the Owner, the Architect shall assist the Owner during negotiations with prospective contractors. The 
Architect shall subsequently prepare a summary report of the negotiation results, as directed by the Owner. 

AR'nCLE 2.6 CONTRACT ADMINISTRATION SERVICES 
2.6.1 GENERAL ADMINISTRATION 
2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth below and 
in the edition of AlA Document AlOI, General Conditions of the Contract for Construction, current as of the date of this 
Agreement. Modifications made to the General Conditions, when adopted as part of the Contract Documents, shall be enforceable 
under this Agreement only to the extent that they are consistent with this Agreement or approved in writing by the Architect. 

2.6.1.2 The Architect's responsibility to provide the Contract Administration Services under this Agreement commences with the 
award of the initial Contract for Construction and terminates at the issuance to the Owner of the final Certificate for Payment. 
However, the Architect shall be entitled to a Change in Services in accordance with Paragraph 2.8.2 when Contract Administration 
Services extend 60 days after the date of Substantial Completion of the Work. 

2.6.1.3 The Architect shall be a representative of and shall advise and consult with the Owner during the provision of the 
Contract Administration Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in 
this Agreement unless otherwise modified by written amendment. 

2.6.1.4 Duties, responsibilities and limitations of authority of the Architect under this Article 2.6 shall not be restricted, modified 
or extended without written agreement of the Owner and Architect with consent of the Contractor, which consent will not be 
unreasonably withheld. 

2.6.1.5 The Architect shall review properly prepared, timely requests by the Contractor for additional information about the 
Contract Documents. A properly prepared request for additional information about the Contract Documents shall be in a form 
prepared or approved by the Architect and shall include a detailed written statement that indicates the specific Drawings or 
Specifications in need of clarification and the nature of the clarification requested. 

2.6.1.6 If deemed appropriate by the Architect, the Architect shall on the Owner's behalf prepare, reproduce and distribute 
supplemental Drawings and Specifications in response to requests for information by the Contractor. 

2.6.1.7 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor under, and 
requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect's response to such 
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

2.6.1.8 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable from the 
Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and initial decisions, the 
Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show partiality to either, and shall 
not be liable for the results of interpretations or decisions so rendered in good faith. 

2.6.1.9 The Architect shall render initial decisions on claims, disputes or other matters in question between the Owner and 
Contractor as provided in the Contract Documents. However, the Architect's decisions on matters relating to aesthetic effect shall 
be final if consistent with the intent expressed in the Contract Documents. 

2.6.2 EVALUATIONS OF THE WORK 
2.6.2.1 The Architect, as a representative of the Owner, shall visit the site at intervals appropriate to the stage of the Contractor's 
operations, or as otherwise agreed by the Owner and the Architect in Article 2.8, (1) to become generally familiar with and to keep 
the Owner informed about the progress and quality of the portion of the Work completed, (2) to endeavor to guard the Owner 
against defects and deficiencies in the Work, and (3) to determine in general if the Work is being performed in a manner 
indicating that the Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall 
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not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect 
shall neither have control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or 
procedures, or for safety precautions and program in connection with the Work, since these are solely the Contractor's rights and 
responsibilities under the Contract Documents. 

2.6.2.2 The Architect shall report to the Owner known deviations from the Contract Documents and from the most recent 
construction schedule submitted by the Contractor. However, the Architect shall not be responsible for the Contractor's failure to 
perform the Work in accordance with the requirements of the Contract Documents. The Architect shall be responsible for the 
Architect's negligent acts or omissions, but shall not have control over or charge of and shall not be responsible for acts or 
omissions of the Contractor, Subcontractors, or their agents or employees, or of any other persons or entities performing portions 
of the Work. 

2.6.2.3 The Architect shall at all times have access to the Work wherever it is in preparation or progress. 

2.6.2.4 Except as otherwise provided in this Agreement or when direct communications have been specially authorized, the 
Owner shall endeavor to communicate with the Contractor through the Architect about matters arising out of or relating to the 
Contract Documents. Communications by and with the Architect's consultants shall be through the Architect. 

2.6.2.5 The Architect shall have authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the Work in 
accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise such 
authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment 
suppliers, their agents or employees or other persons or entities performing portions of the Work. 

2.6.3 CERTIFICATION OF PAYMENTS TO CONTRACTOR 
2.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue Certificates for Payment in such 
amounts. The Architect's certification for payment shall constitute a representation to the Owner, based on the Architect's 
evaluation of the Work as provided in Paragraph 2.6.2 and on the data comprising the Contractor's Application for Payment, that 
the Work has progressed to the point indicated and that to the best of the Architect's knowledge, information and belief, the quality 
of the Work is in accordance with the Contract Documents. The foregoing representations are subject (1) to an evaluation of the 
Work for conformance with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests and 
inspections, (3) to correction of minor deviations from the Contract Documents prior to completion, and (4) to specific 
qualifications expressed by the Architect. 

2.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 
sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 
requested by the Owner to substantiate the Contractor's right to payment, or (4) ascertained how or for what purpose the 
Contractor has used money previously paid on account of the Contract Sum. 

2.6.3.3 The Architect shall maintain a record of the Contractor's Applications for Payment. 

2.6.4 SUBMITTALS 
2.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop 
Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with information given and 
the design concept expressed in the Contract Documents. The Architect's action shall be taken with such reasonable promptness as 
to cause no delay in the Work or in the activities of the Owner, Contractor or separate contractors, while allowing sufficient time in 
the Architect's professional judgment to permit adequate review. Review of such submittals is not conducted for the purpose of 
determining the accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect's review shall not constitute approval of safety precautions or, unless otherwise specifically 
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stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect's approval of a 
specific item shall not indicate approval of an assembly of which the item is a component. 

2.6.4.2 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in accordance with 
the requirements of the Contract Documents. 

2.6.4.3 If professional design services or certifications by a design professional related to systems, materials or equipment are 
specifically required of the Contractor by the Contract Documents, the Architect shall specify appropriate performance and design 
criteria that such services must satisfy. Shop Drawings and other submittals related to the Work designed or certified by the design 
professional retained by the Contractor shall bear such professional's written approval when submitted to the Architect. The 
Architect shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals 
performed by such design professionals. 

2.6.5 CHANGES IN THE WORK 
2.6.5.1 The Architect shall prepare Change Orders and Construction Change Directives for the Owner's approval and execution in 
accordance with the Contract Documents. The Architect may authorize minor changes in the Work not involving an adjustment in. 
Contract Sum or an extension of the Contract Time which are consistent with the intent of the Contract Documents. If necessary, 
the Architect shall prepare, reproduce and distribute Drawings and Specifications to describe Work to be added, deleted or 
modified, as provided in Paragraph 2.8.2. 

2.6.5.2 The Architect shall review properly prepared, timely requests by the Owner or Contractor for changes in the Work, 
including adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the Work shall be 
accompanied by sufficient supporting data and information to permit the Architect to make a reasonable determination without 
extensive investigation or preparation of additional drawings or specifications. If the Architect determines that requested changes 
in the Work are not materially different from the requirements of the Contract Documents, the Architect may ism an order for a 
minor change in the Work or recommend to the Owner that the requested change be denied. 

2.6.5.3 If the Architect determines that implementation of the requested changes would result in a material change to the Contract 
that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a recommendation to the Owner, 
who may authorize further investigation of such change. Upon such authorization, and based upon information furnished by the 
Contractor, if any, the Architect shall estimate the additional cost and time that might result from such change, including any 
additional costs attributable to a Change in Services of the Architect. With the Owner's approval, the Architect shall incorporate 
those estimates into a Change Order or other appropriate documentation for the Owner's execution or negotiation with the 
Contractor. 

2.6.5.4 The Architect shall maintain records relative to changes in the Work. 

2.6.6 PROJECT COMPLETION 
2.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion, shall receive from the Contractor and forward to the Owner, for the Owner's review and records, written warranties 
and related documents required by the Contract Documents and assembled by the Contractor, and shall issue a final Certificate for 
Payment based upon a final inspection indicating the Work complies with the requirements of the Contract Documents. 

2.6.6.2 The Architects inspection shall be conducted with the Owner's Designated Representative to check conformance of the 
Work with the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected. 

2.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance of the 
Contract Sum remaining to be paid the Contractor, including any amounts needed to pay for final completion or correction of the 
Work. 
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2.6.6.4 The Architect shall receive from the Contractor and forward to the Owner: (1) consent of surety or sureties, ifany, to 
reduction in or partial release of retainage or the making of final payment and (2) affidavits, receipts, releases and waivers of liens 
or bonds indemnifying the Owner against liens. 

AR'nCLE 2.7 FACILITY OPERATION SERVICES 
2.7.1 The Architect shall meet with the Owner or the Owner's Designated Representative promptly after Substantial
 
Completion to review the need for facility operation services.
 

2.7.2 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the Architect 
shall conduct a meeting with the Owner and the Owner's Designated Representative to review the facility operations and 
performance and to make appropriate recommendations to the Owner. 

ARTICLE 2.8 SCHEDULE OF SERVICES 
2.8.1 Design and Contract Administration Services beyond the following limits shall be provided by the Architect as a 
Change in Services in accordance with Paragraph 1.3.3: 

.1 up to (2) reviews of each Shop Drawing, Product Data item, sample and similar submi~l of the Contractor. 

.2 up to (24) visits to the site by the Architect over the duration of the Project during construction for each sub-station.. 

.3 up to (2) inspections for any portion of the Work to determine whether such portion of the Work is substantially 
complete in accordance with the requirements of the Contract Documents.
 

.4 up to (2) inspections for any portion of the Work to determine final completion.
 

2.8.2 The following Design and Contract Administration Services shall be provided by the Architect as a Change in Services in 
accordance with Paragraph 1.3.3: 

.1 review of a Contractor's submittal out of sequence from the submittal schedule agreed to by the Architect; 

.2	 responses to the Contractor's requests for information where such information is available to the Contractor from a 
careful study and comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3	 Change Orders and Construction Change Directives requiring evaluation ofproposals, including the preparation or 
revision ofInstruments of Service; 

.4 providing consultation concerning replacement of Work resulting from fire or other cause during construction; 

.5 evaluation of an extensive number of claims submitted by the Owner's consultants, the Contractor or others in 
connection with the Work; 

.6 evaluation of substitutions proposed by the Owner's consultants or contractors and making subsequent revisions to 
Instruments ofService resulting therefrom; 

.7 preparation of design and documentation for alternate bid or proposal requests proposed by the Owner; or 

.8 Contract Administration Services provided 60 days after the date of Substantial Completion of the Work. 
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2.8.3 The Architect shall furnish or provide the following services only if specifically designated: 

Services Responsibility Location of Service 
(Architect. Owner or Not Provided) 

.1 Programming Owner/Architect 

.2 Land Survey Services Owner 

.3 Geotechnical Services Owner 

.4 Space SchematicslFlow Diagrams Architect 

.5 Existing Facilities Surveys Not Provided 

.6 Economic Feasibility Survey Owner 

.7 Site Analysis and Selection Owner/Architect 

.8 Environmental Studies and Reports Not Provided 

.9 Owner Supplied Data Coordination Owner/Architect 

.10 Schedule Development and Monitoring Owner/Architect 

.11 Civil Design Architect to retain services of civil engineer. 

.12 Landscape Design Not Provi.ded 

.13 Interior Design Architect 

.14 Special Bidding or Negotiation Not Provided 

.15 Value Analysis Not Provided 

.16 Detailed Cost Estimating Not Provided 
.17 On-Site Project Representation Architect; see below 
.18 Construction Management Owner's selected Construction Manager or General Contractor 
.19 Start-up Assistance Not Provided 
.20 Record Drawings Owner's selected Construction Manager or General Contractor 
.21 Post-Contract Evaluation Not Provided 
.22 Tenant-Related Services Not Provided 
.23 
.24 
.25 

Description of Services. 
(Insert descriptions ofthe services designated.) 

17. On-Site Project Representation:	 Full time on site representation by the architect is not a part of this 
agreement. The architect agrees to provide the owner copies of all Project Observation Reports and attend 
monthly progress meeting with owner, and/or his representatives, the construction manager or general 
contractor, and all subcontractors to keep them informed of the project progress. 
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ARTICLE 2.9 MODIFICATIONS 
2.9.1 Modifications to this Standard Form of Architect's Services: Design and Contract Administration, if any, are as follows: 

By its execution, this Standard Form ofArchitect's Services: Design and Contract Administration and modifications hereto are 
incorporated into the Standard F~Agreement Between the Owner and Architect, AlA Document BI41-1997, that was 
entered into by the parties as ~e d~e: ) 

! 
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