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ARTICLE 2.1 PROJECT ADMINISTRATION SERVICES 
2.1.1 The Architect shall manage the Architect's services and administer the Project. The Architect shall consult with the Owner, 
research applicable design criteria, attend Project meetings, communicate with members of the Project team and issue progress 
reports. The Architect shall coordinate the services provided by the Architect and the Architect's consultants with those services 
provided by the Owner and the Owner's consultants. 

2.1.2 When Project requirements have been sufficiently identified, the Architect shall prepare, and periodically update, a Project 
schedule that shall identify milestone dates for decisions required of the Owner, design services furnished by the Architect, 
completion of documentation provided by the Architect, commencement of construction and Substantial Completion of the Work. 

2.1.3 The Architect shall consider the value of alternative materials, building systems and equipment, together with other 
considerations based on program, budget and aesthetics in developing the design for the Project. 

2.1.4 Upon request of the Owner, the Architect shall make a presentation to explain the design of the Project to
 
representatives of the Owner.
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2.1.5 The Architect shall submit design documents to the Owner at intervals appropriate to the design process for purposes of 
evaluation and approval by the Owner. The Architect shall be entitled to rely on approvals received from the Owner in the further 
development of the design. 

2.1.6 The Architect shall assist the Owner in connection with the Owner's responsibility for filing documents required for the 
approval of governmental authorities having jurisdiction over the Project. 

2.1.7 EVALUATION OF BUDGET AND COST OF THE WORK 
2.1.7.1 When the Project requirements have been sufficiently identified, the Architect shall prepare a preliminary estimate of the 
Cost of the Work. This estimate may be based on current area, volume or similar conceptual estimating techniques. As the design 
process progresses through the end of the preparation of the Construction Documents, the Architect shall update and refine the 
preliminary estimate of the Cost of the Work. The Architect shall advise the Owner ofany adjustments to previous estimates of the 
Cost of the Work indicated by changes in Project requirements or general market conditions. If at any time the Architect's estimate 
of the Cost of the Work exceeds the Owner's budget, the Architect shall make appropriate recommendations to the Owner to adjust 
the Project's size, quality or budget, and the Owner shall cooperate with the Architect in making such adjustments. 

2.1.7.2 Evaluations of the Owner's budget for the Project, the preliminary estimate of the Cost of the Work and updated estimates 
of the Cost of the Work prepared by the Architect represent the Architect's judgment as a design professional familiar with the 
construction industry. It is recognized, however, that neither the Architect nor the Owner has control over the cost of labor, 
materials or equipment, over the Contractor's methods of determining bid prices, or over competitive bidding, market or 
negotiating conditions. Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not 
vary from the Owner's budget for the Project or from any estimate of the Cost of the Work or evaluation prepared or agreed to by 
the Architect. 

2.1.7.3 In preparing estimates of the Cost of the Work, the Architect shall be permitted to include contingencies for design, 
bidding and price escalation; to determine what materials, equipment, component systems and types of construction are to be 
included in the Contract Documents; to make reasonable adjustments in the scope of the Project and to include in the Contract 
Documents alternate bids as may be necessary to adjust the estimated Cost of the Work to meet the Owner's budget for the Cost of 
the Work. If an increase in the Contract Sum occurring after execution of the Contract between the Owner and the Contractor 
causes the budget for the Cost of the Work to be exceeded, that budget shall be increased accordingly. 

2.1.7.4 If bidding or negotiation has not commenced within 90 days after the Architect submits the Construction Documents to 
the Owner, the budget for the Cost of the Work shall be adjusted to reflect changes in the general level of prices in the 
construction industry. 

2.1.7.5 If the budget for the Cost of the Work is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall: 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Subparagraph 1.3.8.5; or 

.4 cooperate in revising the Project scope and quality as required to reduce the Cost of the Work. 

2.1.7.6 If the Owner chooses to proceed under Clause 2.1.7.5.4, the Architect, without additional compensation, shall modify the 
documents for which the Architect is responsible under this Agreement as necessary to comply with the budget for the Cost of the 
Work. The modification of such documents shall be the limit of the Architect's responsibility under this Paragraph 2.1.7. 

The Architect shall be entitled to compensation in accordance with this Agreement for all services performed whether or not 
construction is commenced. 
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ARTICLE 2.2 SUPPORTING SERVICES 
2.2.1 Unless specifically designated in Paragraph 2.8.3, the services in this Article 2.2 shall be provided by the Owner or the 
Owner's consultants and contractors. 

2.2.1.1 The Owner shall furnish a program setting forth the Owner's objectives, schedule, constraints and criteria, including space 
requirements and relationships, special equipment, systems and site requirements. 

2.2.1.2 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site of 
the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, grades and 
lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions, casements, 
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and necessary data with 
respect to existing buildings, other improvements and trees; and information concerning available utility services and lines, both 
public and private, above and below grade, including inverts and depths. All the information on the survey shall be referenced to a 
Project benchmark. 

2.2.1.3 The Owner shall furnish services of geotechnical engineers which may include but are not limited to test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion tests and resistivity 
tests, including necessary operations for anticipating subsoil conditions, With reports and appropriate recommendations. 

ARTICLE 2.3 EVALUATION AND PLANNING SERVICES 
2.3.1 The Architect shall provide a preliminary evaluation of the information furnished by the Owner under this Agreement, 
including the Owner's program and schedule requirements and budget for the Cost of the Work, each in terms of the other. The 
Architect shall review such information to ascertain that it is consistent with the requirements of the Project and. shall notify the 
Owner of any other information or consultant services that may be reasonably needed for the Project. 

2.3.2 The Architect shall provide a preliminary evaluation of the Owner's site for the Project based on the information provided 
by the Owner of site conditions, and the Owner's program, schedule and budget for the Cost of the Work. 

2.3.3 The Architect shall review the Owner's proposed method of contracting for construction services and shall notify the Owner 
of anticipated impacts that such method may have on the Owner's program, financial and time requirements, and the scope of the 
Project. 

ARTICLE 2.4 DESIGN SERVICES 
2.4.1 The Architect's design services shall include normal structural, mechanical and electrical engineering services. 

2.4.2 SCHEMATIC DESIGN DOCUMENTS 
2.4.2.1 The Architect shall provide Schematic Design Documents based on the mutually agreed-upon program, schedule, and 
budget for the Cost of the Work. The documents shall establish the conceptual design of the Project illustrating the scale and 
relationship of the Project components. The Schematic Design Documents shall include a conceptual site plan, if appropriate, and 
preliminary building plans, sections and elevations. At the Architect's option, the Schematic Design Documents may include study 
models, perspective sketches, electronic modeling or combinations of these media. Preliminary selections of major building 
systems and construction materials shall be noted on the drawings or described in writing. 

2.4.3 DESIGN DEVELOPMENT DOCUMENTS 
2.4.3.1 The Architect shall provide Design Development Documents based on the approved Schematic Design Documents and 
updated budget for the Cost of the Work. The Design Development Documents shall illustrate and describe the refinement of the 
design of the Project, establishing the scope, relationships, forms, size and appearance of the Project by means ofplans, 
sections and elevations, typical construction details, and equipment layouts. The Design Development Documents shall include 
specifications that identify major materials and systems and establish in general their quality levels. 

2.4.4 CONSTRUCTION DOCUMENTS 
2.4.4.1 The Architect shall provide Construction Documents based on the approved Design Development Documents and 
updated budget for the Cost of the Work. The Construction Documents shall set forth in detail the requirements for construction of 
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the Project. The Construction Documents shall include Drawings and Specifications that establish in detail the quality levels of 
materials and systems required for the Project. 

2.4.4.2 During the development of the Construction Documents, the Architect shall assist the Owner in the development and 
preparation o£- (I) bidding and procurement information which describes the time, place and conditions of bidding; bidding or 
proposal forms; and the form of agreement between the Owner and the Contractor; and (2) the Conditions of the Contract for 
Construction (General, Supplementary and other Conditions). The Architect also shall compile the Project Manual that includes 
the Conditions of the Contract for Construction and Specifications and may include bidding requirements and sample forms. 

ARTICLE 2.5 CONSTRUCTION PROCUREMENT SERVICES 
2.5.1 The Architect shall assist the Owner in obtaining either competitive bids or negotiated proposals and shall assist the Owner 
in awarding and preparing contracts for construction. 

2.5.2 The Architect shall assist the Owner in establishing a list ofprospective bidders or contractors. 

2.5.3 The Architect shall assist the Owner in bid validation or proposal evaluation and determination of the successful bid or 
proposal, if any. If requested by the Owner, the Architect shall notify all prospective bidders or contractors of the bid or proposal 
results. 

2.5.4 COMPETITIVE BIDDING 
2.5.4.1 Bidding Documents shall consist of bidding requirements, proposed contract forms, General Conditions and 
Supplementary Conditions, Specifications and Drawings. 

2.5.4.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Bidding Documents for 
distribution to prospective bidders. The Owner shall pay directly for the cost of reproduction or shall reimburse the Architect for 
such expenses. 

2.5.4.3 If requested by the Owner, the Architect shall distribute the Bidding Documents to prospective bidders and request their 
return upon completion of the bidding process. The Architect shall maintain a log of distribution and retrieval, and the amounts of 
deposits, if any, received from and returned to prospective bidders. 

2.5.4.4 The Architect shall consider requests for substitutions, if permitted by the Bidding Documents, and shall prepare and 
distribute addenda identifying approved substitutions to all prospective bidders. 

2.5.4.5 The Architect shall participate in or, at the Owner's direction, shall organize and conduct a pre-bid conference for 
prospective bidders. 

2.5.4.6 The Architect shall prepare responses to questions from prospective bidders and provide clarifications and interpretations 
of the Bidding Documents to all prospective bidders in the form ofaddenda. 

2.5.4.7 The Architect shall participate in or, at the Owner's direction, shall organize and conduct the opening of the bids. The 
Architect shall subsequently document and distribute the bidding results, as directed by the Owner. 

2.5.5 NEGOTIATED PROPOSALS 
2.5.5.1 Proposal Documents shall consist of proposal requirements, proposed contract forms, General Conditions and 
Supplementary Conditions, Specifications and Drawings. 

2.5.5.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Proposal Documents for 
distribution to prospective contractors. The Owner shall pay directly for the cost of reproduction or shall reimburse the Architect 
for such expenses. 

2.5.5.3 If requested by the Owner, the Architect shall organize and participate in selection interviews with prospective 
contractors. 
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2.5.5.4 The Architect shall consider requests for substitutions, if permitted by the Proposal Documents, and shall prepare and 
distribute addenda identifying approved substitutions to all prospective contractors. 

2.5.5.5 If requested by the Owner, the Architect shall assist the Owner during negotiations with prospective contractors. The 
Architect shall subsequently prepare a summary report of the negotiation results, as directed by the Owner. 

ARTICLE 2.6 CONTRACT ADMINISTRATION SERVICES 
2.6.1 GENERAL ADMINISTRATION 
2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth below and 
in the edition of AlA Document AlO I, General Conditions of the Contract for Construction, current as of the date of this 
Agreement. Modifications made to the General Conditions, when adopted as part of the Contract Documents, shall be enforceable 
under this Agreement only to the extent that they are consistent with this Agreement or approved in writing by the Architect. 

2.6.1.2 The Architect's responsibility to provide the Contract Administration Services under this Agreement commences with the 
award of the initial Contract for Construction and terminates at the issuance to the Owner of the final Certificate for Payment. 
However, the Architect shall be entitled to a Change in Services in accordance with Paragraph 2.8.2 when Contract Administration 
Services extend 60 days after the date of Substantial Completion of the Work. 

2.6.1.3 The Architect shall be a representative of and shall advise and consult with the Owner during the provision of the 
Contract Administration Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in 
this Agreement unless otherwise modified by written amendment. 

2.6.1.4 Duties, responsibilities and limitations of authority of the Architect under this Article 2.6 shall not be restricted, modified 
or extended without written agreement of the Owner and Architect with consent of the Contractor, which consent will not be 
unreasonably withheld. 

2.6.1.5 The Architect shall review properly prepared, timely requests by the Contractor for additional information about the 
Contract Documents. A properly prepared request for additional information about the Contract Documents shall be in a form 
prepared or approved by the Architect and shall include a detailed written statement that indicates the specific Drawings or 
Specifications in need ofclarification and the nature of the clarification requested. 

2.6.1.6 If deemed appropriate by the Architect, the Architect shall on the Owner's behalf prepare, reproduce and distribute 
supplemental Drawings and Specifications in response to requests for information by the Contractor. 

2.6.1.7 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor under, and 
requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect's response to such 
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

2.6.1.8 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable from the 
Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and initial decisions, the 
Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show partiality to either, and shall 
not be liable for the results of interpretations or decisions so rendered in good faith. 

2.6.1.9 The Architect shall render initial decisions on claims, disputes or other matters in question between the Owner and 
Contractor as provided in the Contract Documents. However, the Architect's decisions on matters relating to aesthetic effect shall 
be final ifconsistent with the intent expressed in the Contract Documents. 

2.6.2 EVALUATIONS OF THE WORK 
2.6.2.1 The Architect, as a representative of the Owner, shall visit the site at intervals appropriate to the stage of the Contractor's 
operations, or as otherwise agreed by the Owner and the Architect in Article 2.8, (1) to become generally familiar with and to keep 
the Owner informed about the progress and quality of the portion of the Work completed, (2) to endeavor to guard the Owner 
against defects and deficiencies in the Work, and (3) to determine in general if the Work is being performed in a manner 
indicating that the Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall 
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not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect 
shall neither have control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or 
procedures, or for safety precautions and program in connection with the Work, since these are solely the Contractor's rights and 
responsibilities under the Contract Documents. 

2.6.2.2 The Architect shall report to the Owner known deviations from the Contract Documents and from the most recent 
construction schedule submitted by the Contractor. However, the Architect shall not be responsible for the Contractor's failure to 
perform the Work in accordance with the requirements of the Contract Documents. The Architect shall be responsible for the 
Architect's negligent acts or omissions, but shall not have control over or charge of and shall not be responsible for acts or 
omissions of the Contractor, Subcontractors, or their agents or employees, or of any other persons or entities performing portions 
of the Work. 

2.6.2.3 The Architect shall at all times have access to the Work wherever it is in preparation or progress. 

2.6.2.4 Except as otherwise provided in this Agreement or when direct communications have been specially authorized, the 
Owner shall endeavor to communicate with the Contractor through the Architect about matters arising out of or relating to the 
Contract Documents. Communications by and with the Architect's consultants shall be through the Architect. 

2.6.2.5 The Architect shall have authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the Work in 
accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise such 
authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment 
suppliers, their agents or employees or other persons or entities performing portions of the Work. 

2.6.3 CERTIFICATION OF PAYMENTS TO CONTRACTOR 
2.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue Certificates for Payment in such 
amounts. The Architect's certification for payment shall constitute a representation to the Owner, based on the Architect'S 
evaluation of the Work as provided in Paragraph 2.6.2 and on the data comprising the Contractor's Application for Payment, that 
the Work has progressed to the point indicated and that to the best of the Architect's knowledge, information and belief, the quality 
of the Work is in accordance with the Contract Documents. The foregoing representations are subject (1) to an evaluation of the 
Work for conformance with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests and 
inspections, (3) to correction of minor deviations from the Contract Documents prior to completion, and (4) to specific 
qualifications expressed by the Architect. 

2.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 
sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 
requested by the Owner to substantiate the Contractor's right to payment, or (4) ascertained how or for what purpose the 
Contractor has used money previously paid on account of the Contract Sum. 

2.6.3.3 The Architect shall maintain a record of the Contractor's Applications for Payment. 

2.6.4 SUBMITTALS 
2.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop 
Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with information given and 
the design concept expressed in the Contract Documents. The Architect's action shall be taken with such reasonable promptness as 
to cause no delay in the Work or in the activities of the Owner, Contractor or separate contractors, while allowing sufficient time in 
the Architect's professional judgment to permit adequate review. Review of such submittals is not conducted for the purpose of 
determining the accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect's review shall not constitute approval of safety precautions or, unless otherwise specifically 
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stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect's approval of a 
specific item shall not indicate approval of an assembly of which the item is a component. 

2.6.4.2 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in accordance with 
the requirements of the Contract Documents. 

2.6.4.3 If professional design services or certifications by a design professional related to systems, materials or equipment are 
specifically required of the Contractor by the Contract Documents, the Architect shall specify appropriate perfonnance and design 
criteria that such services must satisfy. Shop Drawings and other submittals related to the Work designed or certified by the design 
professional retained by the Contractor shall bear such professional's written approval when submitted to the Architect. The 
Architect shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals 
perfonned by such design professionals. 

2.6.5 CHANGES IN THE WORK 
2.6.5.1 The Architect shall prepare Change Orders and Construction Change Directives for the Owner's approval and execution in 
accordance with the Contract Documents. The Architect may authorize minor changes in the Work not involving an adjustment in 
Contract Sum or an extension of the Contract Time which are consistent with the intent of the Contract Documents. If necessary, 
the Architect shall prepare, reproduce and distribute Drawings and Specifications to describe Work to be added, deleted or 
modified, as provided in Paragraph 2.8.2. 

2.6.5.2 The Architect shall review properly prepared, timely requests by the Owner or Contractor for changes in the Work, 
including adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the Work shall be 
accompanied by sufficient supporting data and infonnation to pennit the Architect to make a reasonable detennination without 
extensive investigation or preparation of additional drawings or specifications. If the Architect determines that requested changes 
in the Work are not materially different from the requirements of the Contract Documents, the Architect may ism an order for a 
minor change in the Work or recommend to the Owner that the requested change be denied. 

2.6.5.3 If the Architect determines that implementation of the requested changes would result in a material change to the Contract 
that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a recommendation to the Owner, 
who may authorize further investigation of such change. Upon such authorization, and based upon infonnation furnished by the 
Contractor, if any, the Architect shall estimate the additional cost and time that might result from such change, including any 
additional costs attributable to a Change in Services of the Architect. With the Owner's approval, the Architect shall incorporate 
those estimates into a Change Order or other appropriate documentation for the Owner's execution or negotiation with the 
Contractor. 

2.6.5.4 The Architect shall maintain records relative to changes in the Work. 

2.6.6 PRO~IECT COMPLETION 
2.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion, shall receive from the Contractor and forward to the Owner, for the Owner's review and records, written warranties 
and related documents required by the Contract Documents and assembled by the Contractor, and shall issue a final Certificate for 
Payment based upon a final inspection indicating the Work complies with the requirements of the Contract Documents. 

2.6.6.2 The Architects inspection shall be conducted with the Owner's Designated Representative to check confonnance of the 
Work with the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected. 

2.6.6.3 When the Work is found to be substantially complete, the Architect shall infonn the Owner about the balance of the 
Contract Sum remaining to be paid the Contractor, including any amounts needed to pay for final completion or correction of the 
Work. 
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2.6.6.4 The Architect shall receive from the Contractor and forward to the Owner: (I) consent of surety or sureties, if any, to 
reduction in or partial release ofretainage or the making of final payment and (2) affidavits, receipts, releases and waivers ofliens 
or bonds indemnifying the Owner against liens. 

ARTICLE 2.7 FACILITY OPERATION SERVICES 
2.7.1 The Architect shall meet with the Owner or the Owner's Designated Representative promptly after Substantial
 
Completion to review the need for facility operation services.
 

2.7.2 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the Architect 
shall conduct a meeting with the Owner and the Owner's Designated Representative to review the facility operations and 
performance and to make appropriate recommendations to the Owner. 

ARTICLE 2.8 SCHEDULE OF SERVICES 
2.8.1 Design and Contract Administration Services beyond the following limits shall be provided by the Architect as a 
Change in Services in accordance with Paragraph 1.3.3: 

.1 up to (2) reviews ofeach Shop Drawing, Product Data item, sample and similar submittal of the Contractor. 

.2 up to (30) visits to the site by the Architect over the duration of the Project during construction. 

.3 up to (2) inspections for any portion of the Work to determine whether such portion of the Work is substantially 
complete in accordance with the requirements of the Contract Documents.
 

.4 up to (2) inspections for any portion of the Work to determine final completion.
 

2.8.2 The following Design and Contract Administration Services shall be provided by the Architect as a Change in Services in 
accordance with Paragraph 1.3.3: 

.1 review of a Contractor's submittal out of sequence from the submittal schedule agreed to by the Architect; 

.2	 responses to the Contractor's requests for information where such information is available to the Contractor from a 
careful study and comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3	 Change Orders and Construction Change Directives requiring evaluation ofproposals, including the preparation or 
revision of Instruments of Service; 

.4 providing consultation concerning replacement ofWork resulting from fire or other cause during construction; 

.5 evaluation of an extensive number of claims submitted by the Owner's consultants, the Contractor or others in 
connection with the Work; 

.6 evaluation of substitutions proposed by the Owner's consultants or contractors and making subsequent revisions to 
Instruments of Service resulting therefrom; 

.7 preparation ofdesign and documentation for alternate bid or proposal requests proposed by the Owner; or 

.8 Contract Administration Services provided 60 days after the date of Substantial Completion of the Work. 
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2.8.3 The Architect shall furnish or provide the following services only if specifically designated: 

Services Responsibility Location of Service 
(Architect, Owner or Not Provided) 

.1 Programming Owner/Architect 

.2 Land Survey Services Owner 

.3 Geotechnical Services Owner 

.4 Space Schematics/Flow Diagrams Architect 

.5 Existing Facilities Surveys Not Provided 

.6 Economic Feasibility Survey Owner 

.7 Site Analysis and Selection Owner/Architect 

.8 Environmental Studies and Reports Not Provided 

.9 Owner Supplied Data Coordination Owner/Architect 

.10 Schedule Development and Monitoring Owner/Architect 

. 11 Civil Design Architect to retain services of civil engineer. 

.12 Landscape Design Not Provided 

.13 Interior Design Architect 

.14 Special Bidding or Negotiation Not Provided 

.15 Value Analysis Not Provided 

.16 Detailed Cost Estimating Not Provided 
.17 On-Site Project Representation Architect; see below 
.18 Construction Management Owner's selected Construction Manager or General Contractor 
.19 Start-up Assistance Not Provided 
.20 Record Drawings Owner's selected Construction Manager or General Contractor 
.21 Post-Contract Evaluation Not Provided 
.22 Tenant-Related Services Not Provided 
.23 
.24 
.25 

Description of Services. 
(Insert descriptions of the services designated.) 

17. On·Site Project Representation: Full time on site representation by the architect is not a part of this 
agreement. The architect agrees to provide the owner copies of all Project Observation Reports and attend 
monthly progress meeting with owner, and/or his representatives, the construction manager or general 
contractor, and all subcontractors to keep them informed of the project progress. 
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·
 , 
ARTICLE 2.9 MODIFICA"nONS 

2.9.1 Modifications to this Standard Form of Architect's Services: Design and Contract Administration, if any, are as follows: 

By its execution, this Standard Form of Architect's Services: Design and Contract Administration and modifications hereto are 
incorporated into the Standard Form of Agreement Between the Owner and Architect, AlA Document B 141-1997, that was 
entered into by the parties as of the date: 

Gr. Krennerich III, President 
(Printed name and title) 
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