Budgeted Amount _____

Opened by Steve Kent
Tabulated by Brenda Sharp

Bid #: 2008:03
Date: 02/20/08

DIVISIONS/DEPARTEMENT: Parks

Item	Quan	Description	C& I Construction Unit	C& I Construction Amount	Jettons General Contracting Unit	Jettons General Contracting Amount	Marise Construction Unit	Marise Construction Amount	Olympus Construction Unit	Olympus Construction Amount	Poplins Construction Unit	Poplins Construction Amount	RPM Development Unit	RPM Development Amount	Stonebridge Construction Unit	Stonebridge Construction Amount
1	1	CFP Bathhouse		262,000.00		254,598.00		343,450.00		272,500.00		378,000.00		$283,570.00		$254,700.00
		Complete the work (days)		90		120		135		90		180		214		180
		Addendum #1 Yes/No		yes		yes		yes		No		Yes		Yes		Yes
		Mechanical		Control Heating & Cooling		Hinson Heating & Air		Dixie Contractors		Control Heating & Cool		Dixie Inc.		Kevin's Heating & Air		Dixie Contractors
		Plumbing		Rainwater Construction		RGB Mecanical		Dixie Contractors		Adams & Cooper		Adams & Cooper		Adams & Cooper		Dixie Contractors
		Electrical		J & L Electric Company Inc		Jetton's Electric Inc		J & L Electric Company		Kevin Cook Electric		J & L Electric Inc		Simms & Blancett		Gullet Plumbing
		Roofing & Sheetmetal		Construction Network Inc		Jetton's Electric Inc		Marise Construction Co		Olympus Construction		Poplin's Construction		Jonesboro Roofing Co		Stonebridge Const

Budgeted Amount _____

Page 2

Opened by Steve Kent

Tabulated by Brenda Sharp

Bid #: 2008:03

Date: 02/20/08

DIVISIONS/DEPARTEMENT:
Parks

Item	Quan	Description	Vance Construction Unit	Vance Construction Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount
1	1	CFP Bathhouse		273,980.00												
		Complete the work (days)		130												
		Addendum #1 Yes/No		Yes												
		Mechanical	Control Heat & Air													
		Plumbing	Adams & Cooper													
		Electrical	J & L Electrical													
		Roofing & Sheetmetal	Vance Construction Sol													