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AGREEMENT made as of the 22nd day of November in the year Two Thousand Six (2006).

(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:

(Name, address and other information)

City of Jonesboro
515 West Washington

Jonesboro, Arkansas 72401

and the Architect:

(Name, address and other information)

Bracketft-Krennerich and Associates, P.A.

100 E. Huntington, Suite D
Post Office Box 1655

Jonesboro, Arkansas 72403-1655

For the following Project:
(Include detailed description of Project)

New Proto-Type Fire Sub-Stations

Jonesboro Fire Department
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The Owner and Architect agree as follows.
ARTICLE 1.1 INITIAL INFORMATION

1.1.1  This Agreement is based on the following information and assumptions.
(Note the disposition for the follawing items by inserting the requested information or a statemeni such as "not applicable,” “unknown at time of execution" or
“to be determined later by mutual agreement ")

1.1.2 PROJECT PARAMETERS

1.1.2.1 The objective or use is;
(ldentify or describe, if appropriate, propased use or goals.)

Design of new proto-type fire sub-stations.

1.1.2.2 The physical parameters are:

(ldentify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical reports abou! the site)

Dwner to provide specific information for each location.

1.1.2.3 The Owner's Program is;

(Identify documentation or state the manner in which the program will be developed)

Developed by Owner and Architect; copies attached.

1.1.2.4 The legal parameters are:
(ldentify, pertinent legal information, including, if appropriate, land surveys and legal descriptions and restrictions of the site.)

Owner to provide specific information for each location.
1.1.2.5 The financial parameters are as follows.
.1 Amount of the Owner's overall budget for the Project including the Architect's compensation, is:

To be determined.

.2 Amount of the Owner's budget for the Cost of the Work, excluding the Architect's compensation, is:

To be determined.

1.1.2.6 The time parameters are:
(ldentify, if appropriate, milestone dates, durations or fast track scheduling)

Construction Documents complete January 29, 2007; see schedule attached.

1.1.2.7 The proposed procurement or delivery method for the Project is:
(ldentify method such as competitive bid, negotiated contract, or construction management.)

To be determined.

1.1.2.8 Other parameters are:
(Identify special characteristics or needs of the Project such as energy, environmental, or historic preservation requirements.)

A. Building to be designed in accordance with applicable building codes and Arkansas Fire Prevention

Code.
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1.1.3 PROJECT TEAM

1.1.3.1 The Owner's Designated Representative is:
(List name, address and other information)

Aaron Keller, or Leonard Jadrich

Jonesboro Fire Department
3215 E. Johnson Avenue

Jonesboro, Arkansas 72401

1.1.3.2 The persons or entities, in addition to the Owner's Designated Representative, who are required to review the Architect's

submittals to the Owner are:
(List name, address and other information

City inspection Department
Arkansas Department of Health
Public Safety Director

1.1.3.3 The Owner's other consultants and contractors are:
(List discipline and, if known, identify them by name and address.)

PN

1.1.3.4 The Architect's Designated Representative is:

(List name, address and other information)

George J. Krennerich
100 E. Huntington, Suite D

Jonesboro, Arkansas 72401

1.1.3.5 The consultants retained at the Architect's expense are:
(List discipline and, if known, identify them by name and address)

Structural: Engineering Consultants, Inc.
Mechanical/Electrical/Plumbing: To be determined.

1.1.4  Other important initial information is:

1.1.5 When the services under this Agreement include contract administration services, the General Conditions of the Contract for
Construction shall be the edition of AIA Document A201 current as of the date of this Agreement, or as follows:

1.1.6 The information contained in this Article 1. 1 may be reasonably relied upon by the Owner and Architect in determining the
Architects compensation. Both parties, however, recognize that such information may change and, in that event, the Owner and the
Architect shall negotiate appropriate adjustments in schedule, compensation and Change in Services in accordance with Paragraph

1.3.3.

ARTICLE 1.2 RESPONSIBILITIES OF THE PARTIES
1.2,1  The Owner and the Architect shall cooperate with one another to fulfill their respective obligations under this Agreement.

Both parties shall endeavor to maintain good working relationships among all members of the Project team.

1.2.2 OWNER
1.2.2.1 Unless otherwise provided under this Agreement, the Owner shall provide full information in a timely manner regarding

requirements for and limitations on the Project. The Owner shall furnish to the Architect, within 15 days after receipt of a written
request, information necessary and relevant for the Architect to evaluate, give notice of or enforce lien rights.
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1.2.2.2 The Owner shall periodically update the budget for the Project, including that portion allocated for the Cost of the Work.
The Owner shall not significantly increase or decrease the overall budget, the portion of the budget allocated for the Cost of the
Work, or contingencies included in the overall budget or a portion of the budget, without the agreement of the Architect to a

corresponding change in the Project scope and quality.

1.2.2.3 The Owner's Designated Representative identified in Paragraph 1. 1.3 shall be authorized to act on the Owner's behalf
with respect to the Project. The Owner or the Owner's Designated Representative shall render decisions in a timely manner
pertaining to documents submitted by the Architect in order to avoid unreasonable delay in the orderly and sequential progress of

the Architect's services,

1.2.2.4 The Owner shall furnish the services of consultants other than those designated in Paragraph 1. 1. 3 or authorize the
Architect to furnish them as a Change in Services when such services are requested by the Architect and are reasonably required by

the scope of the Project.

1.2.2.5 Unless otherwise provided in this Agreement, the Owner shall furnish tests, mspections and reports required by law or the
Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous

materials.

1.2.2.6 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be reasonably
necessary at any time for the Project to meet the Owner's needs and interests.

1.2.2.7 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or defect in the
Project, including any errors, omissions or inconsistencies in the Architect's Instruments of Service.

1.2.3 ARCHITECT
1.2.3.1 The services performed by the Architect, Architect's employees and Architect's consultants shall be as enumerated in

Article 1.4.

1.2.3.2 The Architect's services shall be performed as expeditiously as is consistent with professional skill and care and the
orderly progress of the Project. The Architect shall submit for the Owner's approval a schedule for the performance of the
Architect's services which initially shall be consistent with the time periods established in Subparagraph 1.1.2.6 and which shall be
adjusted, if necessary, as the Project proceeds. This schedule shall include allowances for periods of time required for the Owner's
review, for the performance of the Owner's consultants, and for approval of submissions by authorities having jurisdiction over the
Project. Time limits established by this schedule approved by the Owner shall not, except for reasonable cause, be exceeded by the

Architect or Owner.

1.2.3.3 The Architect's Designated Representative identified in Paragraph 1.1.3 shall be authorized to act on the Architect's
behalf with respect to the Project.

1.2.3.4 The Architect shall maintain the confidentiality of information specifically designated as confidential by the Owner,
unless withholding such information would violate the law, create the risk of significant harm to the public or prevent the
Architect from establishing a claim or defense in an adjudicatory proceeding. The Architect shall require of the Architecfs
consultants similar agreements to maintain the confidentiality of information specifically designated as confidential by the Owner.

1.2.3.5 Except with the Owner's knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architects professional judgment with

respect to this Project.

1.2.3.6 The Architect shall review laws, codes, and regulations applicable to the Architect's services. The Architect shall respond
in the design of the Project to requirements imposed by governmental authorities having jurisdiction over the Project.
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1.2.3.7 The Architect shall be entitled to rely on the accuracy and completeness of services and information furnished by the
Owner. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any efforts, omissions or

inconsistencies in such services or information.
ARTICLE 1.3 TERMS AND CONDITIONS

1.3.1 COST OF THE WORK
1.3.1.1 The Cost of the Work shall be the total cost or, to the extent the Project is not completed, the estimated cost to the Owner

of all elements of the Project designed or specified by the Architect.

1.3.1.2 The Cost of the Work shall include the cost at current market rates of labor and materials furnished by the Owner and
equipment designed, specified, selected or specially provided for by the Architect, including the costs of management or
supervision of construction or installation provided by a separate construction manager or contractor, plus a reasonable allowance
for their overhead and profit. In addition, a reasonable allowance for contingencies shall be included for market conditions at the

time of bidding and for changes in the Work.

1.3.1.3 The Cost of the Work does not include the compensation of the Architect and the Architect's consultants, the costs of the
land, rights-of-way and financing or other costs that are the responsibility of the Owner.

1.3.2 INSTRUMENTS OF SERVICE

1.3.2.1 Drawings, specifications and other documents, including those in electronic form, prepared by the Architect and the
Architects consultants are Instuments of Service for use solely with respect to this Project. The Architect and the Architect's
consultants shall be deemed the authors and owners of their respective Instruments of Service and shall retain all common law,

statutory and other reserved rights, including copyrights.

1.3.2.2 Upon execution of this Agreement the Architect grants to the Owner a nonexclusive license to reproduce the Architect's
Instruments of Service solely for purposes of constructing, using and maintaining the Project, provided that the Owner shall
comply with all obligations, including prompt payment of all sums when due, under this Agreement. The Architect shall obtain
similar nonexclusive licenses from the Architect's consultants consistent with this Agreement. Any termination of this Agreement
prior to completion of the Project shall terminate this license. Upon such termination, the Owner shall refrain from making further
reproductions of Instruments of Service and shall return to the Architect within seven days of termination all originals and
reproductions in the Owner's possession or control. If and upon the date the Architect is adjudged in default of this Agreement, the
foregoing license shall be deemed terminated and replaced by a second, nonexclusive license permitting the Owner to authorize
other similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, corrections or
additions to the Instruments of Service solely for purposes of completing, using and maintamning the Project.

1.3.2.3 Except for the licenses granted in Subparagraph 1.3.2.2, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein to
another party without the prior written agreement of the Architect. However, the Owner shall be permitted to authorize the
Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers to reproduce applicable portions of the
Instruments of Service appropriate to and for use in their execution of the Work by license granted in Subparagraph 1.3.2.2.
Submission or distribution of Instruments of Service to meet official regulatory requirements or for similar purposes in connection
with the Project is not to be construed as publication in derogation of the reserved rights of the Architect and the Architect’s
consultants. The Owner shall not use the Instruments of Service for future additions or alterations to this Project or for other
projects, unless the Owner obtains the prior written agreement of the Architect and the Architect's consultants. Any unauthorized
use of the Instruments of Service shall be at the Owners sole risk and without liability to the Architect and the Architect's

consultants.

1.3.2.4 Prior to the Architect providing to the Owner any Instruments of Service in electronic form or the Owner providing to the
Architect any electronic data for incorporation into the Instruments of Service, the Owner and the Architect shall by separate
written agreement set forth the specific conditions governing the format of such Instruments of Service or electronic data,
including any special limitations or licenses not otherwise provided in this Agreement.
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1.3.3 CHANGE IN SERVICES

1.3.3.1 Change in Services of the Architect, including services required of the Architect’s consultants, may be accomplished afier
execution of this Agreement, without invalidating the Agreement, if mutually agreed in writing, if required by circumstances
beyond the Architect’s control, or if the Architect's services are affected as described in Subparagraph 1.3.3.2. In the absence of
mutual agreement in writing, the Architect shall notify the Owner prior to providing such services. If the Owner deems that all or a
part of such Change in Services is not required, the Owner shall give prompt written notice to the Architect, and the Architect shall
have no obligation to provide those services. Except for a change due to the fault of the Architect, Change in Services of the
Architect shall entitle the Architect to an adjustment in compensation pursuant to Paragraph 1.5.2, and to any Reimbursable
Expenses described in Subparagraph 1.3.9.2 and Paragraph 1.5.5.

1.3.3.2 If any of the following circumstances affect the Architect's services for the Project, the Architect shall be entitled to an
appropriate adjustment in the Architect's schedule and compensation.

.1 change in the instructions or approvals given by the Owner that necessitate revisions in Instruments of Service;

.2 enactment or revision of codes, laws or regulauons or official interpretations which necessitate changes to prcvnously
prepared Instruments of Service;

.3 decisions of the Owner not rendered in a timely manner;

4 significant change in the Project including, but not limited to, size, quality, complexity, the Owner's schedule or
budget, or procurement method;

.5 failure of performance on the part of the Owner or the Owner's consultants or contractors;

.6 preparation for and attendance at a public hearing, a dispute resolution proceeding or a legal proceeding except
where the Architect 18 party thereto;

.7 change in the information contained in Article 1. 1.

1.3.4 MEDIATION
1.3.4.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to mediation as

a condition precedent to arbitration or the institution of legal or equitable proceedings by either party. If such matter relates to or is
the subject of a lien arising out of the Architect's services, the Architect may proceed in accordance with applicable law to comply
with the lien notice or filing deadlines prior to resolution of the matter by mediation or by arbitration.

1.3.4.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by
mediation which, unless the parties mutually agree otherwise, shall be in accordance with the Construction Industry Mediation
Rules of the American Arbitration Association currently in effect. Request for mediation shall be filed in writing with the other
party to this Agreement and with the American Arbitration Association. The request may be made concurrently with the filing of a
demand for arbitration but in such event, mediation shall proceed in advance of arbitration or legal or equitable proceedings,
which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by

agreement of the parties or court order.

1.3.4.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the place where the
Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as

settlement agreements in any court having jurisdiction thereof.

1.3.5 ARBITRATION
1.3.5.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to arbitration.

Prior to arbitration, the parties shall endeavor to resolve disputes by mediation in accordance with Paragraph 1.3 .4.

1.3.5.2 Claims, disputes and other matters in question between the parties that are not resolved by mediation shall be decided by
arbitration which, unless the parties mutually agree otherwise, shall be in accordance with the Construction industry Arbitration
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Rules of the American Arbitration Association currently in effect. The demand for arbitration shall be filed in writing with the
other party to this Agreement and with the American Arbitration Association.

1.3.5.3 A demand for arbitration shall be made within a reasonable time after the claim, dispute or other matter in question has
arisen. In no event shall the demand for arbitration be made after the date when institution of legal or equitable proceedings based
on such claim, dispute or other matter in question would be barred by the applicable statute of limitations.

1.3.5.4 No arbitration arising out of or relating to this Agreement shall inclnde, by consolidation or joinder or in any other
manner, an additional person or entity not a party to this Agreement, except by written consent containing a specific reference to
this Agreement and signed by the Owner, Architect, and any other person or entity sought to be joined. Consent to arbitration
involving an additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question
not described in the written consent or with a person or entity not named or described therein. The foregoing agreement to arbitrate
and other agreements to arbitrate with an additional person or entity duly consented to by parties to this Agreement shall be
specifically enforceable in accordance with applicable law in any court having jurisdiction thereof

1.3.5.5 The award rendered by the arbitrator or arbitrators shall be final, and _]udgmcnt maybe entered upon it in accordance with
applicable law in any court having jurisdiction thereof. -

1.3.6 CLAIMS FOR CONSEQUENTIAL DAMAGES

The Architect and the Owner waive consequential damages for claims, disputes or other matters in question arising out of or
relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages due to either party's
termination in accordance with Paragraph 1.3.8.

1.3.7 MISCELLANEOUS PROVISIONS
1.3.7.1 This Agreement shall be governed by the law of the principal place of business of the Architect, unless otherwise provided

in Paragraph [.4.2.

1.3.7.2 Terms in this Agreement shall have the same meaning as those in the edition of AIA Document A201, General Conditions
of the Contract for Construction, current as of the date of this Agreement.

1.3.7.3 Causes of action between the parties to this Agreement pertaining to acts or failures to act shall be deemed to have
accrued and the applicable statutes of limitations shall commence to run not later than either the date of Substantial Completion for
acts or failures to act occurring prior to Substantial Completion or the date of issuance of the final Certificate for Payment for acts
or failures to act occurring after Substantial Completion. In no event shall such statutes of limitations commence to ran any later
than the date when the Architect’s services are substantially completed.

1.3.7.4 To the extent damages are covered by property insurance during construction, the Owner and the Architect waive all
rights against each other and against the contractors, consultants, agents and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in the edition of AIA Document A201, General

Conditions of the Contract for Construction, current as of the date of this Agreement. The Owner or the Architect, as appropriate,
shall require of the contractors, consultants, agents and employees of any of them similar waivers in favor of the other parties
enumerated herein.

1.3,7.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a third
party against either the Owner or Architect.

1.3.7.6 Unless otherwise provided in this Agreement, the Architect and Architect's consultants shall have no responsibility for the
discovery, presence, handling, removal or disposal of or exposure of persons to hazardous materials or toxic substances in any

form at the Project site.

1.3.7.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project among
the Architect's promotional and professional materials. The Architect shall be given reasonable access to the completed Project to
make such representations. However, the Architect's materials shall not include the Owners confidential or proprietary information
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if the Owner has previously advised the Architect in writing of the specific information considered by the Owner to be confidential
or proprietary. The Owner shall provide professional credit for the Architect in the Owner's promotional materials for the Project.
1.3.7.8 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be submitted
to the Architect for review at least 14 days prior to the requested dates of execution. The Architect shall not be required to execute
certificates that would require knowledge, services or responsibilities beyond the scope of this Agreement.

1.3.7.9 The Owner and Architect, respectively, bind themselves, their partners, successors, assigns and legal representatives to the
other party to this Agreement and to the partners, successors, assigns and legal representatives of such other party with respect to
all covenants of this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written consent of
the other, except that the Owner may assign this Agreement to an institutional lender providing financing for the Project. In such
event, the lender shall assume the Owner's rights and obligations under this Agreement. The Architect shall execute all consents
reasonably required to facilitate such assignment.

1.3.8 TERMINATION OR SUSPENSION

1.3.8.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be considered
substantial nonperformance and cause for termination or, at the Architect's option, cause for suspension of performance of services
under this Agreement. If the Architect elects to suspend: services, prior to suspension of services, the Architect shall give seven
days' written notice to the Owner. In the event of a suspension of services, the Architect shall have no liability to the Owner for
delay or damage caused the Owner because of such suspension of services. Before resuming services, the Architect shall be paid
all sums due prior to suspension and any expenses incurred in the interruption and resumption of the Architect's services. The
Architect's fees for the remaining services and the time schedules shall be equitably adjusted.

1.3.8.2 1If the Project is suspended by the Owner for more than 30 consecutive days, the Architect shall be compensated for
services performed prior to notice of such suspension. When the Project is resumed, the Architect shall be compensated for
expenses incurred in the interruption and resumption of the Architect's services. The Architect's fees for the remaining services and

the time schedules shall be equitably adjusted.

1.3.8.3 If the Project is suspended or the Architect's services are suspended for more than 90 consecutive days, the Architect may
terminate this Agreement by giving not less than seven days' written notice.

1.3.8.4 This Agreement maybe terminated by either party upon not less than seven days' written notice should the other party fail
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the termination.

1.3.8.5 This Agreement may be terminated by the Owner upon not less than seven days' written notice to the Architect for the
Owner's convenience and without cause.

1.3.8.6 In the event of tenmination not the fault of the Architect, the Architect shall be compensated for services performed prior
to termination, together with Reimbursable Expenses then due and all Termination Expenses as defined in Subparagraph 1.3.8.7.

1.3.8.7 Termination Expenses are in addition to compensation for the services of the Agreement and include expenses directly
atiributable to termination for which the Architect is not otherwise compensated, plus an amount for the Architect's anticipated
profit on the value of the services not performed by the Architect.

1.3.9 PAYMENTS TO THE ARCHITECT
1.3.9.1 Payments on account of services rendered and for Reimbursable Expenses incurred shall be made monthly upon

presentation of the Architect's statement of services. No deductions shall be made from the Architect’s compensation on account of
penalty, liquidated damages or other sums withheld from payments to contractors, or on account of the cost of changes in the
Work other than those for which the Architect has been adjudged to be liable.

1.3.9.2 Reimbursable Expenses are in addition to compensation for the Architects services and mclude expenses incurred by the
Architect and Architect's employees and consultants directly related to the Project, as identified in the following Clauses:

.1 transportation in connection with the Project, authorized out-of-town travel and subsistence, and electronic
communications;
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.2 fees paid for securing approval of authorities having jurisdiction over the Project;

-3 reproductions, plots, standard form documents, postage, handling and delivery of Instruments of Service;
4 expense of overtime work requiring higher than regular rates if authorized in advance by the Owner;

.5 renderings, models and mock-ups requested by the Owner;

.6 expense of professional liability insurance dedicated exclusively to this Project or the expense of additional
insurance coverage or limits requested by the Owner in excess of that normally carried by the Architect and the
Architect's consultants;

.7 reimbursable expenses as designated in Paragraph 1.5.5;
.8 other similar direct Project-related expenditures.

1.3.9.3 Records of Reimbursable Expenses, of expenses pertaining to a Change in Services, and of services performed on the
basis of hourly rates or a multiple of Direct Personnel Expense shall be available to the Owner or the Owner's authorized
representative at mutually convenient times.

1.3.9.4 Direct Personnel Expense is defined as the direct salaries of the Architect personnel engaged on the Project and the
portion of the cost of their mandatory and customary contributions and benefits related thereto, such as employment taxes and
other statutory employee benefits, insurance, sick leave, holidays, vacations, employee retirement plans and similar contributions.

ARTICLE 1.4 SCOPE OF SERVICES AND OTHER SPECIAL TERMS AND CONDITIONS
1.4.1 Enumeration of Parts of the Agreement. This Agreement represents the entire and integrated agreement between the Owner
and the Architect and supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may
be amended only by written instrument signed by both Owner and Architect. This Agreement comprises the documents listed

below.
1.4.1.1 Standard Form of Agreement Between Owner and Architect AIA Document B141-1997.

1.4.1.2 Standard Form of Architect’s Services: Design and Contract Administration, AIA Document B 141-1997, or as follows:

(List other documents, if any, delineating Architect's scope af services.)

None
1.4.1.3 Other documents as follows:
(List other documents, if any, forming part of the Agreement.)

None

1.4.2 Special Terms and Conditions. Special terms and conditions that modify this Agreement are as follows:

ARTICLE 1.5 COMPENSATION

1.5.1 For the Architect's services as described under Article 1.4, compensation shall be computed as follows:

1.5.2 If the services of the Architect are changed as described in Subparagraph 1.3.3. 1, the Architect's compensation shall be
adjusted. Such adjustment shall be calculated as described below or, if no method of adjustment is indicated in this Paragraph

1.5.2, in an equitable manner.
(Insert basis of compensation, including rates and multiples of Direct Personnel Expense for FPrincipals and employees, and identify Principals and classify

employees, if required Identify specific services to which particular methods of compensation apply.)
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Seven Percent {7%) of Construction Costs

| Project Stage I Percentage of Fee 1l

Schematic Design 15% of total fee
Design Development 20% ot total fee
Construction Documents 40% of total fee
Bidding/Negotiations 5% of total fee

Construction Admin. 20% of total fee

1.58.3 For a Change in Services of the Architect's consultants, compensation shall be computed as a multiple of (1} times the
amounts billed to the Architect for such services.

1.5.4 For Reimbursable Expenses as described in Subparagraph 1.3.9.21 and any other items included in Paragraph 1.5.5 as
Reimbursable Expenses, the compensation shall be computed as 2 multiple of (1 .25) times the expenses mcurrcd by the Architect
and the Architect's employees and consultants.

1.5.5 Other Reimbursable Expenses, if any, are as follows:

1.5.6  The rates and multiples for services of the Architect and the Architect's consultants as set forth in this Agreement shall
be adjusted in accordance with their normal salary review practices.

1.5.7 An initial payment of zero Dollars {$0.00) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement. It shall be credited to the Owner's account at final payment. Subsequent payments for services shall
be made monthly, and where applicable, shall be in proportion to services performed on the basis set forth in this Agreement.

1.5.8 Payments are due and payable (7) days from the date of the Architect’s invoice. Amounts unpaid {21) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at
the principal place of business of the Architect.

(Insert rate of interest agreed upon)

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws and other reguiations at the Owner's and
Architect's principal places of business, the location of the Project and elsewhere may affect the validity of this provision. Specific legal advice should be
obtained with respect to deletions or modifications, and also regarding reguirements such as written disclosures or waivers.)

1.5.9 If the services covered by this Agreement have not been completed within {60) months of the date hereof, through no
fault of the Architect, extension of the Architect's services beyond that time shall be campensated as provided in Paragraph 1.5.2.

This Agreement entcred into as of the day and year first wntten abovc
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100 East Huntington Avenue, Suite D
an P.O. Box 1655 Jonesboro, AR 72403-1655 _
BRACKETT (870) 932-0571 » (870) 932-0975 fax
KRENNERICH email: jerry@bkarchts.com
architects georage@bkarchts.com
City of Jonesboro
Fire Sub-Station #2 ' PROGRAM
Jonesboro, Arkansas November 7, 2006
BT ettt s b e e st et et bt e ettt et eneesens 350 sq. ft.
Captain’s Office / Radio ROOML......currveenrvsvvresimesnsssesnsnsnssssssssssssreemsssssnssssnnsssennn 150 8.
Battalion Chief’s OffiCe ... 180 sq. ft.
Storage ......coivcerecnsilincinnns SO et e e et s s s e eereasans 120 sq. ft.
FINESS CENLET...vevore e veermreeremsseessesepoesseesssnsesrsonseneees oo eeer s eeeeeee 1,000 sq. ft.
Conference Training .........occccevceenieneuennes e nesnsanssnssissenenssasesens SR 700 sq. ft.
PIOPS / STOTAZE .vereeerenreeeeereeeneeseeeeirsresteneneeseeeaceseesenes eeeeeeeeeeeeeees e eesse e 80 sq. ft.
TOTIELS «ouvvereeerrererrreesessneseesssseaeeseusasessesencsnesscssesssesnsasensen ettt e n et n e 200 sg. ft.
Sleeping Space (7 PETSOMNEL).....ciiiiiiiiriiiiiirieirteecrrece e cteeceressee s s e e aae s 700 sq. ft.
CaPLAIN’S SIEEPINE SPACE.....vverreeamresemeneeeeeeemeseseeeseeseseereesseesssessesesseseessressereeseees 120 sq. ft.
Battalion Chief Sleeping Space / Toilet......cococciinvcreiicnincncnenieccceees reeeieraeenas 180 sq. ft.
LOCKEr ATE2 ...cnvireeerimeecreceiemeereiaenees eeeteneereeteeee e neeneneas et eenene 360 sq. ft.
MEDS TOIIBE .ottt ettt e ae s b s se e m s 140 sq. ft.
MEDS SROWET ...uiitieeie ettt e et e esee e e e et e et e es e essame e e st e e e s e e s snsanasenan 180 sq. ft.
Womens TOIE/SHOWET .....corvieieieiencreietrteet e eeee s te st e ss e ee e e e e s na e seeeas 75 sq. ft.
Day RoOM (9 PErSONNEL)....c.uierieeiremeiiientetnrectireeteseeeseeesreceeecesae s st seeesesssaesenaanaenns 400 sq. ft.
Dining (9 PErSONNEL) ...ccccerierriairerrertetere e emeeenreseeeseceecenesereace e eeseneeeesennesasenseans 225 sq. ft.
KIEEREN ...ttt s st ene 225 sq. ft.
Kitchen Storage (3 shifts @ 25 Q. ft.)eeeeeiieine e 75 sq. ft.
Apparatus Area—3 bays (20"W X 90°L) ... ereeemeeemrerereeemeseeeerseeeeeeeesesmesssens 5,400 sq. ft.
Turn Out Area (27 PETSONNEL).....cieeieeieieicierteereeeiereereeeeseeeeeeeressensessnsensnnneenes 1 80 8Q. fL.
SCBA ...ttt P AP 100 sq. ft.
Maintenance Shop.........ceccveveeureen. ettt eteietueterarsaeter et eaetesrasasteaaseeena st et e s sr et aeas 110 sq. ft.
Equipment Storage (Hose, FOam, €1C.) ..c.coiviuiirereniniirceceneenreeeeeeeeeeceeneaen ....180 sq. fi.
DECONTAMINATION ...oveeieteirereeeertereesereenetesraeseesresecesaeseentensesacestasernrnssssesssanns ....100 sq. ft.
LaUNATY ettt ettt et st et et e e e ne e e benne 180 sq. ft.
JANILOT. ..ottt ettt e sb b e e e s st ee et e et ee e e ee e e eaben e e neneas 100 sq. ft.
MECRANICAL ...ttt et b e e e saa e e e sme s eaeeres 200 sq. ft
LT, TelECOM. ittt ettt ettt et at s s et e seesenen 70 sq. ft.
BIECHICA] ..viviieetiecetetie et ettt ettt e e e ae e bt e be e sae e et emeeesbemeesaaeeeneneanseasen 100 sq. ft.
Subtotal ..o 12,180 sq. ft.
Circulation / Walls ....cooeeeeee e ceteterreeercenteceee e e seseesseeneees e neeene e 2,900 80, ft.

......... .. 14,680 sq. ft.



http:TOTAL...........................�........�

100 East Huntington Avenue, Suite D
an P.O. Box 1655 Jonesboro, AR 72403-1655 -
BRACKETT (870) 932-0571 » (870) 932-0975 fax
KRENNERICH email: jerry@bkarchts.com
architects george@bkarchts.com
City of Jonesboro ..
Fire Sub-Station #3 PROGRAM
Jonesboro, Arkansas November 7, 2006
EDrY / LOBDY ettt eene e w375 8q. fR
Captain’s Office / Radio ROOM.....c.ccouiuiniiiiiiiiiicii et 150 sq. ft.
Storage ......... eeerestennenas eetereeee bttt At ee et r et e st ms s et e a st st nsennae 120 sq. ft.
FItNESS CENMET......coverrrreveeesseresseessenseiesrsessenes — — ceeereeeeeremsnenieneen 1,000 5q. .
Training Room (48 Personnel)............ ......................................... wrr. 1,200 5q. fi.
Training Offices (2 @ 120 5G. ft.).cueueererieriiieerecnceeeee ettt 240 sq. ft.
LADTATY .ttt et st st a s e en e e sas seen s e st e n e s s s et e et s e senenesenannneneass 120 sq. ft
TTAINING PTOPS STOTAEE ......voeeecrrreenreaeiaesseeeseessesessssesses s nessessessessseessessssssssssssssssens. 120 sq. ft.
TOMetS cveeeeeeeeeceeieieceeceae ettt ea et e ettt a et e et et e e e se st e bat st e s e e e saeeeeananan 240 sq. ft.
Sleeping Space (7 PEISONNEL).....ccouiviemeeriiniiriiriieriaeciineeeeeressesaese e ss et seete e e eaes 700 sq. ft.
Captain’s Sleeping Space ................ 120 sq. fi.
Locker Area ......cccovecevceceenne et et et s s e se s e ne s enaees 360 sq. ft.
MEDS TOLLEE ..ottt ettt ettt et e se e e s es e eesetestanensesmas e s s sanes 140 sq. ft.
MENS SHOWET ...t et ctee sttt ee e sttt eseas eseeamess e e st esaesaseasaaneatesnnessnsnns 180 sq. ft.
Womens TOIIE/SROWET ......ccieiiiiriirnretre ettt ettt e se et et e s s e e e ean e 75 sq. ft.
Day Room (8 PETSOTNEL) .....cucouiiuiuiiiiiecer ittt see st et ese e st ese e saesnes 400 sq. ft.
Dining (8 PEISONNEL) ....cv.cvovenrreeceeceeeereeeseseesesesaesseresesenssseseseeessssessseeessenas ....... 225 sq. ft.
KIECROTI oottt et sae e ..225 sq. ft.
Kitchen Storage (3 shifts @ 25 $q. ft.).cccreeiererrriireee et 75 sq. ft
Apparatus Area—3 bays (20°W X 90°L) ...coeviiiiiiieccnenetene e 5,400 sq. ft
Turn Out Area (24 PETSONNEL) ....ccuecierireeeieterinecrereetre et eeenersaseseeseneserereseeneesaenanas 180 sq. ft
SCBA ...ttt e et e st et te e st er e et st e et st e n e st s e e seeat e st e eneneene s e emanreeas 100 sq. ft
Maintenance Shop.......cceevierirersiicni s errerseesteeenraaanes =...110 sq. ft.
Equipment Storage (Hose, Foam, €tC.) ..o ....180 sq. fi.
D ECOMLAIMINAION ..eteeeeerieereieeieeteeieratesteeseesoe et eeesaseeentanenneeertaeeseent acsessessanenseseens 100 sq. ft
LAUNATY caotiereireeeeceee e e e tssieees e st satens s a s b sa bt s ame s s s sat s e to st srn e sananane 180 sq. ft
JATELOT L.ttt e e e et st s et e e s s sttt nine 100 sq. ft
MECRETICAL......covrrerereemnierrir et ssarmeremeree bt ten s st saessee e ee s sans e s esneaens 170 sq. ft
LT ettt sttt e e s b e e E e e ebe st e et e ce bt enesr st e e aeneae 70 sq. ft.
BIECIICAL ..ttt ettt e cmee b s seae et et e s eeaes 100 sq. ft.
Subtotal ..o 12,755 sq. ft
Circulation / WallS ....c.cocieieeeieiece et et eer et e 2.575 sq. ft




100 East Huntington Avenue, Suite D -
P.O. Box 1655 Jonesboro, AR 72403-1655§

BRACKETT (870) 932-0571 - (870) 932-0975 fax
KRENNERICH  email: jerry@bkarchts.com
architects george@bkarchts.com
City of Jonesboro
Fire Sub-Stations #4, #5, #7, #9
Jonesboro, Arkansas
PROGRAM
November 7, 2006
EDTY et .......................................... 100 sq. ft
Captain’s Office / Radio ROOMLi.....ioeiiiviii i e 150 sq. ft
SHOTABE ettt e e e et 120 sq. ft
Sleeping Space (7 personnel)....c.cocciecriiiniiieciiiciniina ettt 700 sq. ft
Captain’s SIEEPINgG SPACE.....oucecuiereeiiciiceteimene et seetee st seesteaseenseseatessenessnens 120 sq. ft
LOCKET ATEA ....ecoieeieeeeeeeetieeee it ceeeseeeaasaes s e satesessee steesmessnesansestnsessssreentesanennnansan 360 sq. ft
Mens Toilet woeeevererecereeereeerees e e e e e e e e e e e 140 sq. ft
MEDNS SHOWET ..ttt et s et st es st e sre st eseea e s e s sesemeesae s e e tanmea sneasans 180 sq. ft
Womens TOIet/ShOWET ....ccccoriiiciiiicieirir et ccceeccceeeseeetnsreecrcessessmnennenene 198G
Day Room (8 PETSONNEL) ......coiiiiriiiciiieiiece it een e 400 sq. ft
Dining (8 PETSONNEL) .....cocuieieeiciieiee ettt ettt st eaesame e e 225 sq. ft
LRI .ttt ettt ettt sttt e ee e b s emeenae et s sras e et e e e aananes 225 sq. fi.
Kitchen Storage (3 shifts @ 25 sq. () TR £ sq. ft.
Apparatus Area—3 bays (20°W X 70°L) ccooeieiiiiee e 4,200 sq. ft
Turn Out Area (24 PETSONNEL)....occeieeuieiriie ettt ceeeeeeee s e eee et reee e .....180 sq. ft
SCBA ettt st s s e, 100 sq. ft
Maintenance SHOP.......ccuiieiriiiiii et e e 110 sq. ft
Equipment Storage (Hose, Foam, etc) .......c.cccocvvvineeciicercnneene. e ’1 80 sq. ft
DECONAMINATION ... ceiuueeeiiriiernieecreiierceteieeetaetess e s e eseeeessaesasseeeesesaseneeenonsesans 100 sq. ft
LAUNATY ..ot ree et e et e sttt e st e ettt ese s et e et sent et e et naseebebesnesamnesans 180 sq. ft
JAIIEOT ..ttt ettt e s ae s s s s a st a e s b et 100 sq. ft
MECHANICAL ... 0 eierererreerreeeierraeee e ees e estrtetes ettt sest e e eseeeeeesensneeseteseasemseansenn 170 sq. ft
LT e et ettt ettt sa et e e e s he e st e as st e e e e b et et e e st et e e nenaneaens 70 sq. ft.
Electrical ......occoveiiicincnenan feteeeereeeae et e eht e b et b et ettt ne e s bt s et e s e st ere s e e s naeneene 100 sq. ft.
SUbLOtal ....oeieiiiriiei e 8,360 sq. ft.
Circulation / Walls ...t s 1.620 sq. ft.

TOTAY, 00RO e ft



100 East Huntington Avenue, Suite D
P.O. Box 1655 Jonesboro, AR 72403-1655

BRACKETT (870) 932-0571 = (870) 932-0975 fax
KRENNERICH email: Jerry@bkarchts com
architects georqe@bkarchts.com
City of Jonesboro
Fire Sub-Stations #6, #8
Jonesboro, Arkansas
PROGRAM
November 7, 2006
BTV ottt sttt et cmte s st e e b ot e e bt eae st et et e see s aaenne 100 sq. ft
Captain’s Office / Radio ROOMLcomoereeeoeeveseeseeeee s sssenessivmsssessssmnsesseesseemes s 150 sq. ft
SEOTAZE ...eeieerteeiesteteereeteraie et e eeetse b e te st a e et e s am e e e s e ae et e sseamsesataatessssenesasatantrasaeesannesn 120 sq. ft.
Sleeping Space (7 PEISONNEL).....cicueuriiereeireieceieteerteeeeesee e seseeseeseneesesesanesnnesnns 700 sq. ft
Captain’s SICEPING SPACE. .......vvverevresreeesseeeseseesseessssesssessssssssssessssssssessasesesesseens 120 sq. ft
LIOCKET ATCA ...cnieeieeeeeet et eeet et e et e sea e e ebeee s cereeesatesers e seeabenceanegaereasasasnsans 360 sq. ft
T S S S 140 sq. fi
MENS SHOWET ...ttt st e sm e s s sae e sens st e e sva s s e saenaas 180 sq. ft
WOMENS TOUEYSROWE ..o eeseeeeeesseseeseeeesemsesessesesessssseseseessossesessnsessrenss T3 sq. ft
Day Room (8 PErSONNEL)........coecirueiirieieii e ecnst ettt ees e ereme s eeaene 400 sq. ft
Dining (8 PEISONMEL) ....ccooiiieiireeiicceiercie ettt cea e ts et eae 225 sq. ft
KIECREI .ttt et ee e et e ea et ee s aeen 225 sq. ft
Kitchen Storage (3 shifts @ 25 5q. ft.).eeeeeeeioee e 75 sq. ft.
Apparatus Area—3 bays (20°W X O0°L) .c.coi it 5,400 sq. ft.
Turn Out Area (24 personnel)lSO sq. ft
SCBUA wevveeeeereeeseeereeseeseee oo sserees e eesesesssaseeemesmsesbeesesees e e sssseseeseesssessseeee e 100 sq. ft
MaintenanCe SHOP...c.c i ieirerececrete ettt e et e re et esseesree s e s nesestemr e st esemmeeane ,.110 sq. ft
Equipment Storage (Hose, Foam, €tC) ......coocmiiiiiiniiiciiniiiiiiicncncceveneeenes .5.180 sq. ft
DECONTAMINMAION . .eveeetieieeereineeeseeeseeater e eeaemseeeseaseseesanetesreasatensneenseeeeeerseeansesn 100 sq. ft
LAUNATY ..ottt st s s s e s b s 180 sq. ft
JAIIEOT ettt ettt e s s e e e et s r st et e bt e b e r et e e serere et en e et raaes 100 sq. ft
MEChANICAL ... couieieiieistercineeeeniccert ettt s et mare st st s sbcms e e st aaee 150 sq. ft
T ettt ettt et e e e et e e e e s be e en e sh e en e e et e eee 70 sq. ft
EICITICAL .ttt Sttt ettt re e e e sbe et et e e e emeanens 100 sq. ft.
SUbtotal ...o.veeiiieeceeeeee e s 9,540 sq. ft.

T CULAON / W ALLS Lot eetr e et seesateeaabtetesnaassesnnnsaesaseanaese e 1.620 sq. ft.
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ARTICLE 2.1 PROJECT ADMINISTRATION SERVICES
2.1.1 The Architect shall manage the Architect's services and administer the Project. The Architect shall consult with the Owner,

research applicable design criteria, attend Project meetings, communicate with members of the Project team and issue progress
reports. The Architect shall coordinate the services provided by the Architect and the Architect's consultants with those services

provided by the Owner and the Owner's consultants.

2.1.2 When Project requirements have been sufficiently identified, the Architect shall prepare, and periodically update, a Project
schedule that shall identify milestone dates for decisions required of the Owner, design services furnished by the Architect,
completion of documentation provided by the Architect, commencement of construction and Substantial Completion of the Work.

2.1.3  The Architect shall consider the value of alternative materials, building systems and equipment, together with other
considerations based on program, budget and aesthetics in developing the design for the Project.

2.1.4  Upon request of the Owner, the Architect shall make a presentation to explain the design of the Project to
representatives of the Owner.
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2.1.5 The Architect shall submit design documents to the Owner at intervals appropriate to the design process for purposes of
evaluation and approval by the Owner. The Architect shall be entitled to rely on approvals received from the Owner in the further

development of the design.

2.1.6 The Architect shall assist the Owner in connection with the Owner's responsibility for filing documents required for the
approval of governmental authorities having jurisdiction over the Project.

2.1.7 EVALUATION OF BUDGET AND COST OF THE WORK

2.1.7.1 When the Project requirements have been sufficiently identified, the Architect shall prepare a preliminary estimate of the
Cost of the Work. This estimate may be based on current area, volume or stmilar conceptual estimating techniques. As the design
process progresses through the end of the preparation of the Construction Documents, the Architect shall update and refine the
preliminary estimate of the Cost of the Work. The Architect shall advise the Owner of any adjustments to previous estimates of the
Cost of the Work indicated by changes in Project requirements or general market conditions. If at any time the Architect's estimate
of the Cost of the Work exceeds the Owner's budget, the Architect shall make appropriate recommendations to the Owner to adjust
the Project's size, quality or budget, and the Owner shall cooperate with the Architect in making such adjustments.

2.1.7.2 Evaluations of the Owner's budget for the Project, the preliminary estimate of the Cost of the Work and updated estimates
of the Cost of the Work prepared by the Architect represent the Architect's judgment as a design professional familiar with the
construction industry. It is recognized, however, that neither the Architect nor the Owner has control over the cost of labor,
materials or equipment, over the Contractor's methods of determining bid prices, or over competitive bidding, market or
negotiating conditions. Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not
vary from the Owner's budget for the Project or from any estimate of the Cost of the Work or evaluation prepared or agreed to by
the Architect.

2.1.7.3 In preparing estimates of the Cost of the Work, the Architect shall be permitted to include contingencies for design,
bidding and price escalation; to determine what materials, equipment, component systems and types of construction are to be
included in the Contract Documents; to make reasonable adjustments in the scope of the Project and to include in the Contract
Documents alternate bids as may be necessary to adjust the estimated Cost of the Work to meet the Owner's budget for the Cost of
the Work. If an increase in the Contract Sum occurring afier execution of the Contract between the Owner and the Contractor
causes the budget for the Cost of the Work to be exceeded, that budget shall be increased accordingly.

2,1.7.4 If bidding or negotiation has not commenced within 90 days after the Architect submits the Construction Documents to
the Owner, the budget for the Cost of the Work shall be adjusted to reflect changes in the general level of prices in the

construction industry.
2.1.7.5 If the budget for the Cost of the Work is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall:
.1 give written approval of an increase in the budget for the Cost of the Work;
.2 authorize rebidding or renegotiating of the Project within a reasonable time;
.3 terminate in accordance with Subparagraph 1.3.8.5; or
.4 cooperate in revising the Project scope and quality as required to reduce the Cost of the Work.
2.1.7.6 If the Owner chooses to proceed under Clause 2.1.7.5.4, the Architect, without additional compensation, shall modify the
documents for which the Architect is responsible under this Agreement as necessary to comply with the budget for the Cost of the

Work. The modification of such documents shall be the limit of the Architect's responsibility under this Paragraph 2.1.7.

The Architect shall be entitled to compensation in accordance with this Agreement for all services performed whether or not
construction is commenced.

AlA DOCUMENT B141-STANDARD FORM SERVICES - 1997 EDITION - AlA - COPYRIGHT 1997 - THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW
YORK AVENUE N.W., WASHINGTON, D.C. 20006-5292. WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the violator legal prosecution.
This document was electronically produced with permission of the AlA and can be reproduced without violation until the date of expiration as noted below.

Electronic Format B141-1997
Page 2



ARTICLE 2.2 SUPPORTING SERVICES
2.2.1 Unless specifically designated in Paragraph 2.8.3, the services in this Article 2.2 shall be provided by the Owner or the

Owner's consultants and contractors.

2.2.1.1 The Owner shall furnish a program setting forth the Owner's objectives, schedule, constraints and criteria, including space
requirements and relationships, special equipment, systems and site requirements.

2.2.1.2 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site of
the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, grades and
lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions, casements,
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and necessary data with
respect to existing buildings, other improvements and trees; and information concerning available utility services and lines, both
public and private, above and below grade, including inverts and depths. Ali the information on the survey shall be referenced to a
Project benchmark.

2.2.1.3 The Owner shall furnish services of geotechnical engineers which may include but are not limited to test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion tests and resistivity
tests, including necessary operations for anticipating subsoil conditions, With reports and appropriate recommendations.

ARTICLE 2.3 EVALLUATION AND PLANNING SERVICES
2.3.1 The Architect shall provide a preliminary evaluation of the information furnished by the Owner under this Agreement,
" including the Owner’s program and schedule requirements and budget for the Cost of the Work, each in terms of the other. The
Architect shall review such information to ascertain that it is consistent with the requirements of the Project and. shall notify the
Owner of any other information or consultant services that may be reasonably needed for the Project.

2.3.2 The Architect shall provide a preliminary evaluation of the Owner's site for the Project based on the information provided
by the Owner of site conditions, and the Owner's program, schedule and budget for the Cost of the Work.

2.3.3 The Architect shall review the Owner's proposed method of contracting for construction services and shall notify the Owner
of anticipated impacts that such method may have on the Owner's program, financial and time requirements, and the scope of the
Project.

ARTICLE 2.4 DESIGN SERVICES
2.4.1 The Architect's design services shall inciude normal structural, mechanical and electrical engineering services.

242 SCHEMATIC DESIGN DOCUMENTS

2.4.2.1 The Architect shall provide Schematic Design Documents based on the mutually agreed-upon program, schedule, and
budget for the Cost of the Work. The documents shall establish the conceptual design of the Project illustrating the scale and
relationship of the Project components. The Schematic Design Documents shall include a conceptual site plan, if appropriate, and
preliminary building plans, sections and elevations. At the Architect's option, the Schematic Design Documents may include study
models, perspective sketches, electronic modeling or combinations of these media. Preliminary selections of major building
systems and construction materials shall be noted on the drawings or described in writing.

2.4.3 DESIGN DEVELOPMENT DOCUMENTS

2.4.3.1 The Architect shall provide Design Development Documents based on the approved Schematic Design Documents and
updated budget for the Cost of the Work. The Design Development Documents shall illustrate and describe the refinement of the
design of the Project, establishing the scope, relationships, forms, size and appearance of the Project by means of plans,

sections and elevations, typical construction details, and equipment layouts. The Design Development Documents shall include
specifications that identify major materials and systems and establish in general their quality levels.

2.4.4 CONSTRUCTION DOCUMENTS
2.4.41 The Architect shall provide Construction Documents based on the approved Design Development Documents and
updated budget for the Cost of the Work. The Construction Documents shall set forth in detail the requirements for construction of
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the Project. The Construction Documents shall include Drawings and Specifications that establish in detail the quality levels of
materials and systems required for the Project.

2442 During the development of the Construction Documents, the Architect shall assist the Owner in the development and
preparation of.- (1) bidding and procurement information which describes the time, place and conditions of bidding; bidding or
proposal forms; and the form of agreement between the Owner and the Contractor; and (2) the Conditions of the Contract for
Construction (General, Supplementary and other Conditions). The Architect also shall compile the Project Manual that includes
the Conditions of the Contract for Construction and Specifications and may include bidding requirements and sample forms.

ARTICLE 2.5 CONSTRUCTION PROCUREMENT SERVICES
2.5.1 The Architect shall assist the Owner in obtaining either competitive bids or negotiated proposals and shall assist the Owner

in awarding and preparing contracts for construction.
2.5.2 The Architect shall assist the Owner in establishing a list of prospective bidders or contractors.

2.5.3 The Architect shall assist the Owner in bid validation or proposal evaluation and determination of the successful bid or
proposal, if any. If requested by the Owner, the Architect shall notify all prospective bidders or contractors of the bid or proposal
results.

2.5.4 COMPETITIVE BIDDING
25.4.1 Bidding Documents shall consist of bidding requirements, proposed contract forms, General Conditions and

Supplementary Conditions, Specifications and Drawings.

254.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Bidding Documents for
distribution to prospective bidders. The Owner shall pay directly for the cost of reproduction or shall reimburse the Architect for

such expenses.

2.5.4.3 If requested by the Owner, the Architect shall distribute the Bidding Documents to prospective bidders and request their
return upon completion of the bidding process. The Architect shall maintain 2 log of distribution and retrieval, and the amounts of
deposits, if any, received from and returned to prospective bidders.

2.5.4.4 The Architect shall consider requests for substitutions, if permitted by the Bidding Documents, and shall prepare and
distribute addenda identifying approved substitutions to all prospective bidders.

2.5.4.5 The Architect shall participate in or, at the Owner's direction, shall organize and conduct a pre-bid conference for
prospective bidders.

2.5.4.6 The Architect shall prepare responses to questions from prospective bidders and provide clarifications and interpretations
of the Bidding Documents to all prospective bidders in the form of addenda.

2.5.47 The Architect shall participate in or, at the Owner's direction, shall organize and conduct the opening of the bids. The
Architect shall subsequently document and distribute the bidding results, as directed by the Owner.

2.5.5 NEGOTIATED PROPOSALS
2551 Proposal Documents shall consist of proposal requirements, proposed contract forms, General Conditions and

Supplementary Conditions, Specifications and Drawings.

2.5.5.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Proposal Documents for
distribution to prospective contractors. The Owner shall pay directly for the cost of reproduction or shall reimburse the Architect

for such expenses.

2.5.5.3 If requested by the Owner, the Architect shall organize and participate in selection interviews with prospective
contractors.

AIA DOCUMENT B141-STANDARD FORM SERVICES - 1997 EDITION - AlIA - COPYRIGHT 1997 - THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW
YORK AVENUE N.W., WASHINGTON, D.C. 20006-5292. WARNING: Unlicensed photocopying violates U.S. copyright laws and will subject the violator legal prosecution.
This document was electronically produced with permission of the AIA and can be reproduced without violation unti) the date of expiration as noted below.

Electronic Format B141-1997
Page 4



2.5.5.4 The Architect shall consider requests for substitutions, if permitted by the Proposal Documents, and shall prepare and
distribute addenda identifying approved substitutions to all prospective contractors.

2.5.5.5 If requested by the Owner, the Architect shall assist the Owner during negotiations with prospective contractors. The
Architect shall subsequently prepare a summary report of the negotiation results, as directed by the Owner.

ARTICLE 2.6 CONTRACT ADMINISTRATION SERVICES
2.6.1 GENERAL ADMINISTRATION
2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth below and
in the edition of AIA Document A201, General Conditions of the Contract for Construction, current as of the date of this
Agreement, Modifications made to the General Conditions, when adopted as part of the Contract Documents, shall be enforceable
under this Agreement only to the extent that they are consistent with this Agreement or approved in writing by the Architect.

2.6.1.2 The Architect’s responsibility to provide the Contract Administration Services under this Agreement commences with the
award of the initial Contract for Construction and terminates at the issuance to the Owner of the final Certificate for Payment,
However, the Architect shall be entitled to a Change in Services in accordance with Paragraph 2.8.2 when Contract Administration
Services extend 60 days after the date of Substantial Completion of the Work.

2.6.1.3 The Architect shall be a representative of and shall advise and consult with the Owner during the provision of the
Contract Administration Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in
this Agreement unless otherwise modified by written amendment.

2.6.1.4 Duties, responsibilities and limitations of authority of the Architect under this Article 2.6 shall not be restricted, modified
or extended without written agreement of the Owner and Architect with consent of the Contractor, which consent will not be
unreasonably withheld.

2.6.1.5 The Architect shall review properly prepared, timely requests by the Contractor for additional information about the
Contract Documents. A properly prepared request for additional information about the Contract Documents shall be in a form
prepared or approved by the Architect and shall include a detailed written statement that indicates the specific Drawings or
Specifications in need of clarification and the nature of the clarification requested.

2.6.1.6 If deemed appropriate by the Architect, the Architect shall on the Owner's behalf prepare, reproduce and distribute
supplemental Drawings and Specifications in response to requests for information by the Contractor.

2.6.1.7 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect's response to such
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

2.6.1.8 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable from the
Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and initial decisions, the
Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show partiality to either, and shall
not be liable for the results of interpretations or decisions so rendered in good faith.

2.6.1.9 The Architect shall render initial decisions on claims, disputes or other matters in question between the Ownmer and
Contractor as provided in the Contract Documents. However, the Architect's decisions on matters relating to aesthetic effect shall
be final if consistent with the intent expressed in the Contract Documents.

2.6.2 EVALUATIONS OF THE WORK

2.6.2.1 The Architect, as a representative of the Owner, shall visit the site at intervals appropriate to the stage of the Contractor's
operations, or as otherwise agreed by the Owner and the Architect in Article 2.8, (1) to become generally familiar with and to keep
the Owner informed about the progress and quality of the portion of the Work completed, (2) to endeavor to guard the Owner
against defects and deficiencies in the Work, and (3) to determine in general if the Work is being performed in a manner
indicating that the Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall
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not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect
shall neither have control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or
procedures, or for safety precautions and program in connection with the Work, since these are solely the Contractor's rights and

responsibilities under the Contract Documents.

2.6.2.2 The Architect shall report to the Owner known deviations from the Contract Documents and from the most recent
construction schedule submitted by the Contractor. However, the Architect shall not be responsible for the Contractor's failure to
perform the Work in accordance with the requirements of the Contract Documents. The Architect shall be responsible for the
Architect's negligent acts or omissions, but shall not have control over or charge of and shall not be responsible for acts or
omissions of the Contractor, Subcontractors, or their agents or employees, or of any other persons or entities performing portions

of the Work.
2.6.2.3 The Architect shall at all times have access to the Work wherever it is in preparation or progress.

2.6.2.4 Except as otherwise provided in this Agreement or when direct communications have been specially authorized, the
Owner shall endeavor to communicate with the Contractor through the Archifect about matters arising out of or relating to the
Contract Documents. Communications by and with the Architect's consultants shall be through the Architect.

2.6.2.5 The Architect shall have authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the Work in
accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise such
authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment
suppliers, their agents or employees or other persons or entities performing portions of the Work.

2.6.3 CERTIFICATION OF PAYMENTS TO CONTRACTOR

2.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue Certificates for Payment in such
amounts. The Architect's certification for payment shall constitute a representation to the Owner, based on the Architect's
evaluation of the Work as provided in Paragraph 2.6.2 and on the data comprising the Contractor's Application for Payment, that
the Work has progressed to the point indicated and that to the best of the Architect's knowledge, information and belief, the quality
of the Work is in accordance with the Contract Documents. The foregoing representations are subject (1) to an evaluation of the
Work for conformance with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests and
inspections, (3) to correction of minor deviations from the Contract Documents prior to completion, and (4) to specific

qualifications expressed by the Architect.

2.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques,
sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data
requested by the Owner to substantiate the Contractor’s right to payment, or (4) ascertained how or for what purpose the
Contractor has used money previously paid on account of the Contract Sum.

2.6.3.3 The Architect shal]l maintain a record of the Contractor's Applications for Payment.

2.6.4 SUBMITTALS
2.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop

Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with information given and
the design concept expressed in the Contract Documents. The Architect's action shall be taken with such reasonable promptness as
to cause no delay in the Work or in the activities of the Owner, Contractor or separate contractors, while allowing sufficient time in
the Architect's professional judgment to permit adequate review. Review of such submittals is not conducted for the purpose of
determining the accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect's review shall not constitute approval of safety precautions or, unless otherwise specifically
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stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect's approval of a
specific item shall not indicate approval of an assembly of which the item is a component.

2.6.4.2 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in accordance with
the requirements of the Contract Documents.

2,6.4.3 If professional design services or certifications by a design professional related to systems, materials or equipment are
specifically required of the Contractor by the Contract Documents, the Architect shall specify appropriate performance and design
criteria that such services must satisfy. Shop Drawings and other submittals related to the Work designed or certified by the design
professional retained by the Contractor shall bear such professional's written approval when submitted to the Architect. The
Architect shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals
performed by such design professionals.

2.6.5 CHANGES IN THE WORK

2.6.5.1 The Architect shall prepare Change Orders and Construction Change Directives for the Owner's approval and execution in
accordance with the Contract Documents. The Architect may authorize minor changes in the Work not involving an adjustment in
Contract Sum or an extension of the Contract Time which are consistent with the intent of the Contract Documents. If necessary,
the Architect shall prepare, reproduce and distribute Drawings and Specifications to describe Work to be added, deleted or
modified, as provided in Paragraph 2.8.2.

2.6.5.2 The Architect shall review properly prepared, timely requests by the Owner or Contractor for changes in the Work,
including adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the Work shall be
accompanied by sufficient supporting data and information to permit the Architect to make a reasonable determination without
extensive investigation or preparation of additional drawings or specifications. If the Architect determines that requested changes
in the Work are not matenially different from the requirements of the Contract Documents, the Architect may ism an order for a
minor change in the Work or recommend to the Owner that the requested change be denied.

2.6.5.3 If the Architect determines that implementation of the requested changes would result in a material change to the Contract
that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a recommendation to the Owner,
who may authorize further investigation of such change. Upon such authorization, and based upon information furnished by the
Contractor, if any, the Architect shall estimate the additional cost and time that might result from such change, including any
additional costs attributable to a Change in Services of the Architect. With the Owner's approval, the Architect shall incorporate
those estimates into a Change Order or other appropriate documentation for the Owner's execution or negotiation with the

Contractor.

2.6.5.4 The Architect shall maintain records relative to changes in the Work.

2.6.6 PROJECT COMPLETION

2.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion, shall receive from the Contractor and forward to the Owner, for the Owner's review and records, written warranties
and related documents required by the Contract Documents and assembled by the Contractor, and shall issue a final Certificate for
Payment based upon a final inspection indicating the Work complies with the requirements of the Contract Documents.

2.6.6.2 The Architects inspection shall be conducted with the Owner's Designated Representative to check conformance of the
Work with the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the

Contractor of Work to be completed or corrected.

2.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance of the
Contract Sum remaining to be paid the Contractor, including any amounts needed to pay for final completion or correction of the

Work.
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2.6.6.4 The Architect shall receive from the Contractor and forward to the Owner: (1) consent of surety or sureties, if any, to
reduction in or partial release of retainage or the making of final payment and (2) affidavits, receipts, releases and waivers of liens

or bonds indemnifying the Owner against liens.

ARTICLE 2.7 FACILITY OPERATION SERVICES
2.7.1 The Architect shall meel with the Owner or the Owner's Designated Representative promptly after Substantial

Completion to review the need for facility operation services.

2.7.2 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the Architect
shall conduct a meeting with the Owner and the Owner's Designated Representative to review the facility operations and
performance and to make appropriate recommendations to the Owner,

ARTICLE 2.8 SCHEDULE OF SERVICES
2.8.1  Design and Contract Administration Services beyond the following limits shall be provided by the Architect as a

Change in Services in accordance with Paragraph 1.3.3:

A
2

3

4

up to (2) reviews of each Shop Drawing, Product Data itém, sample and similar submittal of the Contractor.
up to (24) visits to the site by the Architect over the duration of the Project during construction for each sub-station..

up to {2) inspections for any portion of the Work to determine whether such portion of the Work is substantially
complete in accordance with the requirements of the Contract Documents.

up to (2) inspections for any portion of the Work to determine final completion.

2.8.2 The following Design and Contract Administration Services shall be provided by the Architect as a Change in Services in
accordance with Paragraph 1.3.3:

A

2

review of a Contractor's submittal out of sequence from the submittal schedule agreed to by the Architect;

responses to the Contractor's requests for information where such information is available to the Contractor from a
careful study and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

Change Orders and Construction Change Directives requiring evaluation of proposals, including the preparation or
revision of Instruments of Service;

providing consultation concerning replacement of Work resulting from fire or other cause during construction;

evaluation of an extensive number of claims submitted by the Owner's consultants, the Contractor or others in
connection with the Work;

evaluation of substitutions proposed by the Owner's consultants or contractors and making subsequent revisions to
Instruments of Service resulting therefrom;

preparation of design and documentation for alternate bid or proposal requests proposed by the Owner; or

Contract Administration Services provided 60 days after the date of Substantial Completion of the Work.
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2.8.3 The Architect shall furnish or provide the following services only if specifically designated:

Services

.1 Programming
.2 Land Survey Services
.3 Geotechnical Services
.4 Space Schematics/Flow Diagrams
.5 Existing Facilities Surveys
.6 Economic Feasibility Survey
.7 Site Analysis and Selection
.8 Environmental Studies and Reports
.9 Owner Supplied Data Coordination
.10 Schedule Development and Monitoring
.11 Civil Design
. .12 Landscape Design
.13 Interior Design
.14 Special Bidding or Negotiation
.15 Value Analysis
.16 Detailed Cost Estimating
.17 On-Site Project Representation
.18 Construction Management
.19 Start-up Assistance
.20 Record Drawings
.21 Post-Contract Evaination
.22 Tenant-Related Services
.23
24
25

Location of Service

Responsibility

(Architect, Owner or Not Provided)
Owner/Architect

Owner

Owner

Architect

Not Provided

Owner

Owner/Architect

Not Provided

Owner/Architect

Owner/Architect

Architect to retain services of civil engineer.
Not Provided

Architect

Not Provided

Not Provided

Not Provided

Architect; see below

Owner’s selected Construction Manager or General Contractor
Not Provided

Owner's selected Construction Manager or General Contractor
Not Provided

Not Provided

Description of Services.
(Insert descriptions of the services designated.)

17. On-Site Project Representation: Full time on site representation by the architect is not a part of this
agreement. The architect agrees to provide the owner copies of all Project Observation Reports and attend
monthly progress meeting with owner, and/or his representatives, the construction manager or general
contractor, and all subcontractors to keep them informed of the project progress.
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ARTICLE 2.9 MODIFICATIONS
2.9.1 Modifications to this Standard Form of Architect's Services: Design and Contract Administration, if any, are as follows:

By its execution, this Standard Form of Architect's Services: Design and Contract Administration and modifications hereto are
incorporated into the Standard For of Agreement Between the Owner and Architect, AIA Document B141-1997, that was
entered into by the parties as ofthe :

/‘ ’
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