
   Document A101TM – 2017
Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum

Init.

/

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 17:00:57 ET on 05/17/2019 under Order 
No.5639988830 which expires on 09/08/2019, and is not for resale.
User Notes: (1498044502)

1

ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

The parties should complete 
A101™–2017, Exhibit A, Insurance 
and Bonds, contemporaneously with 
this Agreement. AIA Document 
A201™–2017, General Conditions of 
the Contract for Construction, is 
adopted in this document by 
reference. Do not use with other 
general conditions unless this 
document is modified.

AGREEMENT made as of the    day of    in the year   
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

City of Jonesboro, Arkansas 
300 South Church Street
Jonesboro, AR  72401
Telephone Number: 870-932-1052

and the Contractor:
(Name, legal status, address and other information)

Tate General Contractors, Inc.  
P.O. Box 1766  
115 Woody Lane  
Jonesboro, AR  72403  

for the following Project:
(Name, location and detailed description)

Forum Renovation
115 East Monroe Avenue, Jonesboro, Arkansas
The scope of the project is the renovation of the ticket booth on the first floor to 
accommodate concession sales and the renovation of the kitchen on the second floor to 
accommodate concessions.

The Architect:
(Name, legal status, address and other information)

Cooper Mixon Architects, PLLC
505 Union Street
2nd Floor
Jonesboro, AR  72401
Telephone Number: 870-336-0536

The Owner and Contractor agree as follows.
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EXHIBIT A    INSURANCE AND BONDS

ARTICLE 1   THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2   THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others.

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[    ] The date of this Agreement.

[  X  ] A date set forth in a notice to proceed issued by the Owner.

[    ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

  

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)
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[    ] Not later than    (    ) calendar days from the date of commencement of the Work.

[  X  ] By the following date: August 31, 2019  

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
  

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4   CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be  One Hundred Twenty-Four Thousand Two Hundred Sixty-Six and Zero Cents   
($ 124,266.00   ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
  

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
  

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
1. Door Hardware – Purchase, 

Delivery, and Installation 
2. Contingency Allowance – To 

cover framing and modifications 
required to raise the ceiling 
height in the vestibule.

$1,000.00

$2,000.00

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
  

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

  

§ 4.6 Other:
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(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

  

ARTICLE 5   PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows:

  

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the  twenty-fifth  day of a 
month, the Owner shall make payment of the amount certified to the Contractor not later than the  tenth  day of the  
following  month. If an Application for Payment is received by the Architect after the application date fixed above, 
payment of the amount certified shall be made by the Owner not later than  thirty  (  30  ) days after the Architect 
receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing 
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work;
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay;
.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A201–2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due:
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(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.)

 (5%), Five Percent 

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

 General Conditions, Insurance 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.)

  

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

 Retainage will be withheld in the amount equal to work left to complete at substantial completion; as determined by 
the Architect. 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the 
Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and

.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows:

 Provided final certificate of payment is accompanied with all the closeout and final documents as required by the 
specifications. 

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

   %   

ARTICLE 6   DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.)

  
  
  
  

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[    ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017

[  X  ] Litigation in a court of competent jurisdiction

[    ] Other (Specify)

  

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.)

  

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8   MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Ronnie Shaver
Facilities Maintenance Director, City of Jonesboro
300 South Church Street
Jonesboro, AR  72401
rshaver@jonesboro.org

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)
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James Blevins  
Project Manager, Tate General Contractors, Inc.  
P.O. Box 1766  
Jonesboro, AR  72403  
jblevins@tategc.com  
  

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document 
A101™–2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a 
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below:
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.)

  

§ 8.7 Other provisions:

  

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds 

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction
(Paragraphs deleted)

.5 Drawings

Number Title Date
G-001
AD101
A-101
A-201
A-202
A-401
A-402
A-601
E-101  

GENERAL INFORMATION
DEMOLITION PLANS
FIRST & MEZZANINE PLAN – RCP
ENLARGED FIRST FLOOR PLAN, INTERIOR & EXTERIOR ELEVATIONS
ENLARGED MEZZANINE FLOOR PLAN, INTERIOR ELEVATIONS
WALL SECTIONS AND ENLARGED ELEVATIONS
INTERIOR ELEVATIONS
SCHEDULES, DOOR ELEVATIONS, & DETAILS
ELECTRICAL POWER & LIGHTING

04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
05/07/2019

.6 Specifications

Section - Title Date
00 0101 - Project Title Page 04/15/2019



Init.

/

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 17:00:57 ET on 05/17/2019 under Order 
No.5639988830 which expires on 09/08/2019, and is not for resale.
User Notes: (1498044502)

8

00 0102 - Project Information
00 0110 - Table of Contents
00 0115 - List of Drawing Sheets
00 1113 - Advertisement for Bids
00 2113 - Instructions to Bidders
00 3100 - Available Project Information
00 4000 - Procurement Forms and Supplements
00 4100 - Bid Form
00 4325 - Substitution Request Form - During Procurement
00 5000 - Contracting Forms and Supplements
00 5200 - Agreement Form
00 6325 - Substitution Request Form - During Construction
00 7200 - General Conditions
00 9101 - Addendum Number 1
00 9102 - Addendum Number 2
01 1000 - Summary
01 2000 - Price and Payment Procedures
01 2100 - Allowances
01 2500 - Substitution Procedures
01 3000 - Administrative Requirements
01 6000 - Product Requirements
01 6116 - Volatile Organic Compound (VOC) Content Restrictions
01 7000 - Execution and Closeout Requirements
01 7419 - Construction Waste Management and Disposal
01 7800 - Closeout Submittals
02 4100 - Demolition
03 4500 - Precast Architectural Concrete
04 0511 - Masonry Mortaring and Grouting
04 2001 - Masonry Veneer
06 1000 - Rough Carpentry
06 2000 - Finish Carpentry
07 2116 - Batt Insulation
07 2500 - Weather Barriers
07 9200 - Joint Sealants
08 1407 - Commercial Wood Doors
08 4313 - Aluminum-Framed Storefronts
08 5659 - Service and Teller Window Units
08 7100 - Door Hardware
09 2116 - Gypsum Board Assemblies
09 6500 - Resilient Flooring
09 9000 - Painting and Coating

04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
05/05/2019
05/10/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
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.7 Addenda, if any:

Number Date
Addendum 001  
Addendum 002

05/05/2019
05/10/2019

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.)

[    ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

  

[    ] The Sustainability Plan:

Title Date Pages
  

[    ] Supplementary and other Conditions of the Contract:

Document Title Date Pages
  

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.)

1. Advertisement for Bids
2. Contractor’s Bid and Bid Bond
3. Certified Bid Tabulation
4. Certificate(s) of Insurance
5. Payment and Performance Bonds (filed/recorded in Craighead County)
6. Contractor’s Affidavit of Payment of Debts and Claims (required at close-out)
7. Contractor’s Release of Liens (required at close-out)
8. Consent of Surety to Final Payment (required at close-out)  

This Agreement entered into as of the day and year first written above.

    
OWNER (Signature) CONTRACTOR (Signature)

     
(Printed name and title) (Printed name and title)
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PAGE 1

City of Jonesboro, Arkansas 
300 South Church Street
Jonesboro, AR  72401
Telephone Number: 870-932-1052

…

Tate General Contractors, Inc.  
P.O. Box 1766  
115 Woody Lane  
Jonesboro, AR  72403  

…

Forum Renovation
115 East Monroe Avenue, Jonesboro, Arkansas
The scope of the project is the renovation of the ticket booth on the first floor to accommodate concession sales and the 
renovation of the kitchen on the second floor to accommodate concessions.

…

Cooper Mixon Architects, PLLC
505 Union Street
2nd Floor
Jonesboro, AR  72401
Telephone Number: 870-336-0536
PAGE 2

[  X  ] A date set forth in a notice to proceed issued by the Owner.
PAGE 3

[  X  ] By the following date: August 31, 2019  

…

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be  One Hundred Twenty-Four Thousand Two Hundred Sixty-Six and Zero Cents   
($ 124,266.00   ), subject to additions and deductions as provided in the Contract Documents.

…

1. Door Hardware – Purchase, $1,000.00
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Delivery, and Installation 
2. Contingency Allowance – To 

cover framing and modifications 
required to raise the ceiling 
height in the vestibule.

$2,000.00

PAGE 4

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the  twenty-fifth  day of a 
month, the Owner shall make payment of the amount certified to the Contractor not later than the  tenth  day of the  
following  month. If an Application for Payment is received by the Architect after the application date fixed above, 
payment of the amount certified shall be made by the Owner not later than  thirty  (  30  ) days after the Architect 
receives the Application for Payment.
PAGE 5

 (5%), Five Percent 

…

 General Conditions, Insurance 

…

 Retainage will be withheld in the amount equal to work left to complete at substantial completion; as determined by 
the Architect. 

…

 Provided final certificate of payment is accompanied with all the closeout and final documents as required by the 
specifications. 
PAGE 6

[  X  ] Litigation in a court of competent jurisdiction

…

Ronnie Shaver
Facilities Maintenance Director, City of Jonesboro
300 South Church Street
Jonesboro, AR  72401
rshaver@jonesboro.org
PAGE 7

James Blevins  
Project Manager, Tate General Contractors, Inc.  
P.O. Box 1766  
Jonesboro, AR  72403  
jblevins@tategc.com  

…

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)
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…

G-001
AD101
A-101
A-201
A-202
A-401
A-402
A-601
E-101  

GENERAL INFORMATION
DEMOLITION PLANS
FIRST & MEZZANINE PLAN – RCP
ENLARGED FIRST FLOOR PLAN, INTERIOR & EXTERIOR ELEVATIONS
ENLARGED MEZZANINE FLOOR PLAN, INTERIOR ELEVATIONS
WALL SECTIONS AND ENLARGED ELEVATIONS
INTERIOR ELEVATIONS
SCHEDULES, DOOR ELEVATIONS, & DETAILS
ELECTRICAL POWER & LIGHTING

04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
05/07/2019

…

Section Title Date Pages
  

Section - Title Date
00 0101 - Project Title Page
00 0102 - Project Information
00 0110 - Table of Contents
00 0115 - List of Drawing Sheets
00 1113 - Advertisement for Bids
00 2113 - Instructions to Bidders
00 3100 - Available Project Information
00 4000 - Procurement Forms and Supplements
00 4100 - Bid Form
00 4325 - Substitution Request Form - During Procurement
00 5000 - Contracting Forms and Supplements
00 5200 - Agreement Form
00 6325 - Substitution Request Form - During Construction
00 7200 - General Conditions
00 9101 - Addendum Number 1
00 9102 - Addendum Number 2
01 1000 - Summary
01 2000 - Price and Payment Procedures
01 2100 - Allowances
01 2500 - Substitution Procedures
01 3000 - Administrative Requirements
01 6000 - Product Requirements
01 6116 - Volatile Organic Compound (VOC) Content Restrictions
01 7000 - Execution and Closeout Requirements
01 7419 - Construction Waste Management and Disposal
01 7800 - Closeout Submittals
02 4100 - Demolition
03 4500 - Precast Architectural Concrete

04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
05/05/2019
05/10/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
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04 0511 - Masonry Mortaring and Grouting
04 2001 - Masonry Veneer
06 1000 - Rough Carpentry
06 2000 - Finish Carpentry
07 2116 - Batt Insulation
07 2500 - Weather Barriers
07 9200 - Joint Sealants
08 1407 - Commercial Wood Doors
08 4313 - Aluminum-Framed Storefronts
08 5659 - Service and Teller Window Units
08 7100 - Door Hardware
09 2116 - Gypsum Board Assemblies
09 6500 - Resilient Flooring
09 9000 - Painting and Coating

04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019
04/15/2019

PAGE 9

Number Date Pages
  

Number Date
Addendum 001  
Addendum 002

05/05/2019
05/10/2019

…

1. Advertisement for Bids
2. Contractor’s Bid and Bid Bond
3. Certified Bid Tabulation
4. Certificate(s) of Insurance
5. Payment and Performance Bonds (filed/recorded in Craighead County)
6. Contractor’s Affidavit of Payment of Debts and Claims (required at close-out)
7. Contractor’s Release of Liens (required at close-out)
8. Consent of Surety to Final Payment (required at close-out)  
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Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I,   , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with its associated Additions and Deletions Report and this certification at 17:00:57 ET on 05/17/2019 
under Order No. 5639988830 from AIA Contract Documents software and that in preparing the attached final 
document I made no changes to the original text of AIA® Document A101™ – 2017, Standard Form of Agreement 
Between Owner and Contractor  where the basis of payment is a Stipulated Sum, as published by the AIA in its 
software, other than those additions and deletions shown in the associated Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


