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I. ADVERTISEMENT FOR BIDS 
Sealed  bids  for  the  Traffic  Detection  Restoration  at  Signal  Installations will  be  received  at  the 
Purchasing Department of the City of Jonesboro City Hall, 515 West Washington Ave., Jonesboro, 
Arkansas until 2:00 P.M.  (Local Time) on August 26, 2009 and  then publicly opened and read  for 
furnishing  all  labor, material,  and equipment,  and performing  all work  required  to  install  traffic 
signal loop detector at various existing signal locations.  All Submissions shall be annotated on the 
outside of the envelope with the bid number 2009:36.  
 
The  project  consists  of  the  installation  of  loop wiring,  non‐metallic  conduit,  and  pull  boxes  for 
existing traffic signals at various locations.  
 
Proposals shall be accompanied by a cashier's or certified check upon a national or state bank in an 
amount not less than five percent (5%) of the total maximum bid price payable without recourse to 
the  City  of  Jonesboro  or  a  bid  bond  in  the  same  amount  from  a  reliable  surety  company,  as  a 
guarantee that the Bidder will enter into a contract and execute performance and payment bonds 
within ten (10) days after notice of award of Contract to him.  The notice of award of Contract shall 
be given by the Owner within sixty (60) days following the opening of bids. 
 
The successful Bidder must  furnish a performance and payment bond upon the  form provided  in 
the  amount  of  one  hundred  percent  (100%)  of  the  contract  price  from  an  approved  surety 
company holding a permit from the State of Arkansas to act as surety, or other surety or sureties 
acceptable to the Owner. 
 
The attention of bidders is called to the fact that Act 150 of 1965 (as amended), Arkansas Statutes, 
states that under certain conditions a Contractor must be licensed by the State Licensing Board for 
Contractors  before  he  may  undertake  work  in  Arkansas.    The  Bidder  shall  comply  with 
requirements of this Arkansas Law. 
 
Plans,  specifications, proposal  forms  and other  contract documents may be examined  at City of 
Jonesboro  Engineering  Department,  307  Vine  Street,  Jonesboro,  Arkansas  72401  and  may  be 
secured at the cost of $25.00 Dollars per set from the City Collector at the City of Jonesboro City 
Hall, 515 West Washington Ave., Jonesboro, Arkansas  72401. A receipt showing proof of purchase 
will be required by the Engineering Department prior to obtaining plans.  No refunds will be made.  
Any addendum  to  this bid will be posted no  later  than 1 week before bid opening by clicking on 
“Purchasing” at www.jonesboro.org. 
 
Proposals  will  be  considered  on  the  basis  of  cost,  the  bidder's  financial  responsibility,  his 
equipment, and his past performance  in completing similar work.   The City of Jonesboro reserves 
the right to reject any or all bids, to waive any informalities, and to accept the proposal deemed to 
be for their best interest. 
 
The  City  of  Jonesboro  encourages  participation  of  small, minority,  and woman  owned  business 
enterprises in the procurement of goods, services, and construction, either as a general contractor 
or subcontractor.  It is further requested that whenever possible, majority contractors who require 
sub‐contractors seek qualified small, minority, and women owned businesses to partner with them.
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II. INSTRUCTION TO BIDDERS 
 
1.  PREPARATION OF BID 
 
Each bid must be  submitted on  the prescribed  form  (Proposal) and Unit Price Schedule.   All blank 
spaces must be  filled  in  legibly with  ink or  typed.   All blank  spaces  for bid prices on  the Unit Price 
Schedule must be filled in with figures; the extended total for each item shall be entered.  If the unit 
price and  the extended  total of any  item are not  in agreement,  the unit price shall govern and  the 
extended total be corrected to conform thereto.  Erasures or other corrections on the Proposal form 
or Unit Price Schedule shall be initialed by the signer of the bid.  All bids must be signed in ink by an 
individual  authorized  to  bind  the  Bidder.    All  bids  must  be  regular  in  every  respect  and  no 
interlineations, excisions or special conditions shall be made or included in the Proposal by the Bidder. 
 
There must  be  a  bid  on  all  items which may  appear  on  the Unit  Price  Schedule.   No  bid will  be 
considered which covers only a part of the work.  A conditional bid will not be considered. 
 
The bid form and Unit Price Schedule shall not be detached, but shall be submitted in the original 
binding as furnished by the Engineer.  Submission must be at the place, and at or prior to the time 
specified in the Advertisement for Bid.  
 
Each bid must be submitted in a sealed envelope clearly marked on the outside that it contains a bid 
for the Traffic Detection Restoration at Signal Installations, Bid Number 2009:36 and with the hour 
and  date  of  bid  opening  shown  thereon.    The  name,  address,  and  Arkansas  Contractor's  License 
Number of  the Bidder shall appear  in  the upper  left hand corner of  the envelope.    If  forwarded by 
mail,  the  sealed  envelope  containing  the  bid  must  be  enclosed  in  another  envelope  properly 
addressed as noted in the NOTICE TO CONTRACTORS. 
 
A bid which obviously is unbalanced may be rejected. 
 
2.  INTERPRETATIONS AND ADDENDA 
 
No oral interpretation will be made to any Bidder as to the meaning of the Contract Documents or any 
part thereof.  Every request for such an interpretation shall be made in writing to the City of Jonesboro 
Engineering Department. Any inquiry received up to one (1) week prior to the opening of bids will be 
given consideration.  Every interpretation made to a Bidder will be in the form of an Addendum to the 
contract Documents.   All  such Addenda  shall become part of  the Contract and all Bidders  shall be 
bound by such Addenda, whether or not received by the Bidders. 
 
3.  INSPECTION OF SITE 
 
Each  Bidder  shall  visit  the  site  of  the  proposed work  and  fully  acquaint  himself with  the  existing 
conditions  there relating  to construction and  labor, and shall  fully  inform himself as  to  the  facilities 
involved, and the difficulties and restrictions attending the performance of the Contract.  The Bidder 
shall  thoroughly examine and  familiarize himself with  the Plans, Technical Specifications, and other 
Contract Documents.   The Contractor by  the execution of  the Contract shall not be  relieved of any 
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obligation under it due to his failure to receive or examine any form or legal instrument or to visit the 
site and acquaint himself with the conditions there existing.   The Owner will be  justified  in rejecting 
any  claim  based  on  facts  regarding which  the  contractor  should  have  been  on  notice  as  a  result 
thereof. 
 
4.  BID GUARANTY 
 
The bids must be accompanied by a Bid Guaranty which shall not be less than five percent (5%) of the 
amount of the bid.  At the option of the Bidder, the guaranty may be a certified check, or may be a bid 
bond (substantially in the form attached).  No bid will be considered unless it is accompanied by the 
required guaranty.  Certified check must be payable to the City of Jonesboro, Arkansas.  Cash deposits 
will not be accepted.  The Bid Guaranty shall insure the execution of the Contract and the furnishing of 
the surety bond or bonds by the successful Bidder, all as required by the Contract Documents. 
 
Certified  checks,  or  bid  bonds,  of  unsuccessful  Bidders, will  be  returned  upon  request  as  soon  as 
feasible after the opening of the bids. 
 
5.  COLLUSION; SUBCONTRACTS 
 
A Bidder submitting a Proposal to the Owner for the work contemplated by the Documents on which 
bidding  is based  shall not  collude with any other person,  firm, or  corporation  in  regard  to any bid 
submitted. 
 
Before  executing  any  subcontract,  the  successful  Bidder  shall  submit  the  name  of  any  proposed 
Subcontractor for prior approval of the Owner. 
 
6.  STATEMENT OF BIDDER'S QUALIFICATIONS 
 
Each Bidder shall submit on the form furnished for that purpose (a copy of which  is  included  in the 
Contract Documents), a statement of the Bidder's qualifications, his experience record in construction 
of work similar to that which here  is  involved, and his organization and equipment available for the 
work contemplated; and when specifically requested by the Owner, the Bidder shall provide a detailed 
financial  statement.    The Owner  shall  have  the  right  to  take  such  steps  as  it  deems  necessary  to 
determine the ability of the Bidder to perform his obligations under the Contract, and the Bidder shall 
furnish  the Owner  all  such  information  and  data  for  this  purpose  as  it may  request.    The  right  is 
reserved to reject any bid where an  investigation of the available evidence or  information does not 
satisfy the Owner that the Bidder is qualified to carry out properly the terms of the Contract. 
 
7.  BALANCED BIDS; VARIATIONS IN QUANTITIES 
 
The lump sum price and unit price for each of the several items in the Proposal of each Bidder shall be 
balanced and shall include its pro rata share of overhead. 
 
The City of Jonesboro shall have the right to increase or decrease the extent of the work or to change 
the location, gradient, or the dimensions of any part of the work, provided that the quantities of work 
to be done or the materials to be furnished are not increased or decreased in money value in excess of 
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25% of the total Contract.  Such changes shall not be considered as a waiver of any conditions of the 
Contract  nor  invalidate  any  of  the  provisions  thereof.    The  Contractor  shall  perform  the work  as 
increased  or  decreased  within  the  qualifying  limits  named  and  no  allowance  will  be  made  for 
anticipated profits on increases or decreases so incurred. 
 
Increases or decreases  in  items of work, and the cost thereof, shall be done  in accordance with the 
Section entitled, CHANGES IN THE WORK under GENERAL CONDITIONS.   
 
8.  TIME FOR RECEIVING BIDS 
 
A bid received prior to the advertised time of opening will be kept securely, and will remain sealed 
until the time of opening.   The officer whose duty  it  is to open them will decide when the specified 
time has arrived, and any bid received subsequent to that time will be returned unopened. 
 
9.  OPENING OF BIDS 
 
At the time and place fixed for the opening of bids, the Owner first will cause the bid guarantees to be 
checked as stipulated above.  The Owner then will cause the qualified bids to be opened and publicly 
read aloud,  irrespective of any  irregularities therein.   Bidders and other persons properly  interested 
may be present, in person or by representative. 
 
10.  WITHDRAWAL OF BIDS 
 
Bids may be withdrawn on written request  if the request  is received prior to the time  fixed  for the 
opening of bids. 
 
11.  AWARD OF CONTRACT; REJECTION OF BIDS 
 
The Contract will be awarded to the responsible Bidder submitting the lowest total bid complying with 
the conditions of the Notice to Contractors and other parts of these Contract Documents.  The Bidder 
to whom  the  award  is made will  be  notified  at  the  earliest  possible  date.    The Owner,  however, 
reserves the right to reject any or all bids and to waive any informality in bids received whenever such 
rejection or waiver is in its interests. 
 
The Owner  reserves  the  right  to  consider as unqualified  to do  the work any Bidder who does not 
habitually perform with his own forces the major portions of such work as is involved in construction 
of these improvements. 
 
12.  EXECUTION OF AGREEMENT; PERFORMANCE AND PAYMENT BOND 
 
Subsequent  to  the  award  and within  ten  (10)  days  after  the  prescribed  forms  are  presented  for 
signature, the successful Bidder shall execute and deliver to the Owner a Contract in the form included 
in the Contract Documents in such number of copies as the Owner may require. 
 
Having  satisfied  all  conditions of  award  as  set  forth elsewhere  in  these Documents,  the  successful 
Bidder shall, within the period specified above, furnish a surety bond in a penal sum not less than the 
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amount of the Contract as awarded, as security for the faithful performance of the Contract, and for 
the  payment  of  all  persons,  firms  or  corporations  to  whom  the  Contractor may  become  legally 
indebted  for  labor,  materials,  tools,  equipment,  or  services  of  any  nature,  including  utility  and 
transportation  services  employed  or  used  by  him  in  performing  the work.    Such  bond  shall  be  as 
included in the Contract Documents and shall bear the same date as, or a date subsequent to, that of 
the Contract.  The current power of attorney for the person who signs for any surety company shall be 
attached to such bond. 
 
The failure of the successful Bidder to execute such Contract and to supply the required bond or bonds 
within ten (10) days after the prescribed forms are presented for signature, or within such extended 
period  as  the Owner may  grant,  based  upon  reasons  determined  insufficient  by  the Owner,  shall 
constitute a default, and  the Owner may either award  the Contract  to  the next  lowest  responsible 
Bidder or readvertise for bids. 
 
13.  BONDS AND INSURANCE 
 
Attention of Bidders is called to Act 82 of the 1935 Acts of the Arkansas General Assembly, which has 
certain  requirements pertaining  to performance bonds,  labor bonds, employer's  liability  insurance, 
public liability insurance, workmen's collective insurance, and property damage insurance. 
 
All companies furnishing bid bonds and performance bonds shall furnish evidence of being on the U.S. 
Treasury Department's most  current  list  (Circular 570,  as  amended)  and be  authorized  to  transact 
business in the State of Arkansas. 
 
14.  LEGAL QUALIFICATIONS 
 
All Bidders, in order to submit a bonafide Proposal, must comply with the terms of Act 150 of the 1965 
Acts of the Arkansas General Assembly, as amended. 
 
The  successful  Bidder,  if  a  corporation  created  under  the  laws  of  a  state  other  than  the  State  of 
Arkansas, will be required to qualify, or to have qualified, with the Secretary of State of Arkansas to do 
business in the State of Arkansas. 
 
15.  MODIFICATION OF BID 
 
No modification of any bid already submitted will be considered unless such modification is received 
prior to the time set for opening of bids.
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I III. PROPOSAL 

Place ..JOJ.UZTlQ'I10 /11 flI Date ~ AuGtI~r.• '2dOe, 

Proposal of JJt;sgfl) (JOUJ..l1\f £t..€U'I'tlC, rlJ C.I 
a corporation organized and existing under the laws of the State of t11JSlIfl"" 

I or 

I Proposalof -' 

a partnership consisting of _ 

I 
or 

I Proposalof -' 

an individual doing business as _

I 
TO: City of Jonesboro 

I This bid results from your advertisement for bids for the Traffic Detection RestoratIon at Signal 
Installations 

I The undersigned Bidder, having visited the site of the work, having examined the Plans, Specfflcations, 

I 
and other Contract Documents Indudlng aU Addenda, and beIng famlllar with aU of the conditions 

relating to the construction of the proposed project, hereby agrees to comply wfth al~ other conditions 

or requirements set forth In the Plans, Specifications, and other Contract Documents, and further 
proposes to furnish all materIal, supplies, equipment, and appliances specified for incorporation Into 

the project and. to furnish all labor, tools, equipment, and incidentals to complete the work InI accordance with the Plans, Specifications, and other Contract Documents at ~nd for the lump sum and 

unit prices proposed in the attached UnIt Price Schedule. 

I 
I The undersigned Bidder agrees to begtn work within ten (10) calendar days after the issuance by the 

Owner of a "Work Order" or "Notice to Proceed" and to complete the work within ninety (90) calendar 

days thereafter (except as modified In 'the GENERAL CONDITIONS of these COntract Documents). 

I 
Should the work fail to be completed within the'time herein stated, the Contractor shall pay to the 

Ownec, as fixed and agreed liquidated damages, and not a's it penalty, the sum, for each day of delay 

until the work is comp leted and accepted, as stipulated In the SPECIAL CONDITlONS·of these Contract 

Documents. It is understood that additional time for the completion of the project is to be 'allowed 

only for delays as stipulated in the GENE RAl CONDmONS of these Contract Documents. 

I 
I 6 

I
 



---#--+-.----.....r'---~'--____';~F_- Dated _ 

-------+-----l.J'--~-- Dated 

• 
I
 
I
 
I
 
I

_ 

The undersigned Bidder agrees that this bid shall be good and shall not be withdrawn for a period of 

sixty (60) calendar days after the opening thereof. If written notice of the acceptance of thIs Proposal 

I Is mailed, telegraphed, or-delivered to the undersIgned within sixty (60) days after the opening 

thereof, or at any time thereafter before this Proposal is withdrawn, the undersIgned agrees to 

execute and deliver _a Contract in the prescribed form, and furnish the requJred Performance and 

I payment Bond, within ten (10) days after the Contract \s presented to him for signature. 

Jt is understood by the undersIgned Bidder that the Owner reserves the rIght to reject any or aU bids. 

I Accompanying this Proposal as bid security Is certified check/bid bond (Strfke One) in the amount of 01"- ..... 

Ttlou-'-t ~d "..... .Q. 1j1;A1._,cb-~ +-1'/"'17' IV".·..... ...""to&--ooHars ($ y"l 5'"9. 0.9 L being not less thanI five percent (5%) of the total of the bid. \f{tfe~nderslgned Bidder Is the successful Bidder, but fails or
 

refuses to execute the contract and furnIsh the required bond within the prescrIbed ten (10) days of
 

the notlflcatJon of award, then this bid security is to become the property of the Owner as liquidated


I damages for the delay and additional expense to the Owner ca used by such failure or refusal.
 

I l>zo~ (?OUU1y £t.€c:rL fe, Tt.Jc. 

I 
Il~o FoGc. fl./JI, ~d!eJC 

I f1I4LK T. W«K .- -rl2dl&uN/t 
(Address) P, (Print Name and Title) 

I 
SEAL (If Bidder is a corporation) I
 

I
 
I NOTES: 

I
 
I
 
I
 

t/ofpI.tJK~J M5 31(,1.7_ ,- " 
(Office Address of Bidder) 

Sign In ink. Do not detach.
 

Items must be bid upon as specified in the Unit Price ScheduJe.
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I IV. UNIT PRICE SCHEDULE 

I Item AHTD
Description Unit Quantitv Unit Price Total CostNo Bgf
 

loop WirIng Class III

1 SP l.F. 5,496 $ 137 $ 18" feZ/" 72

I (2cj#16AWG) 

2 Feeder Wire 704 LF. 480 $1,)'£ $ {CO. 
<)0 

0= 00I 3 Non-Metalilc ConduIt (2") 710 LF. 280 $:]'- $ f, J GO
Z 

;; 

I 
~v4 Concrete Pull Box (Type 2 HD) 711 Each 3 set} S '-I /Od- °0 

J 

I
 TOTAL BASE BID $ ~3'! 18 (, z-2
7 

I WRITTEN IN WORDS: 

Z0Y'cCytCvU U'U.Z20.dc;u.. Izk(~ed
I V: f rr07 O~..f? ~ dC/v;; :t: -/cl r:r Lu..../Q 

c.. -.:- t'/'-- I/"' 7I 
I 
I 
I 
I 
I 
I, 

I 
I
 8
 

I
 



-------------------
Schedule of QuantitIes 

PRESEN$E lOOPS lOO? Wirelnll Class lit FEEDER CONCRETE PUU BOX NON·METAI.UC CONDUIT 

PULSE LOOPS QUAD I2c!1I16AWGI WIRE (lYPE 2 HO) (2") 

INTERSECTIONS 6X6 6XSO. UNEAR FEET LF. EACH UNEAR FEET 

.. PATRICK & JOHNSON INBlN 250 
MAIN & OAK 2 EB lN$ 530 100 ~. 

.. SOUTHWEST DR. & HIGHLAND DR.. 2 NBLNS 146 ·150 t 

.. SOUTHWEST OR. & HIGHLAND OR. 258 LNS 156 140 .. 
• BROWNS LN & HIGHLAND DR. 4 fB lNS 1 NBlN 550 500 3 280 y 

CARAWAY RD & RACE ST lSBlN 250 ',," I 

CARAWAY RD & RACE 51 2 we LNS 540 100 " 
• HARRISBURG RD & PARKER RD 1 NBLN 280 l.

, US 63 58 OFF RAMP @ HWY. 1 (STADIUM} 1 OFF RAMP 260 160 l-' 
CARAWAY RD & NETIlE'TON AVE 4 NBLNS 2 NB LNS .854 

CARAWA'i RD & WILKINS 4 NB LNS 1 NBLN 550 120 I

CARAWAY~D& WILKINS 4 SB LNS 1 NSLN 550 160 \ 

• CARAWA'i RD &. HIGHLAND DR 458 \.NS 'lSBLN 580 200 Co 

.. AHTO RIGHT OF WAY: Requires Permit TOTALS 5,496 480 3 280 

note: 6 x 6 loops shall have 2 turns. 6 x 50 pre.sense loops shall be a 1-2-1 pattern . 

These quantities are estimated and are subject to change. lhere will be no adjustment 
in bid priees for additons to or deletions from this contract. 



BmBOND 

KNOW ALL MEN BY THESE PRESENTS: 

That we, 
Desoto County Electric Inc. 2298 Nail Road Hom Lake. MS 38637 

as Principal, (hereinafter called the \lPrincipal~), and Ohio Casualty Insurance Company 

136 Third Street Hamilton, Ohio 45025 , a corporation duly organized under the laws 

of the S(a~ of Ohio as Surely, (hereinafter called the "Surety"), are held and fumly bound unto1 

City ofJonesboro 515 West Washington Ave. Jonesboro, AR 

as Obligee, (hereinafter called the "Obligee"), in the sum of Five Percent of the amou.nt of me bid 

Dollars ($ 5% ), for tbe payment of whicb sum well and truly to be made, the said Principal 
and tbe said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
fi rrnIYby these presents. 

WHEREAS, the Principal has submitted a bid for 

Traffic Detection Restoration @ Signallllstallations (Bid #2009:36) Jonesboro, A.rlamsas 

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a contract 
with the Obligee in accordance with the terms of such bid and give such bond or bonds as may be specified in the bidding 
or contract documents with good and sufficient surety for the faithful performance of such contract and for the prompt 
payment of labor and material furnished in the prosecution thereof, or in the evenl of fhe failure of the Principal to enter 
into such contract and give such bond or bonds, if the Pri ncipal shall pay to the Obligee the difference not to exceed the 
penalty hcrCQfbetween the amount specified in said bid and such larger amount for which the Obligee may in good faith 
contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise 
lO remain in full force and effect. 

day of August A.D.,.-=2~OO.::.:9=--- _ 

By ......?-,.S~J...DJ.I....d..l..L..,,Ll..~...:::Jo~~:J..-- (SEAL) 

rney-in~Fact 

Printed in co Oper.lllOD wi1b lhc American Ins1inJIe of Arclllle(;lS (AlA) by Ohio Casualty Insurance CDmpany 
Ohio Casualty Insurance Company vouches thai the language i.o th<: docum~t COD forras exactly 10 th<: llUlguage 

used in A1A Docuroent A-310, febniMy 1970 Edibon. 

BID70000ZZ010 tf 
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No. 42-579 
Know. All Men by These Presents:· Tha1 THE OHIO CASUALTY INSURANCE' COMPANY, an Ohio COlJlOration, llIld. WesT 

AMERICAN. INS.URANCE COMPANY, 'an Indiana 'CorporatiOll,' p.muanl to ,the authority gl'1l111ed by Article m, ~tion 9 of the Code of 
Retulations and By-Laws of}'hc Ohi~ Casual~ In~raoce Co"!p~~. ~~West American fnsurancc·Con1p'any.. do hereby nominate, constitute and 
~ppoinl: ClIarles M. Davi~.DJlv!d.A. Mt.Doa."-C:ll.~){obcrf A...Yllr~~,,¢h~9arlt5.0, l'O.UII"d,s, Curtls.R,~PhtUI.{'y;.~~.nette Stanley or caudace 
It: Holland of Cordova, Ten.n~~. itstruell!J~.(aWful ag~~6)~) anol'{loi.C~)i~n-faet, to-:~e, .exdii~e;·~eiil:1fu~,·~~i~,ror and On its behalf as 
surety. and. as lis act and dci<t.~ and 3U'~Q~DS, UNP~:p''fAKlNGS, 'an!l~OGN~CES, ~:~Ceedingin.; .. ~y.·<.ingJ~ instance FIVE 
MrLLlON (S5;o~;OO().OO) oqJ:.~.~~cxeJu,di~g. 1I0~;<an)o bond(s) or uri.~g(S).'I!:~teeing*t:~yiucrt{ ()f1l9.¢S..~d In(creSt th=o 

. AI1d ~eexecutioD of stich 'bondi"i~:p~d~:g;i'n 'pu";;~i~~flllese p=~:;~~i be as:b.i~a!ng up~~:~~d Compani~:-;i·~Uy and amply. to all 
iinenlS lIIId purpQ$eS,.as ifllleY'h~d~(eiI d~y ~xecuted B!!4·.ii~owledged by l!l'e;~uhl1lf:Cl~ offi~~:?fthe Com~.i~:~ thelC administrative 
ofIioes ia I'airfield,bhio. ih lIleiro~:~(o~:er.,licrsons, ":':/'. .::-' :.;;: < .:;': :..:,:.... .:::.=.~ 
~ autholjtY granted-be~under. SUP.Cli\<4es:afu' prevIOUS autMiity hCfl:lofore g'i:aJ\teif the abQVe'~ed attoii\e>'(s).in-fac\.....::. 

In WITNESS WHEREOF, the unde%i;~:~ffioor of lIle ~t~:$i~:~h!O:¢ai~ry·lnsoran~:.;~;"pany :~'d '~i;s(Nn~(;~:'~ucance Company has 
lIereunlO subscribed his narne and ·atT~ed·the Corporate Seal of each Coiitpazi)'lhis hi day of.<Jlily, 2009..::- ...•...:.:...:..... ' 

'r::\'~Q 0 
.' 1'~~ '> .U·- -O~~ 

J. Timothy D'l;rriC!>. ASsi~lanl Secretary 
STATE OF milO. 
COUNT.Y OF BUTlER 

On this 1st day of July. 2009 before the subscriber, a Nowy Public of the Stall; of Ohio, in and for lIle County of BUller, duly commissioned and 
qualified, 'came J. Timotby D'Errico, Assl.slanl S«rclBry of THE OHIO CASUALTY INSURANCE COMPANY and WEST AMERiCAN 
TNSURANCE COMPAl'l", to lIle personally known 10 be the individual and officer described in, and who execuled the preceding instrument, lll\d he 
acknowledged the c.~ution of thc sarne. and be mg by· me duTy sworn deposes and says thlll he Is th e.om= of the Compan ie:s afOleS3 id, imd lIlal the 
seals 'affixod to the preceding i~.cnt 8lf; the Corporate Seals of s~dConipllJlies, and the said Corpome Seals and his signalure lIS officer were 
dulyafflXe(J lIJld StIbseribed to lhe·said,instrumenc by Ihe authority and direction of the said Corporations. 

IN TESllMONY WHEREOF. I have hereunto set my hand and .!flXed my Official Seal at the City of HaDlilton, Stale of Ohio, lIle day and year fir$! 
. above written. 

(l/w...1. ~ 4(i) --'0- .' Pi 
Notary Public in and for County of Buder, State of Ohio 

My'Commission expires AugustS, 2012.. 

This powec of al1om"y is gJlIIlted under and by authority of Article lfI, SectiOn 9' of the Codc ofRcgulatioCl$ and By-Laws of The Ohio Casualty 
Insurance Company and West An).crican Insurance Company. e~ltactS from wh ieh ~: 

'Mele /D, Secrion9. APoointment of Atiorru;yscin-Fael. The'Chainnan of lIle Boar<lltl~ President, any Vice-President, the Sttretary or any 
AssIst:a/lC Sc:crerarr of the corporalion shali be llrld.is·~ vcsied with fuU po",er 3Dd authoril)' tollppoinr lInomeys-j(l·facl for the Pu1p05e of 
slgning.the name (I'f the· corporation as ~rety io, arid to. e:<ttulJ:, attach the seal ofiht corporation to, 'aclu!owledge'arid deliver lillY, and 'all baads, 
recognizances, stipulations, undertakings or other illstruments of suretyShip alld policies of 1IISuranoo 10 be given in favor of any individual. tim, 
corporaUcn, partnership, limited liability company or other entity. or the official rep(C$C(ltlltivc thereof, or to any county or stale, or QfIy offieial board 
or boards of lilly county Of Slllte, or the Uniled States of America or any agency th=of. or to any other political subdivision thereof 

Thl~ Instrumcn~ ~ signed art~:.~taJed ~ allthor~:6Y me fo~~~g:~qtuijo". .Q!loplc4 bYlpc:~~aidS 9!:i>ii~~~·.~{~c.ComP3llies On Oclnbcr 2), . 
2004: . . < ,:'.,;-, c.: '~.c.: .. ,.:..'~ ". "...C· • ":"" • .:.<':. :-:-:'. '.~:>,: .. ' :'> '., 

RESOLVED, Thai the ~~Nre of anY:9m~r oftM'qomPanY authoriztdunder ArtJ.le.m, SectiIll1',9'of i~ Code.:of:R~Ia~ons and By·laws 
and the Company. ~. may be'~~d. by 6Qbiliie10 allx::p'~~e.r of allOmoy or'i;opy .ther~f iSs~ on ~ilf of!he Comj¥iy. ~ make, execute. seal 
and delIver for and On its beJiaJf,~ $urc~;~ 'and al(~t5i1~s, UIldcrtalcings or)ither wi1~:·obligati9ifS.!n lhe noituft<"~f; ill prescribe lIleir 
respective duties and tht res pccilve:\i!'Uts .~f0~ji aUlhorit};'3.!id 10 m-ok:c any Sljc.li·appoinuIi~:~ Sueh:S~atures and scai#'hc(eby adopted by the 
Company lIS origtnal signatures lIiI.d.~cill an\f.shall, with ~~ltO any bond. un'dtiUking or:6th~ wril1erfobligalions in the~(ure thcreoflo whicllit 
is attached, be valid And binding JPoii:thc:·~illTIpanywiththe.~e forte and efli:<;i.aS thougi)·manually it1~el:l. '." 

":':"':',- -," .~". -~'. -~ .. - ". ~ '. : .. :',-. 
. \~':::'~: ':'>~'J:;ERT1l'IC(\$" --:' ::... '.: :.:.. :,-- ,: :': .. 

J. the IlJ1d~igned Nsi:sLan\ Sccrei.atY)if-The Ohio Casualty lriSuf~~(JO,.y and Wesi;J\Dj~rieantn'$·~i'iJri~:C4m~y, do hereby certirythat the 
foregoing power of allOmoy, !he referenced By-Laws of the Companies-wid the above rcs6lution or tlieir BCai-ds' cif Directors are tnle and COlTtC\ 
copies and :u:ein 1U1I fOlce and effect on lIlis daie. . 

h~, hm,""'" m, h~d ~d m, =" ,fm, C'.p~ia m" ~ d., 'f AugustiNeESSeO"1
Ass Istanl Secreli!ry 
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I VI. STATEMENT OF BIDDER'S QUALIFICATIONS
 

I All questions must be answered and the data given must be clear and comprehensive. This statement
 

mustbe notarized. If necessary, questions may be answered on separate attached sheets. The Bidder 

may submit any additional information he desires. 

I 1. Name of Bidder. 1)~O'QJ CaIJ MTy € l.£Crfl.lC, "t:4Ic, 

I 2. Are you currently a licensed contractor by the State of Arkansas? '/€S 
If so, what is your contractor's license number and expiration date? OOGt9'l. 70"0"

I . - e:-x,(l (//3o/Z 0 10 
3. Permanent main office address. ' n ..., 

,2Z'S IJIIIL I!J.~ /fDlJ.I tA~ ,/YIS 3 (1'(, ~ 7
I 4. When organized.
 

OC.WI1€tl /~1~
 
5. If a corporation, where incorporated. IJ1 ISS ISS J"#1
I
 

I
 
6. How many years have been engaged in the contracting busIness under your present firm or
 

trade name?
 Zv 

I 
7. Contracts on hand: (Schedule these, showing amount of each contract and the appropriate 

anticipated dates of completion). S"d'"' /In11c~ 

8. GeneraI cha racter of we rk performed by your compa ny. €'l.JiiC.r~ ICAl. (}IJ IJ l"~AC.r 11.1(f 

I 9. Have you ever failed to complete any work awarded to you? ;..j<:) 

I
 10. Have you ever defaulted on a Contract?
 J./c> 
If so, where and why? 

I 
I 11. Have you ever been fined or had your license suspended by a Contractor's Licensing Board? ;./6 

If so, where and why? 

I 
list the more Important projects recently completed by your company, stating the 

approximate cost for each, and the month and year completed. S~~ 

I
 
13. Ust your ~ajor equipment availab Ie for th is Cont ract. 'PoWfUtt!'O ('OI./ut:Tt'!Asl'~ SIIW,
 

#1tIh€/rll.t:ud ~ ~(Oq(AJ.ff "lJ1.9'B-I.se!..tj P~t1r; JJf/SJlfYl. VJ1C..
 
14. Experience in construction work similar In Importance to this project. - I 

?HIS 7Y~ J?u/l{;(JQ.I1l /J"Rd'f/~1W-" $(,70,,; 'MJIL. eWf!}./(Je.

I 15. Background and experience of the principal members of your organization, induding the 
officers. Sa- ~HfI£)
 

I 12
 

-I 



2298 Nail Road Phone: 662-342-9141 
The Power People Hom Lake, Mississippi 38637 Fax: 662-342-9150

Industrial- Commercial'NWW.OESOTOCOU NTYElECTRIC.COM 
In business (or over 30 years 

AugUst 26) 2009 

7. Contracts on hand
 
AHTD-Hwy 49 & School St.-$114, 120.30, est. completion 9/11/09
 
Chris-Hill Canst-Polk Ln-$52,200, est. completion 9!l8/09
 
City of Gennantown-Sports Ltg.-$38,100, est. completion 9/25/09
 
City of Southaven-Signalization-$87,666, est. completion 1Oil 6/09
 
Ferrell Paving-Signalization-$l 0 1,200,est. completion 9125/09
 

12: Recently Completed Projects
 
Brookland HS Field Ltg., $1 58,821 , completed 812009
 
Cameron Canst-Race at Fair Park,$I06,OOO, completed 412009
 
Cameron Con5t-Washington at Bridge,$117,000, completed 7/2009
 

15. Principal Officers and Experience 

Thomas J. Wack - President - 36 years in electrical business as an electricianJowner 

Mark T. Wack - Treasurer - 20 years as electrician/manager/owner 

Joseph B. Pounders - Secretary - 34 years in electrical/electronic industry 



I 
I 16. ered it avaHable: $ C;-~r: 7-;2/(/00 + 

I
 17. Give Bank referenC€: 1AJ.lCO~<;()Un-l 7 f 2.r 1JII(ItIflyJ 1l'flD
 
(UZ)J41..SS!(,,(C;7Z0 t./Z.Jl) Sau~fI~/"'" S '3f(,7 I 

18.	 WllI you, upon request, fill out a detatled fjn6"ncial statement and furnish any other Information 

that may be reqUired by the Owner? Vt;;5I 
19. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish 

I any information requested by the Owner, in verification of the recitals comprising this 

statement of 8idder's Qualifications. 

I Dated at DCi301» CcuU1'j ';1.1i1...~,t.! t:.LK, this __--:Z=-'.::---'1"N....,......__ 

day of tkWsr: .20~.
I 

lJf30Z>{'OUId'i t;lscrl{ Ie, r ve, 

I	 ~dh~ 
I Trtle Tff€4SU1lCit"e, 

I STATE OF mln/VIP!I I 

I	 
..:COUN1Y OF ~tC30 1l) 

)55. 
)	 

'" 

I
 -4dt.r..c..u'.4:L.C./.QK.:....-r.'---"-.Lkt~:4c-"--"'K	 being duly swom deposes and says that
 

I 
he is 'Ufiltl{U4(iif . of 2)~ fouJ./ty {;Ui{:ffl/C, Ide. 

(Name of Organization) . 

I 
and that the answers to the foregoing questions and all statements therein contained are true and 

correct. 

SU BSCRI BED ANDSWORN TO BE FORE ME thIs ----==--=--_ 

I 
-I 
I' My Commission Expires: 

7kz/Zu # ,.

I
 
I
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VII. CONTRACT 
 
  THIS AGREEMENT made this _____ day of ______________, 20____, by and  
 

                      between _Desoto County Electric, Inc.           ____________________________________________  
 
(a Corporation organized and existing under the laws of the State of_Mississippi                 ________) 
 
Hereinafter  called  the  "Contractor"  and  the  City  of  Jonesboro,  Arkansas,  hereinafter  called  the 
"Owner".   
 
   

W I T N E S S E T H: 
 
That the Contractor and the Owner for the consideration stated herein mutually agree as follows: 
 
  ARTICLE 1.  Statement of Work.  The Contractor shall furnish all supervision, technical 
personnel, labor, materials, machinery, tools, equipment, incidentals and services, including utility and 
transportation services and perform and complete all work required for the Traffic Detection 
Restoration at Signal Installations, in strict accordance with the Contract Documents, including all 
Addenda thereto  
 
  ________________________ dated ________________________ 
 
  ________________________ dated ________________________  
 
  ________________________ dated ________________________ 
 
as prepared by the Engineer. 
 
  ARTICLE 2.  The Contract Price.  The Owner will pay the Contractor, because of his performance 
of the Contract, for the total quantities of work performed at the lump sum and unit prices stipulated 
in the Proposal, subject to additions and deductions as provided in the Section entitled "CHANGES IN 
THE WORK" under the GENERAL CONDITIONS. 
 
  ARTICLE 3.  Contract Time.  The Contractor agrees to begin work within ten (10) calendar days 
after  issuance by  the Owner of a  "Work Order" or  "Notice  to Proceed" and  to  complete  the work 
within ninety (90) calendar days thereafter (except as modified in the GENERAL CONDITIONS of these 
Contract Documents).   If the Contractor shall fail to complete the work within the time specified, he 
and  his  Surety  shall  be  liable  for  payment  to  the Owner,  as  liquidated  damages  ascertained  and 
agreed, and not in the nature of a penalty, the amount specified in the SPECIAL CONDITIONS of these 
Contract Documents  for each day of delay.   To the extent sufficient  in amount,  liquidated damages 
shall be deducted from the payments to be made under this Contract. 
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  ARTICLE 4.  Contract.  The executed Contract Documents shall consist of the following: 
 
  a. This Agreement (Contract)  f. General Conditions 
  b. Addenda    g. Supplemental General Conditions 
  c. Advertisement for Bids  h. Special Conditions 
  d. Instructions to Bidders  i. Technical Specifications including 
  e. Proposal        Special Provisions 
        j. Drawings (Plans) 
        k. Performance‐Payment Bond 
 
This  Contract,  together  with  other  Documents  enumerated  in  this  Article  4,  which  said  other 
Documents  are  as  fully  a  part  of  the Contract  as  if  hereto  attached  or  herein  repeated,  form  the 
Contract between the parties hereto.  In the event that any provisions in any component part of this 
Contract conflicts with any provision of any other component part, the conflict shall be resolved by the 
Engineer whose decision shall be final. 
 
  ARTICLE 5.  Surety.   The Surety on the Performance‐Payment Bond shall be a surety company 
of financial resources satisfactory to the Owner, authorized to do business  in the State of Arkansas, 
and shall comply with applicable Arkansas laws. 
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IN WITNESS WHEREOF,  the parties hereto have  caused  this CONTRACT  to be executed  in  four  (4) 
counterparts, each of which shall be considered an original on the day and year first above written. 
 
ATTEST: 
 
  ____________________________________ 
                           (Contractor) 
 
____________________________________  By__________________________________ 
 
_________________________________          Title________________________________ 
 
  ____________________________________ 
                              (Street) 
 
  ____________________________________ 
                                (City) 
 
 
 
                                             ________City of Jonesboro_____________ 
                             (Owner) 
 
____________________________________        By__________________________________ 
 
____________________________________      ____________________________________ 
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VIII. ARKANSAS PERFORMANCE‐PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
  THAT WE, __________________________________________________________________ 
 
as Principal, hereinafter called Principal, and ___________________________________________ 
 
of  ________________________________________State  of  ________________________________, 
as  Surety,  hereinafter  called  the  Surety,  are  held  and  firmly  bound  unto  the  City  of  Jonesboro  as 
Obligee, hereinafter called Owner, in the amount ________________________________________ 
_________________Dollars ($_________________) in lawful money of the United States of America, 
for  the payment of which  sum well and  truly  to be made, we bind ourselves, our heirs, executors, 
administrators, and successors, jointly, severally, and firmly by these presents. 
 

 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 
  WHEREAS, The Principal entered into a Contract with the Owner by written Agreement dated 
the _____________ day of ___________________, 20____, a copy of which  is attached hereto and 
made a part hereof, hereinafter referred to as the Contract, for the Traffic Detection Restoration at 
Signal Installations. 
 
NOW THEREFORE,  if the Principal shall well and truly perform and complete  in good, sufficient, and 
workmanlike manner all of the work required by said Contract and within the time called for thereby 
to the satisfaction of the Owner, and shall pay all persons for labor, materials, equipment, and supplies 
furnished by said Principal  in accordance with said Contract (failing which such persons shall have a 
direct right to action against the Principal and Surety under this obligation, but subject to the Owner's 
priority) and shall hold and save harmless  the Owner  from any and all claims,  loss, and expense of 
every  kind  and  nature  arising  because  of  or  resulting  from  the  Principal's  operation  under  said 
Contract, except payments to the Principal rightly due the Principal for work under said Contract, then 
this obligation shall be null and void; otherwise to remain in full force and effect. 
 
Any alterations which may be made in the terms of the Contract, or in the work to be done under it, or 
the giving by the Owner of an extension of  time  for the performance of  the Contract, or any other 
forbearance on the part either of the Owner or Principal to the other shall not release in any way the 
Principal and Surety, or either of  them,  their heirs, personal  representatives,  successors, or assigns 
from their liability hereunder, notice to the Surety of any alteration, extension, or forbearance hereby 
being waived. 
 
  In no event shall the aggregate liability of the Surety exceed the sum set herein. 
 
  No suit, action, or proceeding shall be brought on this bond outside the State of Arkansas.  No 
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suit, action, or proceeding shall be brought on this bond, except by the Owner, after six (6) months 
from the date on which final payment to the Contractor falls due.  No suit, action, or proceeding shall 
be brought by the Owner after two (2) years from the date on which final payment to the Contractor 
falls due. 
 
  This bond is executed pursuant to the terms of Arkansas Code Ann. §§ 18‐44‐501 et. seq. 
 
  Executed on this _____________ day of ___________________________, 20____. 
 
 
SEAL 
 
  ____________________________________ 
                              (Principal) 
 
 
  By__________________________________ 
 
 
  Title________________________________ 
 
 
 
 
SEAL  ____________________________________ 
                                (Surety) 
 
 
  By__________________________________ 
                        (Attorney‐in‐Fact) 
 
 
 
NOTES: 
 

1. This bond form is mandatory.  No other forms will be acceptable. 
2. The date of the Bond must not be prior to the date of the Contract. 
3. Any surety executing this Bond must appear on the U.S. Treasury Department's most current 
   list (Circular 570, as amended) and be authorized to transact business in the State of Arkansas. 
4. Attach Power of Attorney. 
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GC.1  DEFINITIONS 
 
Wherever used in any of the Contract Documents, the following meanings shall be given to the terms 
herein defined: 
 
  (1)  The  term  "Addendum" means  any  change,  revision,  or  clarification  of  the  Contract 
Documents which has been duly  issued by  the Local Public Agency, or  the Engineer,  to prospective 
Bidders prior to the time of receiving bids. 
 
  (2)  The  term  "Award" means  the  acceptance  by  the  owner  of  the  successful  bidder's 
proposal. 
 
  (3)  The  term  "Bidder"  means  any  individual,  partnership,  firm,  or  corporation,  acting 
directly  or  through  a  duly  authorized  representative,  who  submits  a  proposal  for  the  work 
contemplated. 
 
  (4) The term "Calendar Day" means every day shown on the calendar. 
 
  (5) The term "Change Order" means a written order to the contractor covering changes in 
the plans,  specifications, or proposal quantities and establishing  the basis of payment and contract 
time  adjustment,  if  any,  for  the  scope of work  affected by  the  change.   The work  covered by  the 
change order shall be within the scope of the contract. 
 
  (6) The term "Contract" means the Contract executed by the Local Public Agency and the 
Contractor of which these GENERAL CONDITIONS form a part. 
 
  (7)  The  term  "Contract  Documents" means  and  shall  include  the  following:    Executed 
Contract, Addenda  (if any), Advertisement For Bids,  Instructions  to Bidders, Proposal, Performance‐
Payment  Bond,  General  Conditions,  Supplemental  General  Conditions,  Special  Conditions, 
Supplemental Special Conditions, Technical Specifications, and Drawings. 
 
  (8)  The  term  "Contractor"  means  the  person,  firm,  or  corporation  entering  into  the 
Contract with  the  Local Public Agency  to  construct  and  install  the  improvements embraced  in  this 
project. 
 
  (9) The term "Engineer" means the City of Jonesboro Engineering Department, serving the 
Local Public Agency with engineering services, its successor, or any other person or persons employed 
by  said  Local  Public  Agency  to  furnish  engineering  services  in  connection  with  the  construction 
embraced in the Contract. 
 
  (10) The  term "Local Government" means  the City of  Jonesboro, Arkansas, within which 
the Project is situated. 
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  (11)  The  term  "Local Public Agency" or  "Owner" means  the City of  Jonesboro, which  is 
authorized to undertake this Contract. 
 
  (12) The  term  "Plans" or  "Drawings" means  the official drawings or exact  reproductions 
which  show  the  location,  character,  and  details  of  the work  contemplated,  and which  are  to  be 
considered part of the contract, supplementary to the specifications. 
 
  (13) The term "Proposal" means the written offer of the Bidder (when submitted on the 
approved proposal  form) to perform the contemplated work and  furnish the necessary materials  in 
accordance with the provisions of the Plans and Specifications. 
 
  (14)  The  term  "Specifications"  means  a  part  of  the  contract  containing  the  written 
directions and requirements for completing the contract work.  Standards for specifying materials, or 
testing, which are cited  in the specifications by reference shall have the same  force and effect as  if 
included in the contract physically. 
 
  (15)  The  term  "Subcontractors"  shall  mean  the  individual,  partnership  or  corporation 
entering  into an agreement with the Contractor to perform any portion of the work covered by the 
Plans and Specifications. 
 
  (16) The term "Surety" shall mean any person, firm, or corporation that has executed, as 
Surety, the Contractor's Performance Bond securing the performance of the Contract. 
 
  (17) The term "Technical Specifications" means that part of the Contract documents which 
describes,  outlines  and  stipulates  the  quality  of  the  materials  to  be  furnished;  the  quality  of 
workmanship required; and the controlling requirements to be met  in carrying out the construction 
work to be performed under this Contract.  This also includes Special Provisions. 
 
  (18) The term "Work" shall mean the furnishing of all necessary  labor, tools, equipment, 
appliances,  supplies,  and  material  other  than  materials  furnished  by  the  Owner  as  specified  to 
complete the construction covered by the Plans and Specifications. 
 
GC.2  SUPERINTENDENCE BY CONTRACTORS 
 
Except where the Contractor is an individual and gives his personal superintendence to the work, the 
Contractor shall provide a competent superintendent, satisfactory to the Local Public Agency and the 
Engineer, on the work at all times during working hours with full authority to supervise and direct the 
work and who shall be the Contractor's agent responsible for the faithful discharge of the Contractor's 
obligations under the Contract. 
 
The  Owner  shall  have  the  authority  to  require  the  Contractor  to  remove  from  the  work  any 
incompetent or insubordinate superintendent. 
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GC.3  CONTRACTOR'S EMPLOYEES 
 
The  Contractor  shall  employ  only  competent  skillful workers  and  shall  at  all  times  enforce  strict 
discipline and good order among the employees. 
   
The  Contractor  shall  neither  permit  nor  suffer  the  introduction  or  use  of  alcoholic  beverages  or 
controlled substances upon or about the work embraced in this Contract. 
   
The Owner may require the Contractor to dismiss from the work such employee or employees as the 
Owner or the Engineer may deem incompetent, or careless, or insubordinate. 
 
GC.4  SAFETY OF CONTRACTOR'S EMPLOYEES 
 
The Contractor shall be responsible for the safety of his employees during the progress of the work as 
well as the safety, efficiency, and adequacy of his plant, appliances, and methods, and for any damage 
which may result from their failure or their improper construction, maintenance or operation. 
 
GC.5  SUBCONTRACTS 
 
The Contractor  is responsible to  the Owner  for the acts and omissions of his subcontractors and of 
persons  either  directly  or  indirectly  employed  by  the  subcontractors  and  is  aware  that  nothing 
contained in the Contract Documents shall create any contractual relation between any subcontractor 
and the Owner. 
 
GC.6  OTHER CONTRACTS 
 
The Local Public Agency may award, or may have awarded other Contracts for additional work, and 
the Contractor shall cooperate fully with such other Contractors, by scheduling his own work with that 
to be performed under other Contracts as may be directed by the Local Public Agency.  The Contractor 
shall not commit or permit any act which will  interfere with the performance of work by any other 
Contractor as scheduled. 
 
GC.7  CONTRACTOR'S INSURANCE 
 
Before  any work  is  commenced,  the  Contractor  shall  furnish  an  approved  certificate  of  insurance 
addressed to the Owner, showing that he carries the following  insurance which shall be maintained 
throughout the term of the Contract. 
 
  (1) Workmen’s Compensation  ‐ Statutory Limit 
 
  (2) Employer's Liability for Hazardous Work  ‐ If Needed 
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  (3) Public Liability (Bodily Injury)  ‐ $1,000,000/occurrence 
      and Property Damage    ‐ $2,000,000/aggregate 
 
  (4) Builder's Risk  ‐ Insurable Portion 
 
The Contractor shall carry or require that there be carried the insurance listed in (1) through (3) above 
for  the protection of all his employees and  those of his Subcontractors engaged  in work under  this 
Contract, and for the protection of the public. 
 
If  the work  includes pipelines or other underground  structures,  the Property Damage Liability  shall 
include explosion, collapse, and underground coverage. 
 
The premiums for all insurance and the bond required herein shall be paid by the Contractor. 
 
It  shall  be  the  obligation  of  the  Contractor  to  complete  and  deliver  to  the  Owner  the  structure 
required  by  these  Contract  Documents  regardless  of  any  loss,  damage  to,  or  destruction  of  the 
structure prior to delivery. 
 
GC.8  OWNER'S AND ENGINEER'S PROTECTIVE LIABILITY INSURANCE 
 
The Contractor  shall obtain Owner's and Engineer's Protective  Liability  insurance, which  shall be  in 
force  for  the  entire  project  period,  naming  as  the  insured  therein,  the  City  of  Jonesboro.  Such 
insurance  shall  be  provided  as  a  separate  policy  from  the  Contractor's  insurance  as  listed  above.  
Limits of liability shall be the following: 
 
  Bodily Injury Liability (Including Death)    ‐ $1,000,000/occurrence 
  and Physical Damage Liability  
  (Damage to or Destruction of Property)    ‐ $2,000,000/aggregate 
 
  A copy of the insurance policy shall be delivered to the Owner and Engineer. 
 
GC.9  FITTING AND COORDINATION OF THE WORK 
 
The Contractor shall be responsible for the proper fitting of all work and for the coordination of the 
operations of all  trades, Subcontractors, or material men engaged upon  this Contract.   He  shall be 
prepared to guarantee to each of his Subcontractors the locations and measurements which they may 
require for the fitting of their work to all surrounding work. 
 
GC.10  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
If, through acts of neglect or through failure to comply with any applicable Government regulations by 
the Contractor, any other Contractor or any Subcontractor shall suffer loss or damage on the work, the 
Contractor  shall  settle with  such other Contractor or Subcontractor by agreement or arbitration,  if 
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such other Contractor or Subcontractor will so settle.  If such other Contractor or Subcontractor shall 
assert any claim against the Local Public Agency on account of any damage alleged to have been so 
sustained, the Local Public Agency will notify this Contractor, who shall defend at his own expense any 
suit based upon such claim, and,  if any  judgments or claims against the Local Public Agency shall be 
allowed, the Contractor shall pay or satisfy such judgments or claim and pay all costs and expenses in 
connection therewith. 
 
GC.11  PAYMENT TO CONTRACTOR 
 
The Engineer will prepare (with the required assistance from the Contractor) the application for partial 
payment.    If  the bid  contains  lump  sum prices,  the Contractor  shall  furnish  to  the Engineer, upon 
request, a detailed cost breakdown of the several items of work involved in the lump sum prices.  The 
Engineer will  use  this  cost  breakdown  to  determine  the  amount  due  the  Contractor  as  progress 
payment.  A cut‐off time shall be established near the last day of the month such as to allow sufficient 
time for the application to be prepared, approved by the Contractor, and submitted by the Engineer to 
the  Owner  by  the  first  day  of  the  successive month.    The  amount  of  the  payment  due  to  the 
Contractor shall be determined by the total value of work completed to date, deducting ten percent 
(10%)  for  retainage,  adding  the  value  of  submitted  paid  invoices  covering  construction materials, 
properly stored on the site, and deducting the amount of all previous payments.  After the project is 
fifty  percent  (50%)  complete,  no  additional  retainage  beyond  ten  percent  (10%)  of  the  first  fifty 
percent (50%) of the project cost will be withheld provided that the Contractor is making satisfactory 
progress and there is no specific cause for greater withholding until completion of the project at which 
time the retainage will be released with the final payment.  The total value of work completed to date 
shall be based on the estimated quantities of work completed and on the unit and  lump sum prices 
contained in the Proposal.  The value of materials properly stored on the site shall be based upon the 
estimated  quantities  of  such materials  and  the  invoice  prices.    Copies  of  paid  invoices,  covering 
construction materials  for which material  payments  are made,  shall  be  furnished  to  the  Engineer 
before such material payments are made. 
 
NOTE:    It  has  been  the  policy  of  the  Owner  to  make  payments  for  properly  stored 
materials/equipment based upon invoice price and allow the Contractor to submit paid invoices within 
30  days  (or  the  next  partial  payment  period).    If  paid  invoices  are  not  provided within  the  time 
allowed, then the materials/equipment so paid for will be removed from the next partial payment. 
 
Monthly  or  partial  payments made  by  the Owner  to  the Contractor  are monies  advanced  for  the 
purpose of assisting the Contractor to expedite the work of construction.   All material and complete 
work covered by such monthly or partial payments shall remain the property of the Contractor, and he 
shall be responsible for the care and protection of all materials and work upon which payments have 
been made.   Such payments  shall not constitute a waiver of  the  right of  the Owner  to  require  the 
fulfillment of all terms of the Contract and the delivery of all improvements embraced in this Contract 
complete and satisfactory to the Owner in all details. 
 
GC.11.1  Withholding  Payments:    The  Local  Public  Agency  may  withhold  from  any  payment 
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otherwise due the Contractor so much as may be necessary to protect the Local Public Agency and if it 
so elects may also withhold any amounts due from the Contractor to any Subcontractors or material 
dealers,  for  work  performed  or  material  furnished  by  them.    The  foregoing  provisions  shall  be 
construed solely for the benefit of the Local Public Agency and will not require the Local Public Agency 
to  determine  or  adjust  any  claims  or  disputes  between  the  Contractor  and  his  Subcontractors  or 
material dealers, or to withhold any monies for their protection unless the Local Public Agency elects 
to do so.  The failure or refusal of the Local Public Agency to withhold any monies from the Contractor 
shall not impair the obligations of any Surety or Sureties under any bond or bonds furnished under this 
Contract.    Such  withholding may  also  occur  as  a  result  of  the  Contractor's  failure  or  refusal  to 
prosecute the work with such diligence as will insure its completion within the time specified in these 
Contract Documents, or as modified as provided  in  these Contract Documents, or  if  the Contractor 
fails  to  comply with  any  applicable  regulations promulgated by  the U.S. Government or  any other 
Government agencies. 
 
GC.11.2  Final Payment:  After final inspection and acceptance by the Local Public Agency of all work 
under the Contract, the application for final payment shall be prepared which shall be based upon the 
carefully measured or computed quantity of each  item of work at the applicable unit and  lump sum 
prices stipulated in the Unit Price Schedule.  The total number of the final payment due the Contractor 
under this Contract shall be the amount computed as described above less all previous payments.  All 
prior payments shall be subject to correction  in the final payment.   Final payment to the Contractor 
shall be made subject to his furnishing the Local Public Agency with a release in satisfactory form of all 
claims against  the Local Public Agency arising under and by virtue of his Contract, other  than  such 
claims, if any, as may be specifically excepted by the Contractor from the operation and the release as 
provided under the section entitled DISPUTES under GENERAL CONDITIONS. 
 
The  Local  Public  Agency,  before  paying  the  final  estimate, may  require  the  Contractor  to  furnish 
releases  or  receipts  from  all  Subcontractors  having  performed  any  work  and  all  persons  having 
supplied materials, equipment  (installed on the Project), and services to the Contractor,  if the Local 
Public Agency deems  the same necessary  in order  to protect  its  interest.   The Local Public Agency, 
however, may,  if  it deems such action advisable, make payment  in part or  in  full  to  the Contractor 
without  requiring  the  furnishing of  such  releases or  receipts  and  any payments  so made  shall not 
impair the obligations of any Surety or Sureties furnished under this Contract. 
 
Withholding  of  any  amount  due  the  Local  Public  Agency  under  the  section  entitled  LIQUIDATED 
DAMAGES  FOR DELAY under  SPECIAL CONDITIONS,  shall be deducted  from  the payments due  the 
Contractor. 
 
All  equipment warranties  and  general  guarantee  and maintenance  bond  provisions  shall  become 
effective  for one year upon date of  final acceptance of  the  completed, project by  the  Local Public 
Agency. 
 
GC.11.3  Payments Subject  to Submission of Certificates:   Each payment  to  the Contractor by  the 
Local Public Agency shall be made subject to submission by the Contractor of all written certifications 
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required of him. 
 
GC.12  USE OF COMPLETED PORTIONS 
 
The Owner shall have the right to use any completed or partially completed portion of the work and 
such use shall not be considered as an acceptance of any work. 
 
GC.13  CHANGES IN THE WORK 
 
The Local Public Agency may make changes in the scope of the work required to be performed by the 
Contractor under the Contract or make additions thereto, or omit work therefrom without invalidating 
the Contract, and without relieving or releasing the Contractor from any of his obligations under the 
Contract or any guarantee given by him pursuant to the Contract provisions, and without affecting the 
validity of the Guaranty Bonds, and without relieving or releasing the Surety or Sureties of said bonds.  
All such work shall be executed under the terms of the original Contract unless it is expressly provided 
otherwise. 
 
Except  for  the purpose of affording protection against any emergency endangering  life or property, 
the Contractor shall make no change in the materials used or in the specified manner of constructing 
and/or  installing  the  improvements,  or  supply  additional  labor,  services  or materials  beyond  that 
actually required for the execution of the Contract, unless  in pursuance of a written order from the 
Local  Public  Agency  authorizing  the  Contractor  to  proceed  with  the  change.    No  claim  for  an 
adjustment of the Contract price will be valid unless so ordered. 
 
After the work is complete, a final change order may be prepared to be accepted by the Owner and 
Contractor to adjust final payment as required to cover the actual units of work acceptably completed. 
 
If the applicable unit prices are contained in the Proposal (established as a result of either a unit price 
or  a  Supplemental  Schedule  of Unit  Prices)  the  Local  Public  Agency may  order  the  Contractor  to 
proceed with  desired  changes  in  the work,  the  value  of  such  changes  to  be  determined  by  the 
measured quantities  involved and the applicable unit and  lump sum prices specified  in the Contract; 
provided  that  in  case  of  a  unit  price  Contract  the  net  value  of  all  changes  does  not  increase  or 
decrease the original total amount shown in the Agreement by more than twenty‐five (25) percent in 
accordance with the section entitled BALANCED BID; VARIATION IN QUANTITIES under INSTRUCTIONS 
TO BIDDERS. 
 
If applicable unit prices are not contained in the Unit Price Schedule as described above or if the total 
net change  increases or decreases  the  total Contract price more  than  twenty‐five  (25) percent,  the 
Local Public Agency shall, before ordering the Contractor to proceed with a desired change, request an 
itemized Proposal from him covering the work involved in the change after which the procedure shall 
be as follows: 
 

(1) If the Proposal is acceptable the Local Public Agency will prepare the Change Order in 
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accordance therewith for acceptance by the Contractor and 
 

(2) If the Proposal  is not acceptable and prompt agreement between the two (2) parties 
cannot be reached, the Local Public Agency may order the Contractor to proceed with 
the work on a Force Account basis, under which the net cost shall be the sum of the 
actual costs that follow: 

 
(A) Labor, including foremen; 

 
(B) Materials entering permanently into the work; 

 
(C) The ownership or rental cost of construction plant and equipment during the time 

of use on the extra work; 
 

(D) Power and consumable supplies for the operation of power equipment; 
 

(E) Insurance; 
   

(F) Social Security and old age and unemployment contributions. 
 
To the net cost shall be added a fixed fee agreed upon, but not to exceed fifteen (15) percent of the 
net cost, to cover supervision, overhead, bond, and any other general expense, and profit. 
 
  Each Change Order shall include in its final form: 
 

(1) A detailed description of the change in the work. 
 

(2) The Contractor's Proposal (if any) or a conformed copy thereof. 
 

(3) A definite statement as to the resulting change in the Contract price and/or time. 
 

(4) The statement that all work  involved  in the change shall be performed  in accordance 
with Contract requirements except as modified by the Change Order. 

 
GC.14  CLAIMS FOR EXTRA COST 
 
If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or extension 
of time, he shall, within ten (10) days after the receipt of such  instructions, and  in any event before 
proceeding  to  execute  the work,  submit his  protest  thereto  in writing  to  the  Local  Public Agency, 
stating clearly and  in detail  the basis of his objections.   No  such claim will be considered unless so 
made. 
 
Claims for additional compensation for extra work, due to alleged errors in ground elevations, contour 
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lines, or bench marks, will not be recognized unless accompanied by certified survey data made prior 
to  the  time  the  original  ground was disturbed,  clearly  showing  that  errors  exist which  resulted or 
would  result  in  handling  more  material,  or  performing  more  work,  than  would  be  reasonably 
estimated from the Drawings and maps issued. 
 
Any discrepancies which may be discovered between actual conditions and those represented by the 
Drawings and maps shall at once be reported to the Local Public Agency, and work shall not proceed 
except at  the Contractor's risk, until written  instructions have been received by him  from  the Local 
Public Agency. 
 
If, on the basis of the available evidence, the Local Public Agency determines that an adjustment of the 
Contract  Price  and/or  Time  is  justifiable,  the  procedure  shall  then  be  as  provided  in  the  Section 
entitled CHANGES IN THE WORK under GENERAL CONDITIONS. 
 
GC.15  OWNER'S RIGHT TO TERMINATE CONTRACT 
 
If  the  Contractor  shall  be  adjudged  as  bankrupt  or  shall  file  a  petition  for  an  arrangement  or 
reorganization under the Bankruptcy Act, or if he should make a general assignment for the benefit of 
his  creditors,  or  if  a  receiver  should  be  appointed  on  account  of  his  insolvency,  or  if  he  should 
persistently or  repeatedly  refuse or should  fail, except under conditions where extension of  time  is 
approved, to supply adequate workmen, equipment and material, or disregard  laws, ordinances, or 
the instructions of the Engineer, or otherwise be guilty of a violation of any provisions of the Contract; 
provided further that if the Contractor at any time fails to comply with any applicable Federal or State 
regulation  which  prevents  either  the  Local  Public  Agency  or  the  Contractor  from  fulfilling  its 
obligations under these Contract Documents, then the Owner upon certification of the Engineer that 
sufficient cause exists to justify such action may, without prejudice to any other right or remedy, and 
after giving the Contractor ten (10) days' written notice, terminate the employment of the Contractor. 
 
At the expiration of the said ten (10) days, the Owner may immediately serve notice upon the Surety 
to complete the work. 
 
In  the  case  the  Surety  fails  to  comply with  the notice within  thirty  (30) days  after  service of  such 
notice, the Owner may complete the work and charge the expense of the completion, including labor, 
materials, tools, implements, machinery, or apparatus, to said Contractor; and the expense so charged 
shall be deducted and paid by the Owner out of such monies as may be due, or that may thereafter at 
any  time  become  due  to  the  Contractor  under  and  by  virtue  of  this  Contract.    And  in  case  such 
expense is less than the sum which would have been payable under this Contract if the same had been 
completed by the Contractor, then said Contractor shall be entitled to receive the difference.  And in 
case such expense is greater than the sum which would have been payable under this Contract if the 
same had been completed by said Contractor, then the Contractor and his Surety shall pay the amount 
of such excess to the Owner, on demand from said Owner or Engineer of the amount so due. 
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GC.16  SUSPENSION OF WORK 
 
Should contingencies arise to make such action necessary, the Owner shall have the right to suspend 
the whole or any part of the work for a period not to exceed sixty (60) days by giving the Contractor 
notice in writing three (3) days prior to the suspension. 
 
The Contractor after written notice to resume work shall begin within ten (10) days from the date of 
such notice. 
 
If the work or any part thereof shall be stopped by the Owner's notice and the Owner fails to notify 
the Contractor to resume work within sixty (60) days, the Contractor may abandon that portion of the 
work  so  suspended  and  the  Contractor  shall  be  paid  for  all  work  performed  on  the  portion  so 
suspended at unit prices quoted  in the Unit Price Schedule  for completed work  involved, at agreed 
prices  on  any  extra work  involved,  and  at  a  fair  and  equitable  price  for  partially  completed work 
involved. 
 
The Engineer may suspend work pending the settlement of any controversy.  The Contractor shall not 
be entitled to any claim  for  loss or damage by reason of such delay, nor shall he be entitled to any 
extension of time; but an extension may be granted by the Owner at his discretion. 
 
GC.17  DELAYS ‐ EXTENSION OF TIME ‐ LIQUIDATED DAMAGES 
 
If the Contractor is delayed at any time in the progress of the work by any act or neglect of the Owner, 
the Owner's Engineer or employees, or by any  separate contractor employed by  the Owner, or by 
changes ordered in the work, or by strikes, lock‐outs, fire, unusual delay in transportation, unavoidable 
casualty, or any other cause beyond  the Contractor's control,  then  the  time of completion shall be 
extended  for  such  reasonable  time  as  the  Owner may  decide;  provided,  however,  said  time  of 
completion shall be extended upon the following conditions and no other. 
 

1) Requests  for  extension  of  time  shall  be  in writing.    No  extension  of  time  shall  be 
granted automatically. 

 
2) The  Contractor  claiming  an  extension  of  time  because  of  any  of  the  contingencies 

hereinabove  mentioned,  shall,  within  ten  (10)  days  of  the  occurrence  of  the 
contingency which justifies the delay, notify the Owner in writing of his claim and the 
reasons therefore. 

 
3) In event of a continuing cause of delay, only one claim is necessary. 

 
GC.17.1  Excusable Delays:  The right of the Contractor to proceed shall not be terminated nor shall 
the Contractor be charged with liquidated damages for any delays in the completion of the work due: 
 

(1) To any acts of the Government, including controls or restrictions upon requisitioning of 
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materials, equipment, tools, or labor by reason of war, National Defense, or any other 
national emergency; 
 

(2) To any acts of the Owner; 
 

(3) To causes not reasonable foreseeable by the parties of this Contract which are beyond 
the control and without  the  fault or negligence of  the Contractor,  including, but not 
restricted  to, acts of God or of  the public enemy, acts of another Contractor  in  the 
performance  of  some  other  Contract  with  the  Owner,  fires,  floods,  epidemics, 
quarantine  restrictions,  strikes,  freight  embargoes,  and weather  of  unusual  severity 
such as hurricanes, tornadoes, cyclones, and other extreme weather conditions. 

 
(4) To  any  delay  of  any  subcontractor  occasioned  by  any  of  the  causes  specified  in 

subparagraphs (1), (2), and (3) of this paragraph. 
 
It  is  acknowledged  between  the  parties  to  this  Contract  that  the  work  to  be  performed  by  the 
Contractor will  result  in a benefit  to  the Owner and  that a delay  in completion of  the work will be 
detrimental to the Owner.  It is further acknowledged that, while work is in progress, the Owner shall 
incur an indeterminable amount of expense as a result of necessary supervision of the work and other 
overhead and administrative expenses.   
 
It  is,  therefore,  agreed  that  if  there  is  a  delay  in  the  completion  of  the work  beyond  the  period 
elsewhere herein specified which has not been authorized by the Owner as set forth above, then the 
Owner may  deduct  from  the  Contract  price  the  amount  stated  in  the  Special  Conditions,  bound 
herewith, as liquidated damages. 
 
GC.18  DISPUTES 
 
All disputes arising under this Contract or its interpretation, whether involving law or fact or both, or 
extra work, and all claims for alleged breach of Contract shall within ten (10) days of commencement 
of  the dispute be presented by  the Contractor  to  the  Local Public Agency  for decision.   All papers 
pertaining  to claims shall be  filed  in quadruplicate.   Such notice need not detail  the amount of  the 
claim, but shall state the facts surrounding the claim in sufficient detail to identify the claim, together 
with  its  character  and  scope.    In  the meantime,  the  Contractor  shall  proceed  with  the  work  as 
directed.    Any  claim  not  presented within  the  time  limit  specified within  this  paragraph  shall  be 
deemed to have been waived, except that  if the claim  is of a continuing character and notice of the 
claim  is not given within ten (10) days of  its commencement, the claim will be considered only for a 
period commencing ten (10) days prior to the receipt by the Local Public Agency of notice thereof. 
 
The Contractor shall submit in detail his claim and his proof thereof.  Each decision by the governing 
body of the Local Public Agency will be  in writing and will be mailed to the Contractor by registered 
mail, with return of receipt requested. 
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If the Contractor does not agree with any decision of the Local Public Agency, he shall in no case allow 
the dispute to delay the work, but shall notify the Local Public Agency promptly that he is proceeding 
with the work under protest, and he may then except the matter in question from the final release. 
 
GC.19  ASSIGNMENT OR NOVATION 
 
The Contractor shall not assign or transfer, whether by an assignment or novation, any of  its rights, 
duties,  benefits,  obligations,  liabilities,  or  responsibilities  under  this  Contract  without  the  written 
consent of the local Public Agency; provided, however, that assignments to banks, trust companies, or 
other  financial  institutions  may  be  made  without  the  consent  of  the  Local  Public  Agency.    No 
assignment or novation of  this Contract  shall be valid unless  the assignment or novation expressly 
provides that the assignment of any of the Contractor's rights or benefits under the Contract is subject 
to a prior  lien for  labor performed, services rendered, and materials, tools, and equipment, supplied 
for  the performance of  the work under  this Contract  in  favor of all persons,  firms, or corporations 
rendering such labor or services or supplying such materials, tools, or equipment. 
 
GC.20  TECHNICAL SPECIFICATIONS AND DRAWINGS 
 
The Drawings  and  this  Specification  are  to be  considered  cooperative.   All work necessary  for  the 
completion of the facility shown on the Drawings, but not described in this Specification, or described 
in this Specification but not shown on the Drawings, OR REASONABLY IMPLIED BY EITHER OR BOTH, 
shall be executed  in the best manner, the same as  if fully shown and specified.   When no figures or 
memoranda are given, the Drawings shall be accurately  followed, according to their scale, but  in all 
cases  of  discrepancy  in  figures  or  details,  the  decision  of  the  Engineer  shall  be  obtained  before 
proceeding  with  the Work.    If  the  Contractor  adjusts  any  such  discrepancy  without  first  having 
obtained the approval of the Engineer, it shall be at his own risk, and he shall bear any extra expense 
resulting therefrom. 
 
GC.21  SHOP DRAWINGS 
 
Shop Drawings shall be  required  for all equipment, materials, and as  required by  the Engineer.   All 
Shop Drawings, Machinery Details, Layout Drawings, etc., shall be submitted to the Engineer in four (4) 
copies for review (unless otherwise specified) sufficiently in advance of requirements to afford ample 
time  for  checking,  including  time  for  correcting,  resubmitting,  and  rechecking  if  necessary.    The 
Contractor may proceed, only at his own risk, with manufacture or  installation of any equipment or 
work covered by said Shop Drawings, etc. until they are reviewed, and approved; and no claim, by the 
Contractor, for extension of the Contract time will be granted by reason of his failure in this respect. 
 
Any Drawings submitted without the Contractor's stamp of approval will not be considered and will be 
returned to him for proper resubmission.  If any Drawings show variations from the requirements of 
the Contract because of standard shop practice or other  reason,  the Contractor shall make specific 
mention of such variation in his letter of transmittal in order that, if acceptable, suitable action may be 
taken  for  proper  adjustment  of  Contract  price  and/or  time;  otherwise,  the  Contractor will  not  be 
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relieved of the responsibility for executing the work in accordance with the Contract even though the 
Drawings have been reviewed. 
 
The  review  of  Shop  Drawings  by  the  Engineer  shall  be  considered  an  accommodation  to  the 
Contractor to assist him in the execution of the Contract.  The Engineer's review of such Drawings shall 
not relieve the Contractor of his responsibility to perform the work in strict accordance with the Plans 
and Specifications, and approved changes. 
 
If  the Shop Drawing  is  in accordance with  the Contract or  involves only a minor adjustment  in  the 
interest of the Local Public Agency not involving a change in Contract price or time, the Engineer shall 
so stamp the Drawing and shall contain in substance the following: 
 

"Corrections  or  comments made  on  the  shop  drawings  during  this  review  do  not  relieve 
contractor from compliance with requirements of the drawings and specifications.  This check 
is only for review of general conformance with the design concept of the project and general 
compliance  with  the  information  given  in  the  contract  documents.    The  contractor  is 
responsible for:  confirming and correlating all quantities and dimensions; selecting fabrication 
processes and techniques of construction; coordinating his work with that of all other trades; 
and performing his work in a safe and satisfactory manner". 

 
GC.22  REQUESTS FOR SUPPLEMENTARY INFORMATION 
 
It shall be the responsibility of the Contractor to make timely requests of the Local Public Agency for 
any additional information not already in his possession which should be furnished by the Local Public 
Agency under the terms of this Contract, and which he will require  in the planning and execution of 
the work.   Such requests may be submitted from time to time as the need  is approached, but each 
shall be filed  in ample time to permit appropriate action to be taken by all parties  involved so as to 
avoid delay.   Each request shall be  in writing, and shall  list the various  items and the  latest date by 
which each will be required by the Contractor.  The first list shall be submitted within two (2) weeks 
after the Contract award and shall be as complete as possible at that time.   The Contractor shall,  if 
requested, furnish promptly any assistance and information the Engineer may require in responding to 
these requests of the Contractor.  The Contractor shall be fully responsible for any delay in his work or 
to others arising from his failure to comply fully with the provisions of this Section. 
 
GC.23  REFERENCE TO MANUFACTURER OR TRADE NAME ‐ "OR EQUAL CLAUSE" 
 
If  the  Plans,  Specifications,  or  Contract  Documents,  laws,  ordinances  or  applicable  rules  and 
regulations  permit  the  Contractor  to  furnish  or  use  a  substitute  that  is  equal  to  any material  or 
equipment  specified, and  if  the Contractor wishes  to  furnish or use a proposed  substitute, he  shall 
make written application to the Engineer for approval of such a substitute certifying in writing that the 
proposed substitute will perform adequately the functions called for in the general design, be similar 
and of equal substance to that specified, and be suited to the same use and capable of performing the 
same functions as that specified; the use of such substitute will not require revisions of related work.  
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No substitute shall be ordered or  installed without the written approval of the Engineer who will be 
the  judge  of  equality  and may  require  the  Contractor  to  furnish  such  other  data  regarding  the 
proposed  substitute as he considers pertinent.   No  substitute  shall be ordered or  installed without 
such  performance  guarantee  and  bonds  as  the  Owner may  require  which  shall  be  furnished  at 
Contractor's expense. 
 
Where such substitutions alter the design or space requirements indicated on the Contract Drawings, 
detailed drawings shall be prepared and submitted by the Contractor delineating any changes  in, or 
additions to, the work shown on the Contract Drawings, and such drawings and changes or additions 
to  the work shall be made by the Contractor at no additional expense to the City.    In all cases, the 
burden  of  proof  that  the material  or  equipment  offered  for  substitution  is  equal  in  construction, 
efficiency, and service to that named on the Contract Drawings and in these Contract Documents shall 
rest on the Contractor, and unless the proof is satisfactory to the Engineer, the substitution will not be 
approved. 
 
GC.24  SAMPLES, CERTIFICATES, AND TESTS 
 
The Contractor  shall  submit  all material, product,  or  equipment  samples,  descriptions,  certificates, 
affidavits, etc., as called  for  in  the Contract Documents or required by  the Engineer, promptly after 
award of the Contract and acceptance of the Contractor's bond.  No such material or equipment shall 
be manufactured  or  delivered  to  the  site,  except  at  the  Contractor's  own  risk,  until  the  required 
samples or certificates have been approved in writing by the Engineer.  Any delay in the work caused 
by  late or  improper  submission of  samples or  certificates  for approval  shall not be  considered  just 
cause for an extension of the Contract time.  Submit four (4) copies of data for Engineer's review. 
 
Each sample submitted by  the Contractor shall carry a  label giving  the name of  the Contractor,  the 
project for which it is intended, and the name of the producer.  The accompanying certificate or letter 
from the Contractor shall state that the sample complies with Contract requirements, shall give the 
name and brand of  the product,  its place of origin,  the name and address of  the producer, and all 
specifications  or  other  detailed  information  which  will  assist  the  Engineer  in  passing  upon  the 
acceptability  of  the  sample  promptly.    It  shall  also  include  the  statement  that  all  materials  or 
equipment furnished for use in the project will comply with the samples and/or certified statements. 
 
Approval of any materials shall be general only and shall not constitute a waiver of the Local Public 
Agency's  right  to demand  full  compliance with Contract  requirements.   After  actual deliveries,  the 
Engineer will have  such  check  tests made as he deems necessary  in each  instance and may  reject 
materials  and  equipment  and  accessories  for  cause,  even  though  such materials  and  articles have 
been given general approval.    If materials, equipment or accessories which  fail  to meet check  tests 
have  been  incorporated  in  the work,  the  Engineer will  have  the  right  to  cause  their  removal  and 
replacement by proper materials or  to demand and  secure such  reparation by  the Contractor as  is 
equitable, at the Contractor's expense. 
 
Except as otherwise specifically stated in the Contract, the costs of sampling and testing will be divided 
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as follows: 
 

(1) The Contractor shall furnish without extra cost, including packing and delivery charges, 
all samples required for testing purposes, except those samples taken on the project by 
the Engineer; 

 
(2) The Contractor shall assume all costs of re‐testing materials which fail to meet Contract 

requirements; 
 

(3) The Contractor  shall assume all  costs of  testing materials offered  in  substitution  for 
those found deficient; and 

 
(4) The Local Public Agency will pay all other expenses. 

 
GC.25  PERMITS AND CODES 
 
The Contractor shall give all notices required by and comply with all applicable laws, ordinances, and 
codes of the Local Government.  All construction work and/or utility installations shall comply with all 
applicable ordinances, and codes including all written waivers. 
 
Should  the  Contractor  fail  to  observe  the  foregoing  provisions  and  proceed with  the  construction 
and/or  install  any  utility  at  variance with  any  applicable  ordinance  or  code,  including  any written 
waivers, the Contractor shall remove such work without cost to the Local Public Agency. 
 
The Contractor shall at his own expense, secure and pay to the appropriate department of the Local 
Government  the  fees or charges  for all permits  for  street pavements,  sidewalks,  sheds,  removal of 
abandoned  water  taps,  sealing  of  house  connection  drains,  pavement  cuts,  building,  electrical, 
plumbing, water, gas, and sewer permits required by the local regulatory body or any of its agencies. 
 
The  Contractor  shall  comply with  applicable  local  laws  and  ordinances  governing  the  disposal  of 
surplus  excavation, materials,  debris,  and  rubbish  on  or  off  the  site  of  the work,  and  commit  no 
trespass  on  any  public  or  private  property  in  any  operation  due  to  or  connected  with  the 
Improvements embraced in this Contract. 
 
GC.26  CARE OF WORK 
 
The  Contractor  alone  shall  be  responsible  for  the  safety,  efficiency,  and  adequacy  of  his  plant, 
appliances, and methods, and for any  injury,  including death, to any person, and for any damage to 
property which may  result  from  their  failure, or  from  their  improper construction, maintenance, or 
operation.  He shall indemnify and save harmless the Local Public Agency and the Engineer and their 
employees and agents, against any judgement with costs, which may be obtained as a result of such 
injury  or  property  damage,  because  of  the  alleged  liability  of  the  Local  Public  Agency  or  of  the 
Engineer. 
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The Contractor shall be responsible for the proper care and protection of all materials delivered and 
work performed until completion and final acceptance, whether or not the same has been covered in 
whole or in part by payments made by the Local Public Agency. 
 
The Contractor shall provide sufficient competent watchmen, as  required  to protect  the work both 
day and night, including Saturdays, Sundays, and holidays, from the time the work is commenced until 
final completion and acceptance. 
 
In an emergency affecting the safety of life or property, including adjoining property, the Contractor, 
without special instructions or authorization from the Local Public Agency, is authorized to act at his 
discretion  to  prevent  such  threatened  loss  or  injury,  and  he  shall  so  act.   He  shall  likewise  act  if 
instructed  to  do  so  by  the  Local  Public Agency.   Any  compensation  claimed  by  the Contractor  on 
account of such emergency work will be determined by  the Local Public Agency as provided  in  the 
Section entitled CHANGES IN THE WORK under GENERAL CONDITIONS. 
 
The Contractor shall avoid damage, as a result of his operations, to existing sidewalks, streets, curbs, 
pavements, utilities (except those which are to be replaced or removed), adjoining property, etc., and 
he shall at his own expense completely repair any damage thereto caused by his operations, to the 
satisfaction of the Owner. 
 
The  Contractor  shall  shore  up,  brace,  underpin,  secure,  and  protect  as  may  be  necessary,  all 
foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, 
which  may  be  in  any  way  affected  by  the  excavations  or  other  operations  connected  with  the 
construction of the Improvements embraced in this Contract.  The Contractor shall be responsible for 
the giving of any and all required notices to any adjoining or adjacent property owner or other party 
before the commencement of any work.  The Contractor shall indemnify and save harmless the Local 
Public Agency, and the Engineer, from any damages on account of settlements or the  loss of  lateral 
support  of  adjoining  property  and  from  all  loss  or  expense  and  all  damages  for which  it may  be 
claimed  that  the  Local  Public  Agency,  or  the  Engineer,  is  liable  in  consequence  of  such  injury  or 
damage to adjoining and adjacent structures and their premises. 
 
GC.27  QUALITY OF WORK AND PROPERTY 
 
All  property, materials,  and  equipment  shall  be  new  and  free  of  defects  upon  completion  of  the 
Contractor's  performance  and,  unless  different  standards  are  specified  elsewhere  in  the  Contract 
Documents, shall be of  the best  type and quality available  for  the purpose.   All of  the Contractor's 
work  shall  be  performed  with  the  highest  degree  of  skill  and  completed  free  of  defects  and  in 
accordance  with  the  Contract  Documents.    Any  work,  property,  materials,  or  equipment  not  in 
conformance with these standards shall be considered defective.  If any work, property, materials or 
equipment is discovered to have been defective or not in conformance with the Contract Documents, 
whether  said discovery  is made before or  after  completion of performance,  the Contractor,  at his 
expense,  after written  notice  from  the Owner  or  Engineer,  shall  promptly  replace  or  correct  the 
deficiency  and  pay  any  engineering  costs  and  consequential  expense  or  damage  incurred  by  the 
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Owner in connection therewith.  If the Contractor fails to promptly correct all deficiencies, the Owner 
shall have the option of remedying the defects at the Contractor's cost.  If the Contractor is required to 
furnish shop drawings or designs, the above provisions shall apply to such drawings or designs.   
 
Neither  the Owner's  payment,  acceptance,  inspection  or  use  of  the work,  property, materials,  or 
equipment, nor any other provision of the Contract Documents shall constitute acceptance of work, 
property,  materials,  or  equipment  which  are  defective  or  not  in  accordance  with  the  Contract 
Documents.  If the Contractor breaches any provision of the Contract Documents with respect to the 
quality of the work, property, materials, equipment or performance, whether initial or corrective, his 
liability  to  the Owner  shall  continue until  the  statute of  limitations with  respect  to  such breach of 
contract has expired following discovery of the defect.  All parts of this section are cumulative to any 
other provisions of  the Contract Documents and not  in derogation  thereof.    If  it  is customary  for a 
warranty  to  be  issued  for  any  of  the  property  to  be  furnished  hereunder,  such warranty  shall  be 
furnished, but no  limitations  in any  such warranty  shall  reduce  the obligations  imposed under  the 
Contractor in the Contract Documents or by Arkansas Law; but if any greater obligations than imposed 
in this Contract are specified in any such warranty or by Arkansas Law, those greater obligations shall 
be deemed a part of this Contract and enforceable by the Owner. 
 
GC.28  ACCIDENT PREVENTION 
 
The Contractor shall exercise proper precaution at all times for the protection of persons and property 
and shall be responsible for all damages to persons or property, either on or off the site, which occur 
as a result of his prosecution of the work.   The safety provisions of applicable  laws and building and 
construction codes, including applicable parts of the Arkansas Department of Labor Safety Code, shall 
be  observed.    The  Contractor  shall  take  or  cause  to  be  taken  such  safety  and  health measures, 
additional to those herein required, as he may deem necessary or desirable.  Machinery, equipment, 
and all hazards shall be guarded in accordance with the safety provisions of the "Manual of Accident 
Prevention in Construction" published by the Associated General Contractors of America, Inc., to the 
extent that such provisions are not in conflict with applicable local laws. 
 
The Contractor shall maintain an accurate record of all cases of death, occupational disease, and injury 
requiring medical  attention or  causing  loss of  time  from work,  arising out of  and  in  the  course of 
employment  on work  under  the  Contract.    The  Contractor  shall  promptly  furnish  the  Local  Public 
Agency with reports concerning these matters. 
 
The Contractor shall indemnify and save harmless the Local Public Agency, and the Engineer, from any 
claims  for  damages  resulting  from  personal  injury  and/or  death  suffered  or  alleged  to  have  been 
suffered by any person as a result of any work conducted under this Contract. 
 
GC.29  SANITARY FACILITIES 
 
The Contractor  shall  furnish,  install, and maintain ample  sanitary  facilities  for  the workers.   As  the 
needs arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required 
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by the sanitary codes of the State and Local Government.   Drinking water shall be provided from an 
approved source, so piped or transported as to keep it safe and fresh and served from single service 
containers or satisfactory types of sanitary drinking stands or fountains.  All such facilities and services 
shall be furnished in strict accordance with existing and governing health regulations. 
 
GC.30  USE OF PREMISES 
 
The Contractor shall confine his equipment, storage of materials, and construction operations to the 
Rights‐of‐Way to accommodate the permanent construction furnished by the Local Public Agency, or 
as may be directed otherwise by the Local Public Agency, and shall not unreasonably encumber the 
site of other public Rights‐of‐Way with his materials and construction equipment.  In case such Rights‐
of‐Way  furnished  by  the  Local  Public  Agency  are  not  sufficient  to  accommodate  the  Contractor's 
operations,  he  shall  arrange with  the  Local Government,  or with  the  owner  or  owners  of  private 
property  for additional area or areas, and without  involving  the Local Public Agency  in any manner 
whatsoever. 
 
The  Contractor  shall  comply  with  all  reasonable  instructions  of  the  Local  Public  Agency  and  the 
ordinances and codes of the Local Government  (including but not  limited to those) regarding signs, 
advertising, traffic, fires, explosives, danger signals, and barricades. 
 
GC.31  REMOVAL OF DEBRIS, CLEANING, ETC. 
 
The Contractor shall periodically or as directed during the progress of the work, remove and  legally 
dispose of all surplus excavated material and debris, and keep the project site and public Rights‐of‐
Way  reasonably  clear.   Upon  completion  of  the work,  he  shall  remove  all  temporary  construction 
facilities, debris,  and  unused materials  provided  for  the work,  thoroughly  clean  all  drainage pipes, 
structures, ditches, and other features, and put the whole site of the work and public Rights‐of‐Way in 
a neat and "broom" clean condition.   
 
GC.32  RETURN OF OWNER'S MATERIALS, EQUIPMENT OR PROPERTY 
 
Any materials, equipment or other property which belongs to the Owner, removed by the Contractor, 
shall be delivered to the Owner's designated warehouse unless its re‐use is specified in the Plans and 
Specifications.  If the Contractor fails to deliver the materials, equipment, or other property, the value, 
as determined by the Engineer, shall be deducted from amounts due the Contractor. 
 
GC.33  OBSERVATION OF WORK 
 
The  Engineer,  his  authorized  representative,  and  any  Federal,  State,  County,  or  local  authority 
representative  having  jurisdiction  over  any  part  of  the work,  or  area  through which  the work  is 
located, shall at all times have access to the work in progress. 
 
The detailed manner and method of performing the work shall be under the direction and control of 
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the Contractor, but all work performed shall at all times be subject to the observation of the Engineer 
or  his  authorized  representative  to  ascertain  its  conformance with  the  Contract Documents.    The 
Contractor  shall  furnish  all  reasonable  aid  and  assistance  required  by  the  Engineer  for  the  proper 
observation and examination of the work and all parts thereof. 
 
The  Engineer  is  not  responsible  for  the  Contractor's means, methods,  techniques,  sequences,  or 
procedures of construction, or safety precautions and programs incident thereto. 
 
Observers may be appointed by the Engineer or Owner.  Observers shall have no authority to permit 
any deviation  from the Plans and Specifications except on written order  from  the Engineer and the 
Contractor  will  be  liable  for  any  deviation  except  on  such  written  order.    Observers  shall  have 
authority, subject to the final decision of the Engineer, to condemn and reject any defective work and 
to suspend the work when it is not being performed properly. 
 
The  observer  shall  in  no  case  act  as  superintendent  or  foreman  or  perform  other  duties  for  the 
Contractor,  nor  interfere with  the management  of  the work  by  the  latter.   Any  advice which  the 
observer may give the Contractor shall in no way be construed as binding to the Engineer in any way 
or releasing the Contractor from fulfilling all of the terms of the Contract. 
 
Any defective work may be rejected by the Engineer at any time before final acceptance of the work, 
even though the same may have been previously overlooked and estimated for payment and payment 
therefore made by the Owner. 
 
The Contractor shall notify the Engineer sufficiently in advance of backfilling or concealing any facilities 
to  permit  proper  observation.    If  the  facilities  are  concealed without  approval  or  consent  of  the 
Engineer,  the  Contractor  shall  uncover  for  observation  and  recover  such  facilities  all  at  his  own 
expense, when so requested by the Engineer. 
 
Should it be considered necessary or advisable by the Engineer at any time before final acceptance of 
the entire work  to make an examination of work already  completed, by uncovering  the  same,  the 
Contractor shall on request promptly furnish all necessary facilities, labor, and material.  If such work is 
found  to  be  defective  in  any  important  or  essential  respect,  due  to  fault  of  the Contractor  or  his 
Subcontractors,  he  shall  defray  all  the  expenses  of  such  examination  and  of  satisfactory 
reconstruction.  If, however, such work is found to meet the requirements of the Contract, the actual 
cost of labor and material necessarily involved  in the examination and replacement, plus fifteen (15) 
percent of  such  costs  to  cover  superintendence, general expenses and profit,  shall be allowed  the 
Contractor and he shall, in addition, if completion of the work of the entire Contract has been delayed 
thereby, be granted a suitable extension of time on account of the additional work involved. 
 
Observation of materials and appurtenances to be incorporated in the Improvements embraced in this 
Contract may be made at the place of production, manufacture or shipment, whenever the quantity 
justifies  it,  and  such  observation  and  acceptance,  unless  otherwise  stated  in  the  Technical 
Specifications,  shall  be  final,  except  as  regards  (1)  latent  defects,  (2)  departures  from  specific 
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requirements of  the Contract,  (3) damage or  loss  in  transit, or  (4)  fraud or  such gross mistakes as 
amount to fraud.  Subject to the requirements contained in the preceding sentence, the observation 
of materials as a whole or in part will be made at the project site.   
   
All  condemned  or  rejected work  shall  be  promptly  taken  out  and  replaced  by  satisfactory work.  
Should the Contractor fail or refuse to comply with the  instructions  in this respect, the Owner may, 
upon certification by the Engineer, withhold payment, proceed to terminate the Contract, or perform 
work as provided herein. 
 
GC.34  REVIEW BY LOCAL PUBLIC AGENCY OR OWNER 
 
The Local Public Agency, its authorized representatives and agents, shall at all times during work hours 
have access to and be permitted to observe and review all work, materials, equipment, payrolls, and 
personnel  records pertaining  to  this Contract, provided, however,  that all  instructions and approval 
with respect to the work will be given to the Contractor only by the Local Public Agency through  its 
authorized  representatives  or  agents.    Representatives  of  Federal,  State,  and  local  government 
agencies also have the right of physical inspection of the work during work hours. 
 
GC.35  PROHIBITED INTERESTS 
 
No official of the Owner who is authorized in such capacity and on behalf of the Owner to negotiate, 
make,  accept  or  approve,  or  to  take  part  in  negotiating,  making,  accepting,  or  approving  any 
architectural, engineering,  inspection, construction or material supply contract or any subcontract  in 
connection  with  the  construction  of  the  project,  shall  become  directly  or  indirectly  interested 
personally in this Contract or in any part thereof.  No officer, employee, architect, attorney, engineer, 
or  inspector of or  for the Owner who  is authorized  in such capacity and on behalf of the Owner to 
exercise any executive, supervisory, or other similar functions in connection with the construction of 
the project,  shall become directly or  indirectly  interested personally  in  this Contract or  in any part 
thereof. 
 
GC.36  FINAL INSPECTION 
 
When the Improvements embraced in this Contract are substantially completed, the Contractor shall 
notify the Local Public Agency in writing that the work will be ready for final inspection on a definite 
date which shall be stated in the notice.  The notice will be given at least ten (10) days prior to the date 
stated for final inspection, and bear the signed concurrence of the representative of the Local Public 
Agency having charge of observation.    If  the Local Public Agency determines  that  the  status of  the 
Improvements  is  as  represented,  it will make  the  arrangements necessary  to have  final  inspection 
commenced on  the date  stated  in  the notice, or as  soon  thereafter as practicable.   The  inspection 
party will also include the representatives of each Department of the Local Government and any other 
involved  government  agencies  when  such  improvements  are  later  to  be  accepted  by  the  Local 
Government and/or other government agencies. 
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GC.37  PATENTS 
 
The Contractor shall hold and save harmless the Local Public Agency, its officers, employees, and the 
Engineer, from liability of any nature or kind, including costs and expenses, for, or on account of, any 
patented  or  unpatented  invention,  process,  article,  or  appliance  manufactured  or  used  in  the 
performance of the Contract, including its use by the Local Public Agency, unless otherwise specifically 
stipulated in the Technical Specifications. 
 
GC.38  WARRANTY OF TITLE 
 
No material, supplies, or equipment for the work shall be purchased subject to any chattel mortgage 
or under a conditional sale or other agreement by which an interest therein or in any part thereof is 
retained by the seller or supplier.  The Contractor shall warrant good title to all materials, supplies, and 
equipment  installed or  incorporated  in  the work and upon completion of all work, shall deliver  the 
same together with all improvements and appurtenances constructed or placed thereon by him to the 
Local Public Agency free  from any claims,  liens, or charges.   Neither the Contractor nor any person, 
firm or corporation furnishing any material or labor for any work covered by this Contract, shall have 
any  right  to  a  lien  upon  any  improvement  or  appurtenance  thereon.    Nothing  contained  in  this 
paragraph, however, shall defeat or impair the right of persons furnishing materials or labor to recover 
under any bond given by the Contractor for their protection or any rights under any  law permitting 
such  persons  to  look  to  funds  due  the  Contractor  in  the  hands  of  the  Local  Public  Agency.    The 
provisions of this paragraph shall be inserted in all subcontracts and material Contracts and notice of 
its provisions shall be given to all persons furnishing materials for the work when no formal Contract is 
entered into for such materials. 
 
GC.39  GENERAL GUARANTY 
 
Neither the final certificate of payment nor any provision  in the Contract nor partial or entire use of 
the Improvements embraced in this Contract by the Local Public Agency or the public shall constitute 
an acceptance of work not done in accordance with the Contract or relieve the Contractor of liability in 
respect  to  any  express  warranties  or  responsibility  for  faulty  materials  or  workmanship.    The 
Contractor  shall promptly  remedy any defects  in  the work and pay  for any damage  to other work 
resulting therefrom which shall appear within a period of twelve (12) months from the agreed upon 
day of final acceptance of the work.  The Local Public Agency will give notice of defective materials and 
work with reasonable promptness. 
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SGC.1  PROGRESS SCHEDULE 
 
The Contractor  shall  submit a construction contract  schedule of  the bar graph  (or other approved) 
type  seven  (7)  calendar  days  prior  to  the  preconstruction  conference  showing  the  following 
information as a minimum: 
 

(1) Actual date construction  is scheduled to start  if different from the date of notice to 
proceed. 

 
  (2)  Planned contract completion date. 
 
  (3)  Beginning and completion dates for each phase of work. 
 
  (4)  Respective  dates  for  submission  of  shop  drawings  and  the  beginning  of 

manufacture,  the  testing  of,  and  the  installation  of  materials,  supplies,  and 
equipment. 

 
  (5)  All construction milestone dates. 
 
  (6)  A  separate  graph  showing work  placement  in  dollars  versus  contract  time.    The 

schedule shall  incorporate contract changes as  they occur.   The schedule shall be 
maintained  in an up‐to‐date condition and shall be available  for  inspection at  the 
construction site at all times. 

 
The construction contract schedule shall be submitted  in conjunction with and/or  in addition to any 
other specification requirements concerning schedules. 
 
SGC.2  DRAWINGS 
 
One  (1)  set  of  Plans  and  Specifications  shall  be  furnished  to  the  Contractor,  at  no  charge,  for 
construction purposes.  Additional copies may be obtained at cost of reproduction upon request. 
 
The Contractor  shall  keep one  (1)  copy of all drawings and Contract Documents  in good  condition 
readily accessible at the site of the work available to the Engineer and his authorized representatives. 
 
SGC.3  ADDITIONAL INSURANCE 
 
The Contractor shall provide additional insurance as listed below: 
 
SGC.4  RECORD DRAWINGS 
 
Before any work is started, the Contractor shall obtain at his own expense one set of Plans to be used 
for Record Drawings.   The Engineer will supply the Plans at printing cost to the Contractor.   Record 
Drawings will  be  kept  on  full‐size  plan  sheets;  no  half‐size  sheets will  be  permitted.    The  Record 
Drawings shall be stored and maintained in good condition at all times by the Contractor and shall be 
made available  to the Engineer at the work site  immediately at  the Engineer's request.   All writing, 
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notes, comments, dimensions, etc. shall be legible.  The Record Drawings shall be stored flat and shall 
not be  rolled.   The Record Drawings  shall be  submitted  to  the Engineer before  the project  can be 
accepted. 
 
The  Contractor  shall  accurately  identify  and  document  the  locations  of  all  underground  and/or 
concealed work that he has performed and/or has been affected by his work.   This shall  include all 
equipment, conduits, pipe lines, valves, fittings and other appurtenances and underground structures 
that  are  part of  the Contractor's work  and  their proximity  to  existing underground  structures  and 
utilities  to  the  extent  known.    The  Contractor  will  certify  accuracy  of  the  Record  Drawings  by 
endorsement. 
 
The  Contractor's  work  shall  be  documented  on  the  Record  Drawings  in  an  on‐going  manner.  
Distances, offsets, depths, etc. shall be accurately measured from permanent fixed objects so that the 
Owner  can  expose  any  item  of  the  work  in  the  future  with  a  minimum  of  effort.    All  such 
measurements shall be made before the items of work are covered or backfilled.  The Contractor shall 
be required to expose and recover/backfill the work at his own expense if, in the Engineer's opinion, 
the measurements need to be verified. 
 
SGC.5  TRENCH AND EXCAVATION SAFETY SYSTEM 
 
Not used on this project. 
 
SGC.6  MINIMUM WAGES 
 
The Contractor shall comply with the provisions of the Arkansas Prevailing Wage Law, Arkansas Code 
Annotated  §§  22‐9‐301  to  22‐9‐313  (1987)  and  the  administrative  regulations  promulgated 
thereunder, as they apply under this Contract. 
 
It shall be the responsibility of each Bidder to determine the consequences of the applicable provisions 
of  the Arkansas Prevailing Wage  Law, and  include  in his bid any  costs made necessary because of 
them.    No  additional  payment will  be made,  and  no  extension  of  Contract  time will  be  allowed 
because of the provisions of the Law. 
 
The  Contractor  shall  comply  with  all  applicable  provisions  of  the  Arkansas  Prevailing Wage  Law 
including the following: 
 

(1) Pay wage  rates  not  less  than  the  prevailing  hourly wage  for  each  craft  or  type  of 
workman  needed  to  execute  the  Contract,  as  determined  by  the  Arkansas 
Department of Labor, such determination covering rates for regular hours, and rates 
for holidays and overtime work (Arkansas Code Ann. §§ 22‐9‐308(b)(2) and §§ 22‐9‐
308(c)). 

 
(2) Post on  the  site of  the work,  in  a  conspicuous  and  accessible place, a  copy of  the 

prevailing wage rates as determined (Arkansas Code Ann. §§ 22‐9‐309(a)). 
 

(3) Keep an accurate record of workman employed by him, and by each subcontractor, if 
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any,  including the wage payments made.   Such record, or records, shall be available 
for  inspection  by  the  Arkansas  Department  of  Labor,  and  the  Owner,  during 
reasonable hours. 

 
(4) The Contractor's bond shall guarantee the payment of wages as herein specified. 

 
Wage  rates as established by  the Arkansas Department of  Labor are minimum  for wage payments 
under this Contract. 
 
There is no assurance on the part of the Owner that mechanics and laborers can be obtained for the 
rates herein bound.  Each Bidder shall determine for himself the availability of laborers and mechanics, 
and the rates he must pay to obtain employees.  Such rates of pay may be greater than, but cannot be 
less than, the wage rates bound herein. 
 
 
SGC.7  ARKANSAS PREVAILING WAGE RATES 
 
Not required for this project. 
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SC.1  GENERAL 
 
The provisions of this section of the Specifications shall govern  in the event of any conflict between 
them and the "General Conditions". 
 
SC.2  LOCATION OF PROJECT 
 
The project is located at various existing traffic signal locations. A map showing the general location is 
included in the plan sets. 
 
SC.3  SCOPE OF WORK 
 
The work to be performed under this Contract consists of furnishing all materials, labor, supervision, 
tools  and  equipment  necessary  to  install  loop  wiring,  non‐metallic  conduit,  and  pull  boxes  for 
existing traffic signals at various locations.  
 
SC.4  TIME ALLOTTED FOR COMPLETION 
 
The  time allotted  for completion of  the work shall be ninety  (90) consecutive calendar days, which 
time shall begin with ten (10) days of the work order or notice to proceed.  After award of the Contract 
is made and  the Contract Documents are completed,  the Engineer  shall  issue a Notice  to Proceed, 
notifying the Contractor to proceed with the construction of the project, subject to the provisions of 
this paragraph. 
 
SC.5  FORMS, PLANS AND SPECIFICATIONS 
 
Forms of Proposal, Contract and Bonds, and Plans and Specifications may be examined at the City of 
Jonesboro  Engineering  Department,  307  Vine  Street,  Jonesboro,  Arkansas  72403,  and  obtained 
upon payment of $25.00 each.  No refunds will be made. 
 
SC.6  LIQUIDATED DAMAGES FOR DELAY 
 
The number of calendar days allowed for completion of the project is stipulated in the Proposal and in 
the Contract and shall be known as the Contract Time. 
 

1. It  is understood and agreed by and between the Owner and the Contractor that the time of 
completion herein  set out  is a  reasonable  time. The Contractor  shall perform  fully, entirely, 
and  in an acceptable manner, the work contracted for within the contract time stated  in the 
Contract.  The  contract  time  shall be  counted  from  ten days after  the effective date of  the 
"Notice to Proceed"; and shall include all Sundays, holidays, and non‐work days.  All calendar 
days elapsing between the effective dates of any orders of the Engineer for suspension of the 
prosecution  of  the work,  due  to  the  fault  of  the  Contractor,  shall  be  counted  as  elapsed 
contract time, and shall not be considered for an extension of time. 

   
2. Extensions of  time  for completion, under  the condition of 2(a) next below, will be granted; 

extensions may be granted under other stated conditions: 
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a. If  the  satisfactory  execution  and  completion  of  the  Contract  shall  require work  or 

material in greater amounts or quantities than those set forth in the Contract, then the 
Contract time shall be increased in the same proportion as the additional work bears to 
the original work contracted for. 
 

b.  An average or usual number of inclement weather days, when work cannot proceed, is 
to  be  anticipated  during  the  construction  period  and  is  not  to  be  considered  as 
warranting extension of time.  If, however, it appears that the Contractor is delayed by 
conditions of weather, so unusual as not  to be  reasonably anticipated, extensions of 
time may be granted. 

 
  c.  Should the work under the Contract be delayed by other causes which could not have 

been  prevented  or  contemplated  by  the  Contractor,  and  which  are  beyond  the 
Contractor's power to prevent or remedy, an extension of time may be granted. Such 
causes of delay shall include but not necessarily be limited to the following: 

 
  (1)  Acts of God, acts of the public enemy, acts of the Owner except as provided in 

these  Specifications,  fires,  floods,  epidemics,  quarantine  restrictions,  strikes, 
freight embargoes, and unusually severe weather. 

 
  (2)  Any  delays  of  Subcontractors  or  suppliers  occasioned  by  any  of  the  causes 

specified above. 
 
  3.  The Resident Project Representative or other authorized representative of the City shall keep a 

written record sufficient for determination as to the inclusion of that day in the computation of 
Contract time.  This record shall be available for examination by the Contractor during normal 
hours  of work  as  soon  as  feasible  after  the  first  of  each  construction month.   In  case  of 
disagreement  between  the  representative  of  the  City  and  the  Contractor,  as  to  the 
classification of any day, the matter shall be referred to the City whose decision shall be final. 

 
  4.  The amount of all extensions of time for whatever reason granted shall be determined by the 

Owner.   In  general, only  actual  and not hypothetical days of delay will be  considered.   The 
Owner  shall have authority  to grant additional extensions of  time as  the Owner may deem 
justifiable. 

 
The  amount of  Liquidated Damages  to  be  assessed  shall be  in  accordance with  the  schedule  that 
follows: 
  Liquidated Damages 
         Amount of Contract         Per Day      

  Less than $25,000.00  $100.00 
  Not less than $  25,000.00 but less than $     50,000.00  $150.00 
  Not less than $  50,000.00 but less than $   100,000.00  $200.00 
  Not less than $100,000.00 but less than $   500,000.00  $250.00 
  Not less than $500,000.00 but less than $1,000,000.00  $350.00 
  Over $1,000,000.00  $500.00 
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  1.  Time  is  an  essential element of  the Contract  and  it  is  important  that  the work be pressed 

vigorously  to  completion.   Loss will  accrue  to  the  public  due  to  delayed  completion  of  the 
facility; and the cost to the Owner of the administration of the Contract, including engineering, 
inspection and supervision, will be increased as the time occupied in the work is lengthened. 

 
  2.  Should the Contractor fail to complete the work as set forth  in the Specifications and within 

the time stipulated in the Contract, there shall be deducted the amount shown in the schedule 
above, for each day of delay, from any monies due or which may thereafter become due him, 
not as a penalty, but as ascertained and liquidated damages. 

 
  3.  Should the amount otherwise due the Contractor be less than the amount of such ascertained 

and  liquidated damages, the Contractor and his Surety shall be  liable to the Owner  for such 
deficiency. 

 
If the Contractor finds  it  impossible for reasons beyond his control to complete the work within the 
Contract  time as  specified, or as extended  in accordance with  the provisions of  this  subsection, he 
may, at any time prior to the expiration of the Contract time as extended, make a written request to 
the  Engineer  for  an  extension  of  time  setting  forth  the  reasons which  he  believes will  justify  the 
granting of his request.  The Contractor's plea that insufficient time was specified is not a valid reason 
for extension of time.  If the Engineer finds that the work was delayed because of conditions beyond 
the  control  and without  the  fault  of  the  Contractor,  he may  recommend  to  the  Owner  that  the 
contract time be extended as conditions justify.  If the Owner extends the contract, the extended time 
for completion shall then be in full force and effect, the same as though it were the original time for 
completion. 
 
SC.7  KNOWLEDGE OF CONDITIONS 
 
The Contractor states that he has examined all the available records and has made a field examination 
of  the  site  and  right‐of‐way  and  that  he  has  informed  himself  about  the  character,  quality,  and 
quantity of surface and subsurface materials and other conditions to be encountered; the quantities in 
various sections of the work; the character of equipment and facilities needed for the prosecution of 
the work; the  location and suitability of all construction materials; the  local  labor conditions; and all 
other matters in connection with the work and services to be performed under this contract. 
 
SC.8  PERMITS AND RIGHTS‐OF‐WAY 
 
The Owner will  secure  easements  across  public  or  private  property  permanently  required  for  the 
pipelines at no cost to the Contractor. 
   
The  Contractor  shall  lease,  buy,  or  otherwise make  satisfactory  provision, without  obligating  the 
Owner in any manner, for any land required outside the land provided by the Owner. 
 
State Highway and Railroad Crossing Permits will be  secured by  the Owner.   All other permits and 
licenses necessary for the prosecution of the work shall be secured and paid for by the Contractor. 
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SC.9  REFERENCE SPECIFICATIONS 
 
Where reference is made in these Specifications to the Standard Specifications of the Arkansas State 
Highway and Transportation Department, such reference is made for expediency and standardization, 
and  such  specifications  (latest  edition  thereof)  referred  to  are  hereby  made  a  part  of  these 
Specifications. 
 
More  specifically,  if  any  items  or materials  required  for  completion  of  the work  required  for  this 
project are not specified in these Contract Documents, such items or materials and requirements for 
installation  shall  conform  to  the  latest  edition  of  the  Arkansas  State  Highway  and  Transportation 
Department Standard Specifications for Highway Construction. 
 
SC.10  PUBLIC UTILITIES AND OTHER PROPERTY TO BE CHANGED 
 
In case it is necessary to change or move the property of any owner or of a public utility, such property 
shall not be moved or interfered with until ordered to do so by the Engineer.  The right is reserved to 
the owner of public utilities  to enter upon  the  limits of  the project  for  the purpose of making such 
changes or repairs of their property that may be made necessary by performance of this Contract. 
 
SC.11  USED MATERIALS 
 
No material which has been used by  the Contractor  for any  temporary purpose whatever  is  to be 
incorporated in the permanent structure without written consent of the Engineer. 
 
SC.12  EXISTING STRUCTURES 
 
The Plans show  the  locations of all known surface and subsurface structures.   However, the Owner 
assumes no responsibility for failure to show any or all of these structures on the Plans, or to show 
them in their exact location.  It is mutually agreed that such failure shall not be considered sufficient 
basis for claims for additional compensation for extra work or for increasing the pay quantities in any 
manner whatsoever, unless the obstruction encountered is such as to necessitate changes in the lines 
or grades, or requires the building of special work, provisions for which are not made in the Plans and 
Proposal, in which case the provisions in these Specifications for Extra Work shall apply. 
 
The Contractor shall be responsible for protection of all existing structures, and any damage caused by 
his operations shall be repaired immediately without cost to the Owner.  It shall be the responsibility 
of the prospective Contractor to examine the site completely before submitting his bid. 
 
SC.13  USE OF EXPLOSIVES 
 
Any use of explosives or blasting shall be as outlined in these Specifications. 
 
SC.14  BARRICADES, LIGHTS, AND WATCHMEN 
 
Where the work is performed on or adjacent to any street, alley, or public place, the Contractor shall, 
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at his own expense, furnish and erect such barricades, fences, lights, and danger signals, shall provide 
such watchmen, and shall provide such other precautionary measures for the protection of persons or 
property and of the work as are necessary. 
 
Barricades  shall  be  painted  in  a  color  that  will  be  visible  at  night.    From  sunset  to  sunrise  the 
Contractor shall furnish and maintain at  least one  light at each barricade and a sufficient number of 
barricades shall be erected to keep vehicles from being driven on or into any work under construction.  
The Contractor shall furnish watchmen in sufficient numbers to protect the work. 
 
The Contractor will be held responsible for all damage to the work due to failure to provide barricades, 
signs, lights, and watchmen to protect it.  Whenever evidence is found of such damage, the Engineer 
may order the damaged portion immediately removed and replaced by the Contractor at his expense.  
The Contractor's responsibility for the maintenance of barricades, signs, and lights, and for providing 
watchmen, shall not cease until the project shall has been accepted by the Owner. 
 
SC.15  FENCES AND DRAINAGE CHANNELS 
 
Boundary  fences  or  other  improvements  removed  to  permit  the  installation  of  the work  shall  be 
replaced  in the same  location and left in a condition as good or better than that  in which they were 
found except as indicated on the Drawings. 
 
Where surface drainage channels are disturbed or blocked during construction, they shall be restored 
to their original condition of grade and cross section after the work of construction is completed. 
 
SC.16  WATER FOR CONSTRUCTION 
 
Water used for the mixing of concrete, testing, or any other purpose incidental to this project, shall be 
furnished by the Contractor.  The Contractor shall make the necessary arrangements for securing and 
transporting such water and shall take such water in a manner and at such times that will not produce 
a harmful drain or decrease of pressure  in the Owners' water system.   No separate payment will be 
made for water used but the cost thereof shall be included in the Unit Price Schedule. 
 
SC.17  MATERIAL STORAGE 
 
Materials delivered to the site of the work in advance of their use shall be stored so as to cause the 
least inconvenience and in a manner satisfactory to the Engineer. 
 
SC.18  EXISTING UTILITIES AND SERVICE LINES 
 
The Contractor shall be responsible for the protection of all existing utilities or improvements crossed 
by or adjacent to his construction operations.  Where existing utilities or service lines are cut, broken, 
or damaged, the Contractor shall replace or repair  immediately the utilities or service  lines with the 
same type of original material and construction or better, at his own expense. 
 
SC.19  TESTING, INSPECTION AND CONTROL 
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Testing  and  control  of  all materials  used  in  the work  shall  be  done  by  an  approved  commercial 
laboratory  employed  and  paid  directly  by  the Owner,  unless  otherwise  specified  in  the  Technical 
Specifications.  The Contractor shall furnish, at his own expense, all necessary specimens for testing of 
the materials, as required by the Engineer. 
 
SC.20  BOND 
 
Coincident with the execution of the Contract, the Contractor shall furnish a good and sufficient surety 
bond, in the full amount of the Contract sum, guaranteeing the faithful performance of all covenants, 
stipulations, and agreements of the Contract, the payment of all bills and obligations arising from the 
execution of  the Contract,  (which bills or obligations might or will  in  any manner become  a  claim 
against  the Owner),  and  guaranteeing  the work  included  in  this  Contract  against  faulty materials 
and/or poor workmanship for one (1) year after the date of completion of Contract. 
 
All provisions of the bond shall be complete and in full accordance with Statutory requirements.  The 
bond shall be executed with the proper sureties through a company licensed and qualified to operate 
in the state and approved by the Owner.  The issuing agent's power of attorney shall be attached to 
the bond and the bond shall be signed by an agent resident in the state and date of bond shall be the 
date of execution of the Contract.  If at any time during the continuance of the Contract the surety on 
the Contractor's bond becomes irresponsible, the Owner shall have the right to require additional and 
sufficient sureties which the Contractor shall furnish to the satisfaction of the Owner within ten (10) 
days after notice to do so.    In default thereof, the Contract may be suspended and all payments or 
money due the Contractor withheld. 
 
SC.21  LIGHT AND POWER 
 
The Contractor  shall provide, at his own expense,  temporary  lighting and  facilities  required  for  the 
proper prosecution and inspection of the work.  At the time the Owner obtains beneficial occupancy 
of any of the facilities placed in satisfactory service, charges for power and light for regular operation 
of those involved facilities will become the responsibility of the Owner. 
 
SC.22  LINES AND GRADES 
 
The Contractor will be furnished baselines and benchmarks to control the work.  The Contractor shall 
be  responsible  for  the  additional  instrument  control  necessary  to  layout  and  construct  the 
improvements.   The Contractor's  instrument control of the work shall not be measured for separate 
payment. 
 
As a minimum, the Contractor shall provide the following instrument control for the work: 
 

a. For the full length and width of all areas within the limits of paving, the finished grade of the 
concrete surface course shall be controlled by grade wires or forms set by the Contractor to 
control the final surface, in accordance with the plans. 

 
b. For  the  full  length  and width  of  all  areas within  the  limits  of  paving,  the  initial  courses  of 

bituminous  pavement will  be  controlled  by  uniform  thickness.    The  course  under  the  final 
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surface  course  shall  be  controlled  by  grade  wire,  and  the  final  surface  course  shall  be 
controlled by uniform  thickness.   The bituminous pavement  shall be  constructed with a  lay 
down machine with automatic controls and a forty (40) foot ski. 

 
c. For the full length and width of all areas within the limits of paving, the crushed aggregate base 

course and the sub base course will be controlled with intermediate and final surface stakes, 
"blue  tops".    Stakes  shall  be  set  as  required  or  as  directed  by  the  Engineer  to  control  the 
construction. 

 
d. The Contractor shall set intermediate line and grade stakes and final grade stakes, "blue tops," 

as required to control the construction of shoulders. 
 
SC.23  LEGAL HOLIDAYS 
 
January 1, Martin Luther King, Jr. Day, President’s Day, Memorial Day, July 4, Labor Day, Veteran’s Day, 
Thanksgiving, Day after Thanksgiving, December 24, and December 25 will be  considered  as being 
legal holidays; no other days will be so considered.  Should any holiday fall on Sunday, the holiday shall 
be observed on the following Monday.  No engineering observation will be furnished on legal holidays 
or Sundays, except in an emergency.  The Contractor shall observe the legal holidays and Sundays, and 
no work shall be performed on these days except in an emergency.  However, these days shall not be 
excluded from Contract time. 
 
SC.24  SEQUENCE OF CONSTRUCTION 
 
Sequence of all phases of work shall be such as to provide for the least possible inconvenience to the 
Owner.  Scheduling of work which would interfere with normal traffic operation shall be coordinated 
with the Owner.  Material and equipment received on the project prior to time of installation shall be 
stored at such locations designated by the Owner. 
 
The Contractor  shall  furnish a proposed work  schedule  to  the Engineer  for  review and approval as 
soon as possible after award of the Contract.  This schedule shall show anticipated equipment delivery 
schedules and times of beginning and completing of the several work tasks. 
 
SC.25  TEST BORINGS 
 
The Contractor may  rely upon  the general accuracy of  the  test pit or  soil boring data contained  in 
reports or drawings, but such reports and drawings are not Contract Documents.  The Contractor may 
not rely upon or make any claim against Owner, Engineer, or Engineer's Consultants with respect to (1) 
the completeness of such reports and drawings for Contractor's purposes,  including, but not  limited 
to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be 
employed by  the Contractor and  safety precautions and programs  incident  thereto,  (2) other data, 
interpretations, opinions, and  information  contained  in  such  reports or  shown or  indicated  in  such 
drawings,  (3)  any Contractor  interpretation of or  conclusion drawn  from  any data,  interpretations, 
opinions, or information. 
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SC.26  TEMPORARY FIELD OFFICE 
 
Not required on this project. 
 
SC.27  RELEASE AND CONTRACTOR'S AFFIDAVIT 
 
At  the project's  completion,  the Contractor  shall execute  the attached Release and  Lien Waiver  to 
release  all  claims  against  the Owner  arising under  and by  virtue of his Contract.    The date of  the 
Release shall be that agreed to for the final acceptance of the project with the Owner. 
 
SC.28  MAINTENANCE BOND 
 
The Contractor shall execute the attached Maintenance Bond guaranteeing the work included in the 
Contract  against  faulty materials  and/or  prior workmanship  for  one  year  after  completion  of  the 
Contract.   The date of the Maintenance Bond shall be that agreed to for the final acceptance of the 
project with the Owner.  The Maintenance Bond shall be for 100% of the final contract amount. 
 
At the end of the applicable maintenance period, the Owner and/or the Engineer, with the Contractor, 
shall make an inspection of the work.  The Contractor immediately shall repair and correct any and all 
defects which have resulted from faulty workmanship, equipment, or materials, following which repair 
and correction the Local Public Agency will accept full maintenance of the work. 
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RELEASE 
 
 
FROM:  Contractor's Name__________________________________________________ 
 
  Address____________________________________________________________ 
 
        ____________________________________________________________ 
 
TO:  City of Jonesboro 
   
   
 
DATE OF CONTRACT:  __________________________________ 
 
Upon receipt of the final payment and in consideration of that amount, the undersigned does hereby 
release the Owner and its agents from any and all claims arising under or by virtue of this Contract or 
modification  thereof  occurring  from  the  undersigned's  performance  in  connection  with  the 
construction of the  
 

Traffic Detection Restoration at Signal Installations  
 

project. 
 
  ____________________________________ 
                         Contractor's Signature 
 
  ____________________________________ 
                Title 
 
 
Subscribed and sworn to before me this ______ day of ________________, 20____. 
 
 
 
 
  ____________________________________ 
                                Notary Public 
 
 
 
My Commission Expires: 
 
______________________ 
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CONTRACTOR'S AFFIDAVIT 
 
 
FROM:  Contractor's Name__________________________________________________ 
 
  Address____________________________________________________________ 
 
        ____________________________________________________________ 
 
TO:  City of Jonesboro 
 
 
DATE OF CONTRACT:  _________________________________________ 
 
I hereby certify that all claims for material, labor, and supplies entered into contingent and incident to 
the construction or used in the course of the performance of the work on the construction of the  
 

Traffic Detection Restoration at Signal Installations 
 

have been fully satisfied. 
  ____________________________________ 
                        Contractor's Signature 
 
  ____________________________________ 
                                    Title 
 
Subscribed and sworn to before me this _____ day of _________________, 20____. 
 
   
  ____________________________________ 
                             Notary Public 
My Commission Expires: 
 
______________________ 
 
The  Surety  Company  consents  to  the  release  of  the  retained  percentage  on  this  project with  the 
understanding  that should any unforeseen contingencies arise having a right of action on  the bond 
that  the Surety Company will not waive  liability  through  the consent  to  the  release of  the  retained 
percentage. 
 
Dated ___________________  ____________________________________ 
                            Surety Company 
 
  By__________________________________ 
                Resident Agent, State of Arkansas 
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MAINTENANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
  That we,____________________________________________________________________, 
 
as Principal, and ___________________________________________________________________, 
 
as Surety, are held and firmly bound unto the City of Jonesboro, as Obligee, in the full and 
 
just sum of ________________________________________________________________________ 
($_____________________________) DOLLARS, lawful money of the United States of America, to be 
paid to the said Obligee, its successors or assigns, for the payment of which, well and truly to be made, 
we and each of us, bind ourselves, our heirs, executors and assigns, themselves, and their successors 
and assigns, jointly and severally, firmly by these presents. 
 
  Dated this _________________ day of _____________________, 20______. 

 
  The conditions of this obligation are such, that whereas, said Principal,  
has by a certain contract with the City of Jonesboro dated the ____ day of 
________________________, 20 ____, agreed to construct the Traffic Detection Restoration at 
Signal Installations and to maintain the said Improvement in good condition for a period of one (1) 
year from the date of acceptance of the improvements. 
 
  NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION  IS SUCH,  that  if  the  said Principal 
shall  indemnify  and hold harmless  the  said Obligee  from  and  against  all  loss,  costs, damages,  and 
expenses whatsoever which  it may  suffer or be  compelled  to pay by  reason of  failure of  the  said 
Principal  to  keep  said  work  in  repair  for  a  one  year  period  beginning 
_____________________________  against  any  and  all  defects  of  faulty  workmanship  or  inferior 
material, then this obligation shall be void; otherwise to remain in full force and effect. 
 
  It  is  further  agreed  that  if  the  said  Principal  or  Surety  herein  shall  fail  to  maintain  said 
improvements  in  good  condition  for  the  said  period  of  1  year,  and  at  any  time  repairs  shall  be 
necessary, that the cost of making said repairs shall be determined by the Owner, or some person or 
persons designated by the Owner to ascertain the same, and if, upon thirty (30) days notice, the said 
amount ascertained shall not be paid by the Principal or Surety herein, or if the necessary repairs are 
not made, that said amount shall become due upon the expiration of thirty (30)  days, and suit may be 
maintained to recover the amount so determined in any Court of competent jurisdiction; and that the 
amount so determined shall be conclusive upon the parties as to the amount due on this bond for the 
repair or repairs included therein; and that the cost of all repairs shall be so determined from time to 
time during the life of this bond, as the condition of the improvements may require. 
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  Signed, sealed and delivered the day and year first above written. 
 
 
SEAL     ___________________________________ 
                 Principal 
 
 
 
 
 
 
ATTEST: 
 
___________________________________  BY:________________________________ 
   
 
___________________________________  ___________________________________ 
 
 
SEAL     ___________________________________ 
                 Surety 
 
 
 
 
ATTEST: 
 
___________________________________  BY:________________________________ 
            Attorney in Fact 
 
___________________________________  ___________________________________ 
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XII. TECHNICAL SPECIFICATIONS 
 

TABLE OF CONTENTS 
 

TITLE 
SP‐1                   Standard Specifications for Highway Construction 
                           Arkansas State and Highway Department, Edition of 2003 
 
SP‐2    Maintenance of Traffic 
 
SP‐3    Loop Wiring Class III (2c/#16AWG) 
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  SP‐1 ‐ SPECIFICATIONS, ARKANSAS STATE HIGHWAY COMMISSION 
 
General 
 
The standard specifications of  the Arkansas State Highway and Transportation are bound  in a book 
titled Standard Specifications for Highway Construction.  These specifications are referred to herein as 
"Standard Specifications."  The latest edition shall apply. 
 
A  copy  of  these  "Standard  Specifications" may be  obtained  from  the Arkansas  State Highway  and 
Transportation Department, Little Rock, Arkansas, at their customary charge. 
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SP‐2 ‐ MAINTENANCE OF TRAFFIC 
 

Flagging and Maintenance of Traffic will be the responsibility of the Contractor.  Maintenance of 
Traffic shall be according to Section 603 of the Standard Specifications, and AHTD Standard 
Drawings TC‐1, TC‐2, and TC‐3.  Payment for Maintenance of Traffic will be considered included in 
the contract unit prices bid for the various items of the Contract. 
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SP‐3 ‐ LOOP WIRING CLASS III (2c/#16AWG) 

 
1.  Description.  This  item shall consist of furnishing and  installing at  locations shown on the 
plans  or  as  directed,  vehicle  detector  loop wiring  as  specified  in  accordance with  these  special 
provisions.  This special provision supersedes the item for loop wiring as described in the Standard 
Specifications  for Highway Construction.   Some of  the materials and  items described below may 
not be utilized on a specific contract and are provided for information purposes only.   
 
2.  Materials.  (a)  General.  The term ″loop wiring″ as used in these specifications shall refer to 
the sensing element consisting of single or multi conductor wire  loop  in the pavement, as well as 
the  lead‐in wire  from  the  sensing element  to  the  feeder wire. The wire  shall be of  the  specified 
gauge stranded copper wire of the number conductors specified, and shall be  insulated according 
to the requirements for the type specified as listed below.   
   
(b)    Certification.   The Contractor shall submit to the Engineer for approval, two copies of the 
applicable manufacturer specifications containing design criteria for the components.  This includes 
Loop Wire  of  the  type  required,  backer  rod  and  proposed material  for  sealing  the  loop.    The 
Engineer will provide written notice of approval/disapproval of the design characteristics to notify 
the  Contractor  if  the  product(s)  appears  to  be  suitable  for  use  on  the  contract.    Approval  is 
considered general agreement  that  the proposed product meets  the specification, but  in no way 
relieves  the Contractor of  the  responsibility  that  the  final  installation meets  the  requirements of 
the contract. 
 
(c)  Physical.    Approved  materials  for  Loop  Wire  shall  meet  or  exceed  the  minimum 
requirements of the ″Class″ specified as listed below: 

 
Class  I  (Standard  Loop Wire) –  shall  consist of 1c  (single  conductor) #14 gauge  stranded 
copper wire and shall be  insulated with RHH or RHW and be USE rated  insulation not  less 
than 0.045”  (1.1 mm)  thick.   Products used  for  sealer  shall be approved by  the Engineer.  
Products  include but are not  limited to that  listed on the Departments ″Qualified Products 
List″ (QPL) for loop wire sealer. 
 
Class  II  (Loop Wiring  in Duct) –  shall  consist of #14 gauge  stranded XHHW or USE  rated 
600V wire completely enclosed in a PVC or polyethylene tubing HAVING A 3/16″ (4.75MM) 
i.d., 1/4″ (6.35 MM) o.d. AND A WALL THICKNESS OF 1/32″ (0.8 MM).   Loop wiring  in duct 
shall comply with the latest requirements of the International Municipal Signal Association 
Specification No. 51‐5.   The tubing shall be capable of resisting deterioration from oils and 
solvents.    The  tubing  shall  also  be  highly  abrasion  resistant  and  have  a  smooth  bore.  
Products  include but are not  limited  to  that  listed on  the Departments QPL  for  loop wire 
sealer. 
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Class III (High Pressure Rated, Filled, Multi Conductor) – shall be constructed of a minimum 
of #16 gauge stranded copper wire of the number conductors specified, encapsulated  in a 
flexible  sealant  for  multi‐conductor  wires,  inside  a  reinforced  hose,  double  jacket  or 
approved  tubing.    No  wire  splices  shall  be  allowed  within  the  pavement  area.    All 
connections shall be made in the box or enclosure for the feeder wire. 

 
(d)  Approved Sealers.   Products proposed  for sealing all classes of  loop wire not  included on 
the Department’s QPL may be approved by the Engineer on a case‐by‐case basis for test purposes.  
Approval does not relieve the Contractor of the responsibility for meeting the requirements of the 
contract  including warranty.    The  Contractor  agrees  that  if  the  loop  installation  fails within  the 
warranty period as a result of the product, Contractor will replace the  loop utilizing an approved 
method at no cost to the Department.   Failure  includes, but  is not  limited to, deterioration of the 
roadway surface, failure of the sealer, floating out of the loop wire, or failure of the electrical test. 
 
3.  Construction. (a) General.  The  vehicle  detector  loop  wiring  of  the  class  specified  shall  be 
installed as shown on the plans or as directed by the Engineer.  
 
  Class I and Class II –  shall be installed in a sawed slot approximately 1/4″ to 3/8″ (6 mm to 
  10 mm) wide, 2 1/2″  (65 mm) minimum depth  in asphalt or 2″  (51 mm)  in concrete, or 1 
  1/2″ (40 mm) below the final pavement surface.   Before sealing the slot, the wire shall be 
  held down by backer rod wedges inserted into the slot at a maximum of 2’ (0.6 m) intervals 
  for cold pour sealer or with a continuous run of high temperature baker rod  for hot‐pour 
  material.   
 
  Class III – detector loops shall be of the size and configuration as shown on the plans.  Lead‐
  in from the feeder wire to the loop shall be considered as two runs of Loop Wiring.  Saw‐cut 
  slot shall be of sufficient width and to a depth such that the top of the loop is a minimum of 
  4″  (100 mm) below  the  final  surface  for  the  entire  length of  the  trench.    The maximum 
  width of any  loop slot shall be 1 1/2″ (38 mm).   The minimum width shall be 1/8″ (3 mm) 
  total larger than the outer diameter of the loop wire.  The corners of the trench should be 
  drilled, cut at 45 degrees, or chiseled to remove sharp edges.   The Engineer may approve 
  other methods of cutting the slot for the loop. 
 
(b)   Overlaid Surface – Where the road surface  is to be overlaid, the  loop wiring may be  installed 
prior to the final surface.  The Contractor shall seal the loop slot completely with a material and/or 
sealant recommended for placement under new asphalt.   Where surface  is not to be overlaid, an 
approved sealer shall be applied as needed to the minimum depth of 1/4″ (6 mm) below the final 
surface.  Where multiple backfill applications are required, the Contractor should allow a minimum 
of 14 days prior to each backfill.    
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(c)   Connection to Feeder Wire – of the  loop wire shall be soldered and completely sealed  in an 
approved manner against entry of moisture into the splice, jacket of the loop, and the feeder wire.  
No portion of the loop wire conductors shall be exposed.  Approved methods include encapsulating 
the connections in waterproof dielectric grease inside a non‐metallic shell.   
 
(d)  Testing.  Loop wiring shall be tested by the Contractor utilizing an approved 500 Volt Meg 
Tester accurate to 0.1 M Ohm in the range of 1 M Ohm to 10 M Ohms and with continuity test 
accurate to 0.1 Ohm in the range of 1 to 10 Ohms. 
 

• Meg‐Test (500 Volt) – minimum resistance to ground   10.0 M Ohm 
Note:  Values greater than 1.0 M Ohm but less than 10 M Ohm are considered marginal 
and subject to further evaluation.  Values less than 1.0 M Ohm are considered faulty and 
must be corrected by the Contractor, which includes re‐sawing the loop if other 
methods do not prevail. 

 
• Continuity – maximum loop resistance  3.0 Ohms (Typical) 

Note:  This value shall not exceed +/‐ 50% of the calculated value.  If variation is outside this 
value, further testing shall be performed for inductance and quality of the loop.   
 

4.   Method of Measurement.        Loop Wiring of  the  class  specified will be measured by  the 
linear foot of material  in the saw‐cut which shall  include twice the  length of the  lead‐in from the 
loop  to  the  connection  with  feeder  wire  or  detector  panel  (where  terminated  in  a  controller 
cabinet).  Payment for up to four feet of lead‐in will be allowed in the pull box or cabinet. 
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5.  Basis of Payment. Work completed, accepted and measured as provided above will be paid 
for at the contract unit price bid for Loop Wire of the class and configuration specified, which price 
shall be  full compensation  for  sawing and  sealing; clearing  the  slot;  removal of  surplus material; 
and for all materials  including  loop wire, asphalt or sealer material, coupling and connectors; and 
for testing, labor, equipment, tools, and incidentals necessary to complete the work.   
 
 
  Payment will be made under: 
 
Pay Item  Pay Unit 
 

  Loop Wiring Class I   Linear Foot  
  Loop Wiring Class II   Linear Foot  
  Loop Wiring Class III (2c/16 A.W.G.)  Linear Foot 
 




