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Union Pacific Railroad Company 
BUILDING AMERICA-~ PUBLIC HIGHWAY GRADE SEPARATED 

C,\OSSING IMPROVEMENT AGREEMENT 
Fonn Approved: AVP Law 

UPRR Folder No.: 2728-05 

UPRR Audit No. Ql(o.B9---

PUBLIC HIGHWAY GRADE SEPARATED CROSSING 
IMPROVEMENT AGREEMENT 

THIS AGREEMENT is made as of the \\~ day of j~vUl. , 20-th-, by and 
between UNION PACIFIC RAILROAD COMPANY, a Delaware corporation, or its predecessor 
in interest, ("Railroad") and the CITY OF JONESBORO, an Arkansas municipal corporation with 
a mailing address at 307 Vine Street, Jonesboro, Arkansas 72401 ("City"). 

RECITALS: 

Presently, the City occupies a portion of the Railroad's right of way for the Bridge Street 
Overpass grade separated public road crossing structure located at Railroad Mile Post 124.51 on its 
Jonesboro Subdivision in Jonesboro, Craighead County, Arkansas (the "Roadway"). 

The City now desires to rehabilitate the Roadway, in the location shown on the Railroad 
Location Print marked Exhibit A, and as illustrated on the Detailed Prints collectively marked 
Exhibit A-I, each attached hereto and made a part hereof. The Railroad is agreeable to the 
improvement of the Roadway, but solely upon terms and conditions hereinafter set forth. 

The Railroad and the City are entering into this agreement to cover the above. 

AGREEMENT: 

NOW THEREFORE, in consideration of the premises and of the promises and conditions 
hereinafter set forth, the parties hereto agree as follows: 

SECTION 1. 

The exhibits below are attached hereto and hereby made a part hereof. 

Exhibit A Railroad Location Print 
Exhibit A-I Detailed Prints 
Exhibit B Railroad's Engineering Plan Review & Flagging Estimate 
Exhibit C Railroad's Minimum Construction Requirements 
Exhibit D Railroad Form of Contractor's Right of Entry Agreement 

SECTION 2. 

The Railroad shall furnish all labor, material, equipment and supervision for: 

• Engineering, and 
• Flagging, 

all at the intersection of the Railroad's Jonesboro Subdivision with the Bridge Street Overpass 
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structure at the location heretofore described, as shown and detailed in Exhibit A and Exhibit A-t. 

SECTION 3. 

A.	 The work to be perfonned by the Railroad, at the City's sole cost and expense, is described in 
the Railroad's Engineering Plan Review & Flagging Estimate dated March 6, 2012, in the 
amount of$90,000.00, marked Exhibit B, attached hereto and hereby made a part hereof(the 
11 Estimate"). 

B.	 The Railroad, if it so elects, may recalculate and update the Estimate submitted to the City in 
the event the City does not commence construction on the portion ofthe Project located on the 
Railroad's property within six (6) months from the date of the Estimate. 

C.	 The City agrees to reimburse the Railroad for one hundred percent (l 00%) ofall actual costs 
incurred by the Railroad in connection with the Project including, but not limited to, actual 
costs of preliminary engineering review, construction inspection, procurement of materials, 
equipment rental, manpower and deliveries to the job site and all ofthe Railroad's nonnal and 
customary additives (which shall include direct and indirect overhead costs) associated 
therewith. 

SECTION 4. 

Railroad shall submit all bills to City for payment ofwork perfonned by Railroad on the basis 
of items set forth herein and shall submit its final bill on the same basis to cover the actual cost of 
items of work perfonned by Railroad or by contract. City agrees to pay Railroad the cost of such 
work within thirty (30) days of receipt of such bills from Railroad. 

All work to be done hereunder by Railroad shall be done by Railroad's employees working 
under Railroad Labor Agreements on a force account basis or by contract, and shall be subject to all 
applicable provisions ofTitle 23, Code ofFederal Regulations, as amended, hereinafter referred to as 
23 CFR. All applicable portions of23 CFR 140 I and 646 are by reference incorporated herein and 
made a part hereof. 

SECTION 5. 

The parties hereto agree that the improvements to said Structure is deemed to be ofno benefit 
to the Railroad pursuant to 23 CFR 646.210 (b) (2). Therefore, the Railroad will not be required to 
contribute to the cost of the Project. 

SECTION 6. 

All work contemplated in this Agreement shall be perfonned in a good and workmanlike 
manner to the satisfaction ofthe parties hereto and each portion shall be promptly commenced by the 
party obligated to do the same and thereafter diligently prosecuted to conclusion in its logical order 
and sequence. 

Notwithstanding any other provisions ofthis Agreement, City shall make no claim against 
Railroad for delays to the City's Contractor's operations due to delays or interference caused by 
Railroad in the perfonnance of its railroad train operations at the job site. 
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The books, papers, records, and accounts of the parties, so far as they relate to the items of 
expense for labor and materials, or are in any way connected with the work herein contemplated, 
shall at all reasonable times be open to inspection and audit by the agents and authorized 
representatives ofthe parties hereto and ofthe Federal Highway Administration for a period ofthree 
years. 

SECTION 7. 

In the event any of the work upon property of Railroad, as herein contemplated, should be 
advertised for bids by City, the awarded contract shall include the provisions set forth in the 
Railroad's Minimum Construction Requirements marked Exhibit C, attached hereto and made a part 
hereof. No work shall begin by any of the City's contractors until: 

(i)	 the Railroad and the City have executed this Agreement, 

(ii)	 the Railroad and each contractor hired by the City have executed the Contractor's 
Right of Entry Agreement marked Exhibit D, attached hereto and hereby made a 
part hereof, 

(iii)	 the Railroad has received the insurance policies, binders, certificates and/or 
endorsements set forth in Exhibit C of the Contractor's Right of Entry Agreement. 

The insurance coverage set forth in Exhibit C of the Contractors Right of Entry Agreement 
shall remain in full force and effect by City's Contractor during the performance of said work upon 
and adjacent to Railroad's property and thereafter until Contractor removes all tools, equipment and 
materials from Railroad's property and cleans up the premises to a presentable condition satisfactory 
to Railroad. 

City and its Contractor shall give the advance notice described in Section 1 of Exhibit B of 
the Contractor's Right of Entry Agreement to Railroad's authorized representative before 
commencing any work in connection with said Structure upon or adjacent to Railroad's property, and 
shall observe Railroad's rules and regulations with respect thereto. All work upon said Structure shall 
be done at such times and in such manner so as not to interfere with or endanger the operations of 
Railroad. 

SECTION 8. 

Upon completion of the reconstruction of said Structure, City, at its expense, shall maintain 
said Structure, highway approaches, pavement, highway drainage, lighting and all other highway 
facilities. Railroad, at its expense, shall maintain railroad track, railroad drainage, and all other 
railroad facilities. 

Notwithstanding the provisions of this Section, the parties specifically agree that graffiti 
removal or over-painting from all component surfaces ofthe overall project, and including without 
limitation the grade separation substructure and superstructure (above and below the bridge seats), 
shall be the responsibility of the City in their sole and exclusive discretion, and the Railroad shall 
have no obligations whatsoever with regard to graffiti removal. Before entering upon the track area 
of the grade separation superstructure to perform graffiti removal or over-painting, the City shall 
notify the Railroad sufficiently in advance and the Railroad shall provide a flagman at the City sole 
expense as reasonably required for the safety of workers and trains. 
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SECTION 9. 

The City shall pay to the Railroad an administrative handling fee in the amount of ONE 
THOUSAND DOLLARS ($1,000.00) for clerical, administrative and handling expense in 
connection with processing this Agreement. 

SECTION 10. 

A.	 The City, at its expense, shall prepare, or cause to be prepared by others, the detailed plans and 
specifications and submit such plans and specifications to the Railroad's Assistant Vice 
President Engineering - Design, or his authorized representative, for review and approval. The 
plans and specifications shall include all appurtenances, associated drainage, shoring, sheeting 
and excavations for bents and/or abutments next to or adjacent to the Railroad's tracks and, if 
applicable, all demolition and removal plans for the existing structure. 

B.	 The final one hundred percent (100%) completed plans that are approved in writing by the 
Railroad's Assistant Vice President Engineering - Design, or his authorized representative, are 
hereinafter referred to as the "Plans". The Plans are hereby made a part of this Agreement by 
reference. 

C.	 No changes in the Plans shall be made unless the Railroad has consented to such changes in 
writing. 

D.	 Upon completion ofthe Structure, the City, at its expense, shall furnish to the Railroad two (2) 
sets of reproducible "as constructed" Plans of the Structure. 

E.	 Notwithstanding the Railroad's approval ofthe Plans, the Railroad shall not be responsible for 
the design, details, permitting or construction of the Structure. 
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IN WITNESS WHEREOF, the parties hereto have caused this Supplemental Agreement to 
be executed as of the day and year first hereinabove written. 

UNION PACIFIC RAILROAD COMPANY 
ederal Tax ID #94-6001323) 

WITNESS: CI!Y OF JONESBORO
 

2728-05 City of Jonesboro, AR Page 5 of 5 March 13, 2012 
Bridge Street 



EXHIBIT A
 

To Public Highway Grade Separated Crossing
 
Improvement Agreement
 

Cover Sl1eet for the
 
Railroad Location Print
 



" RAILROAD LOCATION PRINT 
OF AN EXISTING GRADE SEPARATED PUBLIC ROAD CROSSINGW_*-E, 

S RECONSTRUCTION PROJECT 

e 

'rl' 
EWord Ave EWordAve 

.. 
:n 

-U1 
UI.-;( 

'" 
1 

.... 
Creath Ave -(I) 

III 

" t 
Cop~rI9ht~ 20121 Union Padfl~ 

RAILROAD WORK TO HE PERFORMED: EXHIBIT"A" 
I, Engineering Design Review & Flagging, UNION PACIFIC RAILROAD COMPANY 

JONESBORO SUBDIVISION 
RAILROAD MILE POST 124.51 

GPS: N 35° 50.5811', W 90° 41.9740' 
JONESBORO, CRAIGHEAD CO" AR, 

To accompany an agreement with the 
CITY OF JONESBORO 

covering an existing grade separated public 
road crossing reconstruction project. 

Folder No. 2728-05 Date: March 13,2012 

WARNING 
IN ALL OCCASIONS, U P COMMUNICATIONS DEPARTMENT MUST BE CONTACTED IN ADVANCE
 

OF ANY WORK TO DETERMINE EXISTENCE AND LOCATION OF FIBER OPTIC CABLE
 

PHONE: 1-(800) 336-9 J93
 

Exhibit A 
Railroad Location Print 
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EXHIBIT B 

RAILROAD ENGINEERING PLAN REVIEW & FLAGGING ESTIMATE 

TO PUBLIC HIGHWAY GRADE SEPARATED CROSSING IMPROVEMENT
 
AGREEMENT
 

DESCRIPTION OF WORK:
 

Perform engineering plan review and flagging services for the City of Jonesboro for the rehabilitation of
 
the existing Bridge Street Overpass grade separated public road crossing, (USDOT #790-831 N), at
 
Railroad Mile Post 124.51 on the Jonesboro Subdivision in Jonesboro, Lafayette County, Arkansas.
 

LOCATION: Jonesboro, Lafayette County, Arkansas DATE: March 6, 2012 

DESCRIPTION LABOR MATERIAL AUTHORITY TOTAL 

FLAGGING $80,000.00 $80,000.00 
(at $800/day) 
X 100 days 

ENGINEERING $10,000.00 $10,000.00 
REVIEW 

Labor Additives 

TOTAL PROJECT $90,000.00 $90,000.00 

TOTAL ES,.IMATED COST OF PRO..IECT LESS CREDITS $90,000.00 

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT 
OF AN INCREASE OR DECREASE IN THE COST OF AMOUNT OF MATERIAL OR LABOR 
REQUIRED, THE AUTHORITY WILL BE BILLED FOR ACTUAL COST AT THE CURRENT RATES 
EFFECTIVE THEREOF. 

Exhibit B 
Railroad's Engineering Plan Review & Flagging Estimate 
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EXHIBIT C 

TO PUBLIC HIGHWAY OVERPASS CROSSING AGREEMENT
 

RAILROAD COORDINATION REQUIREMENTS
 

1.01 DEFINI1"IONS 

Agreement: Agreement that has been signed, or will be signed, between Railroad and Agency 
covering the construction and maintenance of the Project. 

Agency: City of Jonesboro 
AREMA: American Railway Engineering and Maintenance-of-way Association 
Contractor: The contractor or contractors hired by the Agency to perform any project work on any 

portion of Railroad's property and shall also include the Contractor's subcontractors 
and the Contractor's and subcontractor's respective employees, officers and agents, 
and others acting under its or their authority. 

MUTCD: Manual on Uniform Traffic Control Devices 
Project: Rehabilitation of the existing Bridge Street Overpass grade separated public road crossing 
Railroad: Union Pacific Railroad Company 
Railroad Project Representative: Railroad's Manager of Industry and Public Projects for this Project (see Section 1.03) 
Railroad MTM Representative: Railroad's Manager of Track Maintenance for this Project (see Section 1.03) 
Requirements: The Railroad Coordination Requirements set forth in this Exhibit. 

1.02 DESCRIPTION 

This Project includes construction work within Railroad's right-of-way. These Requirements describe coordination with the 
Railroad when work by the Contractor will be performed upon, over or under the Railroad right-of-way or may impact current or 
future Railroad operations. The Contractor will coordinate with the Railroad while performing the work outlined in this 
Agreement and shall afford the same cooperation with the Railroad as it does with the Agency. All submittals and work shall be 
completed in compliance with these Requirements, Railroad guidelines and requirements, AREMA recommendations andlor as 
directed by the Railroad Local Representative and/or the Railroad MTM Representative. 

1.03 UPRR CONTACTS 

The Railroad Project Representative for this project is: 

Charlie Felkins
 
Manager Industry & Public Projects
 

Union Pacific Railroad Company
 
1000 West Fourth Street
 

North Little Rock, AR 72114
 
phone: 501-373-2927
 

fax: 501-373-2896
 

For Railroad flagging services and track work, contact the following Railroad MTM Representative: 

David Stucks
 
Manager Track Maintenance
 

Union Pacific Railroad Company
 
1216 Roundhouse Rd
 
Paragould, AR 72450
 
phone: (402) 233-1450
 

cell: (501) 920-6407
 
1.04 PLANS I SPECIFICATIONS 

The plans and specifications for this Project, affecting the Railroad, are subject to the written approval by the Railroad. 
Changes in the plans made after the execution of the Agreement and/or the awarding of the Project to the Contractor are 
SUbject to the prior review and written approval of the Agency and the Railroad. No construction work shall commence until 
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final stamped plans and/or changes to final stamped plans have been reviewed and approved by the Railroad in writing. The 
Railroad's review and approval of the Agency's and/or Contractor's plans in no way relieves the Agency and Contractor from 
their responsibilities, obligations and/or liabilities under this Agreement, Agency's agreement with the Contractor for the Project 
and/or in the separate Contractor's Right of Entry Agreement referenced in Section 1.08. Railroad's approval will be given with 
the understanding that the Railroad makes no representations or warranty as to the validity, accuracy, legal compliance or 
completeness of Agency's and/or Contractor's plans and that any reliance by the Agency or the Contractor with respect to such 
plans is at the risk of the Agency and the Contractor. 

1.05 UTILITIES AND FIBER OPTICS 

A.	 All installations shall be constructed in accordance with current AREMA recommendations and Railroad specifications and 
requirements. Railroad general guidelines and the required application forms for utility installations can be found on the 
Railroad website at http://www.uprr.com/reus/pipeline/install.shtml. 

B.	 It shall be the responsibility of the Contractor, at its expense, to make arrangements directly with utility companies involving 
the protection, encasement, reinforcement, relocation, replacement, removing or abandonment in place of non-railroad 
facilities affected by the Project. Railroad has no obligation to supply additional Railroad property for non-railroad facilities 
affected by this Project, nor does the Railroad have any obligation to permit non railroad facilities to be abandoned in place 
or relocated on Railroad's property. Any facility and/or utility that crosses Railroad right of way must be covered under an 
agreement with the Railroad including, without limitation, any relocations of an existing facility and/or utility. 

C.	 Any longitudinal fiber optic lines on Railroad right of way shall be treated as Railroad facilities. Project design may need to 
be altered to accommodate such facilities. 

D.	 Any fiber optic relocations or protections that are required due to this Project will be at the Agency's expense. 

1.06 GENERAL 

A.	 It is essential that the proposed construction shall be performed without interference to Railroad operations and in 
compliance with all applicable Railroad and Federal Railroad Administration rules and regulations. The Railroad shall be 
reimbursed by the Contractor or Agency for train delay costs and lost revenue claims due to any delays or interruption of 
train operations resulting from the Contractor's construction or other activities. 

B.	 Track protection is required for all work equipment (including rubber tired equipment) operating within 25 feet from nearest 
rail. All work shall be designed and executed outside the temporary construction clearance envelope defined in Section 
1.12. 

C.	 The Contractor is also advised that new facilities within the Project may be scheduled to be built by the Railroad and that 
certain Contractor's activities cannot proceed until that work is complete. The Contractor shall be aware of the limits of 
responsibilities, allow sufficient time in the schedule for that work to be accomplished and shall coordinate its efforts with 
the Railroad. 

1.07 RAILROAD OPERATIONS 

A. The Contractor shall be advised that trains and/or equipment should be expected on any track, at any time, and in either 
direction. The Contractor shall communicate with the Railroad MTM Representative to improve the Contractor's understanding 
of Railroad traffic volume and operation at the Project site. The Contractor's bid shall be structured assuming intermittent track 
windows as defined in Section 1.07 C 

B. All Railroad tracks within and adjacent to the Project site are to be assumed as active and rail traffic over these facilities 
shall be maintained throughout the Project. Activities may include both through moves and switching moves to local customers. 
Railroad traffic and operations can occur continuously throughout the day and night on these tracks and shall be maintained at 

all times as defined herein. The Contractor shall coordinate and schedule the work so that construction activities do not 
interfere with Railroad's operations. 

C. Work windows for this Project shall be coordinated with the Agency or Contractor and the Railroad Project Representative 
and the Railroad MTM Representative. Types of work windows include Conditional Work Windows and Absolute Work 
Windows, as defined below: 
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1.	 Conditional Work Window: A period of time in which Railroad's operations have priority over construction activities. 
When construction activities may occur on and adjacent to the railroad tracks within 25-feet of the nearest track, a 
Railroad flag person will be required. At the direction of the flag person, upon approach of a train and when trains are 
present on the tracks, the tracks must be cleared (Le., no construction equipment, materials or personnel within 25-feet 
from the nearest active track or as directed by the Railroad MTM Representative). Conditional Work Windows are 
available for the project subject to Railroad's local operating unit review and approval. 

2.	 Absolute Work Window: A period oftime in which construction activities are given priority over Railroad's operations. 
During this time the designated Railroad track(s) will be inactive for train movements and may be fouled by the 
Contractor. Before the end of an Absolute Work Window, all Railroad tracks and signals must be completely 
operational for normal train operations. Also, all Railroad, Public Utilities Commission and Federal Railroad 
Administration requirements, codes and regulations for operational tracks must be complied with. Should the 
operating tracks and/or signals be affected, the Railroad will perform inspections of the work prior to placing the 
affected track back into service. Railroad flag persons will be required for construction activities requiring an Absolute 
Work Window. Absolute Work Windows will generally not be granted. Any request will require a detailed 
written explanation for Railroad review and approval. 

1.08 RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES 

A.	 Prior to beginning any-work within the Railroad right-of-way, the Contractor shall enter into an agreement with the Railroad 
in the form of the Contractor's Right of Entry Agreement, attached as Exhibit D, or latest version thereof provided by the 
Railroad. There is a fee for processing of the agreement which shall be borne by the Contractor. The right of entry 
agreement shall specify working time frames, flagging, inspection and insurance requirements and any other items 
specified by the Railroad. 

B.	 The Contractor shall give advance notice to the Railroad as required in the Contractor's Right of Entry Agreement before 
commencing work in connection with construction upon or over Railroad's right-of-way and shall observe the Railroad rules 
and regulations with respect thereto. 

C.	 All work upon the Railroad right-of-way shall be done at such times and in such a manner as not to interfere with or 
endanger the operations of the Railroad. Whenever work may affect the operations or safety of trains, the method of doing 
such work shall first be submitted to the Railroad MTM Representative for approval, but such approval shall not relieve the 
Contractor from liability. Any work to be performed by the Contractor, which requires flagging service or inspection service, 
shall be deferred until the flagging protection required by the Railroad is available at the job site. See Section 1.21 for 
railroad flagging reqUirements. 

D.	 The Contractor shall make requests in writing to both the Railroad Project Representative and the Railroad MTM 
Representative for both Absolute and Conditional Work Windows, at least two weeks in advance of any work. The written 
request must include: 

1.	 Description of work to be done. 
2.	 The days and hours that work will be performed. 
3.	 The exact location of the work and proximity to the tracks. 
4.	 The type of window and amount of time requested. 
5.	 The designated contact person for the Contractor. 

The Contractor shall prOVide a written confirmation notice to the Railroad MTM Representative at least fifteen (15) days 
prior to commencing work in connection with the approved work windows when work will be performed within 25 feet of 
any track center line. All work shall be performed in accordance with previously approved work plans. 

E.	 Should a condition arise from, or in connection with, the work which requires immediate and unusual actions to be made to 
protect operations and property of the Railroad, the Contractor shall undertake such actions. If, in the judgment of the 
Railroad MTM Representative, such actions are insufficient, the Railroad MTM Representative may require or provide such 
actions as deemed necessary. In any event, such actions shall be at the Contractor's expense and without cost to the 
Railroad. The Railroad or Agency have the right to order the Contractor to temporarily cease operations in the event of an 
emergency or if, in the opinion of the Railroad MTM Representative, the Contractor's operations may inhibit the Railroads 
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operations. In the event such an order is given, the Contractor shall immediately notify the Agency of the order. 

1.09 INSURANCE 

The Contractor shall not begin work within the Railroad's right-of-way until the Railroad has been furnished the insurance 
policies, binders, certificates and endorsements required by the Contractor's Right-of-Entry Agreement, and the Railroad 
Project Representative has advised the Agency that such insurance is in accordance with such Agreement. The required 
insurance shall be kept in full force and effect "during the performance of work and thereafter until the Contractor removes all 
tools, equipment, and material from Railroad property and cleans the premises in a manner reasonably satisfactory to the 
Railroad. 

1.10 RAILROAD SAFETY ORIENTATION 

All personnel employed by the Agency, Contractor and all subcontractors must complete the Railroad's course 
"Orientation for Contractor's Safety" and be registered prior to working on Railroad property. This orientation is 
available at www.contractororientation.com.This course is required to be completed annually. The preceding 
training does not apply for longitudinal fiber optic installations. 

1.11 COOPERATION 

The Railroad shall cooperate with the Contractor in the scheduling of Project work with the understanding that Railroad's 
train operations at the job site shall have priority over the Contractor's activities. 

1.12 CONSTRUCTION CLEARANCES 

The Contractor shall abide by the twenty-one (21) foot temporary vertical construction clearance defined in section 4.4.1.1 
and twelve (12) foot temporary horizontal construction clearance defined in section 4.4.1.2 of BNSF and UPRR Guidelines for 
Railroad Grade Separation Projects. It shall be the Contractor's responsibility to obtain such guidelines from the Agency or 
Railroad. 

Reduced temporary construction clearances, which are less than construction clearances defined above, will require 
special review and approval by the Railroad. 

Any proposed variance on the specified minimum clearances due to the Contractor's operations shall be submitted to the 
Railroad Project Representative through the Agency at least thirty (30) days in advance of the work. No work shall be 
undertaken until the variance is approved in writing by the Railroad Project Representative. 

1.13 SUBMITTALS 

A.	 Construction submittals and Requests for Information (RFI) shall be submitted per Section 3.5 of BNSF and UPRR 
Guidelines for Railroad Grade Separation Projects. 

B.	 The minimum review times, as indicated in tables 3-1 and 3-2 of Section 3.5 of the BNSF and UPRR Guidelines for 
Railroad Grade Separation Projects, should be anticipated for review of all submittals. Guidelines for Railroad Grade 
Separation Projects, should be anticipated for review of all submittals. The details of the construction affecting the Railroad 
tracks and property, not already included in the contract plans, shall be submitted by the Agency to the Railroad Project 
Representative for the Railroad's review and written approval before such construction is undertaken. The Railroad shall 
not be liable to Agency, Contractor, and or any other person or entity if the Railroad's review exceeds a four-week review 
time. 

C.	 As Built Submittals shall be submitted per Section 3.6 of BNSF and UPRR Guidelines for Railroad Grade Separation 
Projects. 

1.14 MAINTENANCE OF PROPER DRAINAGE AND DAMAGE TO RAILROAD FACILITIES 

A. The Contractor, at its expense, shall be required to maintain all ditches and drainage structures free of silt or other 
obstructions which may result from the Contractor's operations and to repair and restore any Railroad property, tracks and 
facilities of Railroad and/or its tenants. 
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B. The Contractor must submit a proposed method of erosion control and have the method reviewed and approved by the 
Railroad prior to beginning any grading on the project site. Erosion control methods must comply with all applicable local, state 
and federal regulations. 

1.15	 SITE INSPECTIONS BY RAILROAD PRO..IECT REPRESENTATIVE, 
RAILROAD MTM REPRESENTATIVE OR RAILROAD'S CONTRACTOR 

A. In addition to the office reviews of construction submittals, site observations will be performed by the Railroad Project 
Representative, Railroad MTM Representative or Railroad's Contractor at significant points during construction per Section 
4.11 of BNSF and UPRR Guidelines for Railroad Grade Separation Projects. 

B. Site inspections are not limited to the milestone events listed in the guidelines. Site visits to check the progress of work 
may be performed at any time throughout the construction process as deemed necessary by the Railroad. 

C. A detailed construction schedule, including the proposed temporary horizontal and vertical clearances and construction 
sequence for all work to be performed, shall be provided by the Contractor to the Agency for submittal to the Railroad's Project 
Representative for review and approval prior to commencement of work. This schedule shall also include the anticipated dates 
on which the above listed events will occur. This schedule shall be updated for all critical listed events as necessary but at least 
monthly so that site visits may be scheduled. 

1.16	 RAILROAD REPRESENTATIVES 

A. Railroad representatives, conductors, flag persons or watch persons will be provided by the Railroad at the expense of the 
Agency or Contractor (as stated elsewhere in these bid documents) to protect Railroad facilities, property and movements of its 
trains and engines. In general, the Railroad will furnish such personnel or other protective services as follows: 

1.	 When any part of any equipment or object, such as erection or construction activities, is standing or being operated 
within 25-feet, measured horizontally from centerline, of any track on which trains may operate. 

2.	 For any excavation below the elevation of track subgrade when, in the opinion of the Railroad MTM Representative, 
the track or other Railroad facilities may be subject to settlement or movement. 

3.	 During any clearing, grubbing, excavation or grading in proximity to Railroad facilities which, in the opinion of the 
Railroad MTM Representative, may affect Railroad facilities or inhibit operations. 

4.	 During any Contractor's operations when, in the opinion of the Railroad MTM Representative, the Railroad facilities, 
including, but not limited to, tracks, buildings, signals, wire lines or pipe lines, may be endangered. 

B. The Contractor shall arrange with the Railroad Local Representative to provide the adequate number of flag persons to 
accomplish the work. 

1.17	 WALKWAYS REQUIRED 

Parallel to the outer side of each exterior track of multiple operated track and on each side of single operated track, an 
unobstructed continuous space suitable for trainman's use in walking along trains, extending in width not less than twelve feet 
(12') perpendicular from centerline of track, shall be maintained. Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during working hours must be covered, guarded and/or protected as soon as practical. 
Walkways with railings shall be constructed by the Contractor over open excavation areas when in close proximity of track, and 
railings shall not be closer than 9' perpendicular from the center line of tangent track or 9' - 6" horizontal from curved track. 

1.18	 COMMUNICATIONS AND SIGNAL LINES 

If required, the Railroad, at Agency's expense, will rearrange its communications and signal lines, grade crossing warning 
devices, train signals, tracks and facilities that are in use and maintained by Railroad forces in connection with its operation. 
This work by the Railroad will be done by its own forces or by contractors under a continuing contract and mayor may not be a 
part of the work under this contract. 

1.19	 TRAFFIC CONTROL 

The Contractor's operations which control traffic across or around Railroad facilities shall be coordinated with and approved 
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by the Railroad MTM Representative and shall be in compliance with the MUTCD. 

1.20 CONSTRUCTION EXCAVATIONSjCALL BEFORE YOU DIG NUMBER 

A. The Contractor shall be required to take special precautions and care in connection with excavating and shoring. 
Excavations for construction of footings, piers, columns, walls or other facilities that require shoring shall comply with 
requirements of OSHA, AREMA and Railroad "Guidelines for Temporary Shoring". 

B. In addition to calling the "811" number and/or the local "one call center", the Contractor shall call the Railroad's "Call Before 
Your Dig" number at least 48 hours prior to commencing work at 1-800-336-9193 during normal business hours (6:30 a.m. to 
8:00 p.m. Central Standard Time, Monday through Friday, except holidays - also a 24 hour, 7 day a week number for 
emergency calls) to determine location offiber optics. If a telecommunications system is buried anywhere on or near Railroad 
property, the Contractor will co-ordinate with the Railroad and the Telecommunication Company(ies) to arrange for relocation or 
other protection of the system prior to beginning any work on or near Railroad property. The determination of whether fiber 
optics will be affected by the Project shall be made during the initial design phase of the Project. 

C. The Railroad does not allow temporary at grade crossings unless absolutely necessary and there is no alternative route 
available to contractor to access the project site. Alternative plans should be considered to avoid crossing Railroad tracks at 
grade. 

1.21 RAILROAD FLAGGING 

Performance of any work by the Contractor in which person(s) or equipment will be within twenty-five (25) feet of any track, 
or that any object or equipment extension (such as, but not limited to, a crane boom) will reach within twenty-five (25) feet of 
any track, require railroad flagging services or other protective measures. The Contractor shall give an advance notice to the 
Railroad as required in the Contractor's Right of Entry Agreement before commencing any such work, allowing the Railroad to 
determine the need for flagging or other protective measures which ensure the safety of Railroad's operations, employees and 
equipment. Contractor shall comply with all other requirements regarding flagging services covered by the Contractor's Right of 
Entry Agreement. Any costs associated with failure to abide by these requirements will be borne by the Contractor. 

The estimated pay rate for each flag person is $800.00 per day for a(n) 8-hour work day with time and one-half for 
overtime, Saturdays, Sundays; double time and one-half for holidays. Flagging rates are set by the Railroad and are 
subject to change due to, but not limited to, travel time, setup plus, per diem and rest time (if work is required at 
night). 

1.22 CLEANING OF RIGHT-OF-WAY 

The Contractor shall, upon completion of the work to be performed within the right-of-way and/or properties ofthe Railroad 
and adjacent to its tracks, wire lines and other facilities, promptly remove from the Railroad right-of-way all Contractor's tools, 
implements and other materials whether brought upon the right-of-way by the Contractor or any subcontractors employee or 
agent of Contractor or of any subcontractor, and leave the right-of-way in a clean and presentable condition to the satisfaction 
of the Railroad. 

1.23 CONTRACTOR'S RESPONSIBILITY OF SUPERVISION 

The Contractor, at its expense, shall adequately supervise all work to be performed by the Contractor. Such responsibility 
shall not be lessened or otherwise affected by Railroad's approval of plans and specifications, or by the presence at the work 
site of the Railroad Project Representative, Railroad MTM Representative or any other Railroad representative or Railroad 
contractor providing inspection services, or by the compliance by the Contractor with any requests or recommendations made 
by such representatives. The Contractor will give due consideration to suggestions and recommendations made by such 
representatives for the safety and protection of the Railroad's property and operations. 

1.24 USE OF EXPLOSIVES AT PROJECT SITE PROHIBITED 

The Contractor's use of explosives at the Project site is expressly prohibited unless authorized in advance in writing by the 
Railroad Project Representative. 
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UPRR Folder No.: Folder Number 

UPRR Audit No.: Audit Number 

CONTRACTOR'S
 
RIGHT OF ENTRY AGREEMENT
 

THIS AGREEMENT is made and entered into ~'j,i!!l;bf the day of 
__________,,20 , by and between lD80N PACIFIC RAILROAD 
COMPANY, a Delaware corporation ("Railroad"); and tt!~;'10'L 

':;~wxN~ yf~b 

.<;\l~ll;;!,;~~\~~;~> " 
I71.T'A I fD OF COl j\ T'T'D~~'''ir:vrOR'} <{s~:8t:\I"" lVLD lV1MI.0'i", j '"'''' .Ie: 

a corporation ("Cont:1:\9!9!") .\;;ij;;~lt:,,'ic;~\~'~~\i1'inJi;'jl~1~~t~R;1' 
(State ofCorporation) ~"'~.(.'.;i.t.) ;~i}'V 

;:~",RE.~s]1 <:.~3:;~~ 
Contractor has been hired by the N,,~~~ji9.{ Pu8li~\\iJ;~'Y' ("X") to perform work relating to the 

Purpose (the "work"), with all or a porti6n\pf~~ph WOl-l{,;!9,;pe performed on property ofRailroad in 
the vicinity ofthe Railroad'sMile Post MiI$ir6~tt~,~the 'R.~M£g~d's Name of Subdivision in or near 
City, County & State, as sY9~i,!~9~tion is in),tpe geR-~~~llocat!9n shown on the Railroad Location 
Print marked Exhibit A, arllli~~i~~P~9i¥rd on:tB.~ Detirlle~ Prints collectively marked Exhibit A-I, 
each attached hereto and herebY~~dei~i~,~h~~~pf, wHich work is the subject of a contract dated 

",\t» betweenr:the Railrpa.(i"and the X. 
--(D-a-t-e-of-C-o-ntr-a,...,.iiQi±· . ."<';;,:"....~,...,.\i"";.;i'-i'i-.)" 'i\S;:', 

~%!Wlroaci~;;S~;~;s;ontractor to perfonn the work described above at the 
locatioll/described abo~ij)§ubj~gt;i&\ta~/t~mls'and conditions contained in this Agreement. 

~~; ;;"; ·Y ~GREEMENT: 
N()W,iTH:ER'E1ij;Q~~;jit is mutually agreed by and between Railroad and Contractor, as 

follows: ,.>:~ 
\:dj~:;': 

'-,-:': 

ARTICLE 1 - DEFINITION OF CONTRACTOR. 

For purposes of this Agreement, all references in this agreement to Contractor shall include 
Contractor's contractors, subcontractors, officers, agents and employees, and others acting under its 
or their authority. 

ARTICLE 2 - RIGHT GRANTED; PURPOSE. 

Railroad hereby grants to Contractor the right, during the term hereinafter stated and upon 
and subject to each and all of the terms, provisions and conditions herein contained, to enter upon 
and have ingress to and egress from the property described in the Recitals for the purpose of 
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perfonning the work described in the Recitals above. The right herein granted to Contractor is 
limited to those portions ofRailroad's property specifically described herein, or as designated by the 
Railroad Representative named in Article 4. 

ARTICLE 3 - TERMS AND CONDITIONS CONTAINED IN EXHIBITS B, C & D. 

The General Tenns and Conditions contained in Exhibit B, the Insurance Requirements 
contained in Exhibit C, and the Minimum Safety Requirements contained in Exhibit D, each 
attached hereto, are hereby made a part of this Agreement. ,/@\ 

.i\\i~tl'lj,f? 

A. 

B. 

C. 

ARTICLE 6 - TERMfTERMINATION. 

A.	 The grant of right herein made to Contractor shall commence on the date ofthis Agreement, 

and continue until , unless sooner tenninated as herein 
(Expiration Date) 

provided, or at such time as Contractor has completed its work on Railroad's property, 
whichever is earlier. Contractor agrees to notify the Railroad Representative in writing when 
it has completed its work on Railroad's property. 

B.	 This Agreement may be tenninated by either party on ten (10) days written notice to the other 
party. 
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ARTICLE 7 - CERTIFICATE OF INSURANCE. 

A.	 Before commencing any work, Contractor will provide Railroad with the (i) insurance 
binders, policies, certificates and endorsements set forth in Exhibit C ofthis Agreement, and 
(ii) the insurance endorsements obtained by each subcontractor as required under Section 12 
of Exhibit B of this Agreement. 

B. All insurance correspondence, binders, policies, certificates a11(telld.clrse:m~mts shall be sent 
to: 

Union Pacific Railroad COJ'nplmy}+( 

Real Estate Department
 
1400 Douglas Street, MS 1690
 

Omaha, NE 6817917,690
 
UPRRFoider No.: Fold~j.(lYwllber
 

ARTICLE 8- DISMISSAL OF CONTRACTOR'S E;f~lhOYEE. 

.•.,.... : 

ARTICtE':10 
\/:'\:~'.	 "~~::~:::f«:~::((>;' -., .."<" 

'Explosives or other!hj:ghly flammable substances shall not be stored or used on Railroad's 
propert)'Withm:J,t;fii~'pti()r wti,'tt.en approval of Railroad. 

-"":,,,,>,.,-,' ··)\~~!:tG~. ;~~::\t:'\ 
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IN WITNESS WHEREOF, the parties hereto have duly executed this agreement in 
duplicate as of the date first herein written. 

UNION PACIFIC RAILROAD COMPANY 
(Federal Tax ID #94-6001323) 

By: o;;.;.<+-L".;-,. _ 

PAI.JJEG. FARRELL 
S~9~9i'Manager Contracts 

:_-":", ..: 
,~.: ,';..':>;': 

""";;,. 

~::': ;/ 

<r? 
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 EXHIBIT B 

TO CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 

GENERAL TERMS & CONDITIONS 

Section 1. NOTICE OF COMMENCEMENT OF WORK - FLAGGING. 

A. Contractor agrees to notify the Railroad Representative at least thirty (30) working days in advance of Contractor 
commencing its work and at least thirty (30) working days in advance of proposed performance of any work by Contractor in 
whi~h any person or equipment will be within twenty-five (25) feet of any track, or will be near enough to any track that any 
eqUlpm~nt extension (such as, but not limited to, a crane boom) will reach to within twenty-five (25) feet of any track. No work 
of any kind shall be performed, and no person, equipment, machinery, tool(s), material(s), vehicle(s), or thing(s) shall be 
located, operated, placed, or stored within twenty-five (25) feet of any of Railroad's track(s) at any time, for any reason, unless 
and until a Railroad flagman is provided to watch for trains. Upon receipt of such thirty (30)-day notice, the Railroad 
Representative will determine and inform Contractor whether a flagman need be present and whether Contractor needs to 
implement any special protective or safety measures. If flagging or other special protective or safety measures are performed 
by Railroad, Railroad will bill Contractor for such expenses incurred by Railroad, unless Railroad and a federal, state or local 
governmental entity have agreed that Railroad is to bill such expenses to the federal, state or local governmental entity. If 
Railroad will be sending the bills to Contractor, Contractor shall pay such bills within thirty (30) days of Contractor's receipt of 
billing. If Railroad performs any flagging, or other special protective or safety measures are performed by Railroad, Contractor 
agrees that Contractor is not relieved of any of its responsibilities or liabilities set forth in this Agreement. 

B. The rate of pay per hour for each flagman will be the prevailing hou rly rate in effect for an eight-hour day for the class of 
flagmen used during regularly assigned hours and overtime in accordance with Labor Agreements and Schedules in effect at 
the time the work is performed. In addition to the cost of such labor, a composite charge for vacation, holiday, health and 
welfare, supplemental sickness, Railroad Retirement and unemployment compensation, supplemental pension, Employees 
Liability and Property Damage and Administration will be inclUded, computed on actual payroll. The composite charge will be 
the prevailing composite charge in effect at the time the work is performed. One and one-half times the current hourly rate is 
paid for overtime, Saturdays and Sundays, and two and one-half times current hourly rate for holidays. Wage rates are subject 
to change, at any time, by law or by agreement between Railroad and its employees, and may be retroactive as a result of 
negotiations or a ruling of an authorized governmental agency. Additional charges on labor are also subject to change. If the 
wage rate or additional charges are changed, Contractor (or the governmental entity, as applicable) shall pay on the basis of 
the new rates and charges. 

C. Reimbursement to Railroad will be required covering the full eight-hour day during which any flagman is furnished, 
unless the flagman can be assigned to other Railroad work during a portion of such day, in which event reimbursement will not 
be required for the portion of the day during which the flagman is engaged in other Railroad work. Reimbursement will also be 
reqUired for any day not actually worked by the flagman following the flagman's assignment to work on the project for which 
Railroad is required to pay the flagman and which could not reasonably be avoided by Railroad by assignment of such flagman 
to other work, even though Contractor may not be working during such time. When it becomes necessary for Railroad to 
bulletin and assign an employee to a flagging position in compliance with union collective bargaining agreements, Contractor 
must provide Railroad a minimum of five (5) days notice prior to the cessation of the need for a flagman. If five (5) days notice 
of cessation is not given, Contractor will still be required to pay flagging charges for the five (5) day notice period required by 
union agreement to be given to the employee, even though flagging is not reqUired for that period. An additional thirty (30) days 
notice must then be given to Railroad if flagging services are needed again after such five day cessation notice has been given 
to Railroad. 

Section 2. LIMITATION AND SUBORDINATION OF RIGHTS GRANTED 

A. The foregoing grant of right is subject and subordinate to the prior and continuing right and obligation of the Railroad to 
use and maintain its entire property including the right and power of Railroad to construct, maintain, repair, renew, use, operate, 
change, modify or relocate railroad tracks, roadways, signal, communication, fiber optics, or other wirelines, pipelines and other 
facilities upon, along or across any or all parts of its property, all or any of which may be freely done at any time or times by 
Railroad without liability to Contractor or to any other party for compensation or damages. 

B. The foregoing grant is also subject to all outstanding superior rights (whether recorded or unrecorded and inclUding 
those in favor of licensees and lessees of Railroad's property, and others) and the right of Railroad to renew and extend the 
same, and is made without covenant of title or for quiet enjoyment. 
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Section 3. NO INTERFERENCE WITH OPERATIONS OF RAILROAD AND ITS TENANTS. 

A. . Contractor shall conduct its operations so as not to interfere with the continuous and uninterrupted use and operation of 
the railroad tracks and property of Railroad, including without limitation, the operations of Railroad's lessees licensees or 
others, unless specifically authorized in advance by the Railroad Representative. Nothing shall be done or p~rmitted to be 
done ~y Contractor a~ any time that would in any manner impair the safety of such operations. When not in use, Contractor's 
machinery and materials shall be kept at least fifty (50) feet from the centerline of Railroad's nearest track and there shall be 
no vehicular crossings of Railroads tracks except at existing open public crossings. ' 

B. Operations of Railroad and work performed by Railroad personnel and delays in the work to be performed by 
Contract~r c.~used by such railroad operations and work are expected by Contractor, and Contractor agrees that Railroad shall 
have no liabIlity to Contractor, or any other person or entity for any such delays. The Contractor shall coordinate its activities 
with those of Railroad and third parties so as to avoid interference with railroad operations. The safe operation of Railroad train 
movements and other activities by Railroad takes precedence over any work to be performed by Contractor. 

Section 4. 

Contractor shall pay in full all persons who perform labor or provide materials for the work to be performed by 
Contractor. Contractor shall not create, permit or suffer any mechanic's or materialmen's liens of any kind or nature to be 
created or enforced against any property of Railroad for any such work performed. Contractor shall indemnify and hold 
harmless Railroad from and against any and all liens, claims, demands, costs or expenses of whatsoever nature in any way 
connected with or growing out of such work done, labor performed, or materials furnished. If Contractor fails to promptly cause 
any lien to be released of record, Railroad may, at its election, discharge the lien or claim of lien at Contractor's expense. 

Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS. 

A. Fiber optic cable systems may be buried on Railroad's property. Protection of the fiber optic cable systems is of 
extreme importance since any break could disrupt service to users resulting in business interruption and loss of revenue and 
profits. Contractor shall telephone Railroad during normal business hours (7:00 a.m. to 9:00 p.m. Central Time, Monday 
through Friday, except holidays) at 1-800-336-9193 (also a 24-hour, 7-day number for emergency calls) to determine if fiber 
optic cable is buried anywhere on Railroad's property to be used by Contractor. If it is, Contractor will telephone the 
telecommunications company(ies) involved, make arrangements for a cable locator and, if applicable, for relocation or other 
protection of the fiber optic cable. Contractor shall not commence any work until all such protection or relocation (if applicable) 
has been accomplished. 

B. In addition to other indemnity provisions in this Agreement, Contractor shall indemnify, defend and hold Railroad 
harmless from and against all costs, liability and expense whatsoever (including, without limitation, attorneys' fees, court costs 
and expenses) arising out of any act or omission of Contractor, its agents and/or employees, that causes or contributes to (1) 
any damage to or destruction of any telecommunications system on Railroad's property, and/or (2) any injury to or death of any 
person employed by or on behalf of any telecommunications company, and/or its contractor, agen,ts and/or employees, on 
Railroad's property. Contractor shall not have or seek recourse against Railroad for any claim or cause of action for alleged 
loss of profits or revenue or loss of service or other consequential damage to a telecommunication company using Railroad's 
property or a customer or user of services of the fiber optic cable on Railroad's property. 

Section 6. PERMITS· COMPLIANCE WITH LAWS. 

In the prosecution of the work covered by this Agreement, Contractor shall secure any and all necessary permits and 
shall comply with all applicable federal, state and local laws, regulations and enactments affecting the work including, without 
limitation, all applicable Federal Railroad Administration regulations. 

Section 7. SAFETY. 

A. Safety of personnel, property, rail operations and the public is of paramount importance in the prosecution of the work 
performed by Contractor. Contractor shall be responsible for initiating, maintaining and supervising all safety, operations and 
programs in connection with the work. Contractor shall at a minimum comply with Railroad's safety standards listed in Exhibit 
0, hereto attached, to ensure uniformity with the safety standards followed by Railroad's own forces. As a part of Contractor's 
safety responsibilities, Contractor shall notify Railroad if Contractor determines that any of Railroad's safety standards are 
contrary to good safety practices. Contractor shall furnish copies of Exhibit 0 to each of its employees before they enter the 
job site. 
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B.' Without limitation. of the provisions of paragraph A above, Contractor shall keep the job site free from safety and health 
hazards and ensure that Its employees are competent and adequately trained in all safety and health aspects of the job. 

C. Contr~c!or shall hav~ pro~er first aid supplies available on the job site so that prompt first aid services may be provided 
to an.y.pers?n Injured on t.h~ J~b site. Contractor shall promptly notify Railroad of any U.S. Occupational Safety and Health 
.A:dmlnlstratlon reportable InJurl~s. Contractor shall have a nondelegable duty to control its employees while they are on the job 
site or any ~ther property of Railroad, and to be certain they do not use, be under the influence of, or have in their possession 
any alcoholic beverage, drug or other substance that may inhibit the safe performance of any work. 

D. If and when requested by Railroad, Contractor shall deliver to Railroad a copy of Contractor's safety plan for conducting 
the. ~ork. (th~ "Safety Plan"). Railroad shall ha~e the right, but not the obligation, to require Contractor to correct any 
defiCiencies In the Safety Plan. The terms of thiS Agreement shall control if there are any inconsistencies between this 
Agreement and the Safety Plan. 

Section 8. INDEMNITY. 

A. To the extent not prohibited by applicable statute, Contractor shall indemnify, defend and hold harmless Railroad, its 
affiliates, and its and their officers, agents and employees (individually an "Indemnified Party" or collectively "Indemnified 
Parties") from and against any and all loss, damage, injury, liability, claim, demand, cost or expense (inclUding, without 
limitation, attorney's, consultant's and expert's fees, and court costs), fine or penalty (collectively, "Loss") incurred by any 
person (including, without limitation, any Indemnified Party, Contractor, or any employee of Contractor or of any Indemnified 
Party) arising out of or in any manner connected with (i) any work performed by Contractor, or (ii) any act or omission of 
Contractor, its officers, agents or employees, or (iii) any breach of this Agreement by Contractor. 

B. The right to indemnity under this Section 8 shall accrue upon occurrence of the event giving rise to the Loss, and shall 
apply regardless of any negligence or strict liability of any Indemnified Party, except where the Loss is caused by the sole active 
negligence of an Indemnified Party as established by the final jUdgment of a court of competent jurisdiction. The sole active 
negligence of any Indemnified Party shall not bar the recovery of any other Indemnified Party. 

C. Contractor expressly and specifically assumes potential liability under this Section 8 for claims or actions brought by 
Contractor's own employees. Contractor waives any immunity it may have under worker's compensation or industrial insurance 
acts to indemnify the Indemnified Parties under this Section 8. Contractor acknOWledges that this waiver was mutually 
negotiated by the parties hereto. 

D. No court or jUry findings in any employee's suit pursuant to any worker's compensation act or the Federal Employers' 
Liability Act against a party to this Agreement may be relied upon or used by Contractor in any attempt to assert liability against 
any Indemnified Party. 

E. The provisions of this Section 8 shall survive the completion of any work performed by Contractor or the termination or 
expiration of this Agreement. In no event shall this Section 8 or any other provision of this Agreement be deemed to limit any 
liability Contractor may have to any Indemnified Party by statute or under common law. 

Section 9. RESTORATION OF PROPERTY. 

In the event Railroad authorizes Contractor to take down any fence of Railroad or in any manner move or disturb any of 
the other property of Railroad in connection with the work to be performed by Contractor, then in that event Contractor shall, as 
soon as possible and at Contractor's sole expense, restore such fence and other property to the same condition as the same 
were in before such fence was taken down or such other property was moved or disturbed. Contractor shall remove all of 
Contractor's tools, equipment, rubbish and other materials from Railroad's property promptly upon completion of the work, 
restoring Railroad's property to the same state and condition as when Contractor entered thereon. 

Section 10. WAIVER OF pEFAULT. 

Waiver by Railroad of any breach or default of any condition, covenant or agreement herein contained to be kept, 
observed and performed by Contractor shall in no way impair the right of Railroad to avail itself of any remedy for any 
SUbsequent breach or default. 

Section 11. MODIFICATION - ENTIRE AGREEMENT. 

No modification of this Agreement shall be effective unless made in writing and signed by Contractor and Railroad. This 
Agreement and the exhibits attached hereto and made a part hereof constitute the entire understanding between Contractor 
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an~ailroad and cancel and supersede any prior negotiations, understandings or agreements, whether written or oral, with 
respect to the work to be performed by Contractor. 

Section 12. ASSIGNMENT - SUBCONTRACTING. 

Contractor shall not assign or subcontract this Agreement, or any interest therein, without the written consent of the 
Railroad. Contractor shall be responsible for the acts and omissions of all subcontractors. Before Contractor commences any 
work, the Contractor shall, except to the extent prohibited by law; (1) require each of its subcontractors to include the 
Contractor as "Additional Insured" in the subcontractor's Commercial General Liability policy and Business Automobile policies 
with respect to all liabilities arising out of the subcontractor's performance of work on behalf of the Contractor by endorsing 
these policies with ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms providing equivalent 
coverage; (2) require each of its subcontractors to endorse their Commercial General Liability Policy with "Contractual Liability 
Railroads" ISO Form CG 24171001 (or a substitute form providing equivalent coverage) for the job site; and (3) require each 
of its subcontractors to endorse their Business Automobile Policy with "Coverage For Certain Operations In Connection With 
Railroads" ISO Form CA 20 701001 (or a substitute form providing equivalent coverage) for the job site. 
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EXHIBITC 

TO CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 

INSURANCE REQUIREMENTS 

Contr~ctor ~hall, at its sole cost and expense, procure and maintain during the course of the Project and until all Project work 
on Railroad s property has been completed and the Contractor has removed all equipment and materials from Railroad's 
property and has cleaned and restored Railroad's property to Railroad's satisfaction, the following insurance coverage: 

A. COMMERCIAL GENERAL LIABILITY INSURANCE. Commercial general liability (CGL) with a limit of not less than 
$5,000,000 each occurrence and an aggregate limit of not less than $10,000,000. CGL insurance must be written on ISO 
occurrence form CG 00 01 1204 (or a substitute form providing equivalent coverage). 

The policy must also contain the following endorsement, which must be stated on the certificate of insurance: 

•	 ?o~tractual. ~iabili.ty Railroads ISO form CG 24171001 (or a sUbstitute form providing equivalent coverage) showing 
Union Pacific Railroad Company Property" as the Designated Job Site. 

•	 Designated Construction Project(s) General Aggregate Limit ISO Form CG 25030397 (or a sUbstitute form providing 
equivalent coverage) showing the project on the form schedule. 

B. BUSINESS AUTOMOBILE COVERAGE INSURANCE. Business auto coverage written on ISO form CA 00 01 1001 (or a 
substitute form providing equivalent liability coverage) with a combined single limit of not less $5,000,000 for each accident and 
coverage must include liability arising out of any auto (including owned, hired and non-owned autos). 

The policy must contain the following endorsements, which must be stated on the certificate of insurance: 

•	 Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 1001 (or a substitute form 
providing equivalent coverage) showing "Union Pacific Property" as the Designated Job Site. 

•	 Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90) if required by law. 

C. WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE. Coverage must include but not be limited 
to: 

•	 Contractor's statutory liability under the workers' compensation laws of the state where the work is being performed. 
•	 Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease policy limit $500,000 each 

employee. 

If Contractor is self-insured, evidence of state approval and excess workers compensation coverage must be prOVided. 
Coverage must include liability arising out of the U. S. Longshoremen's and Harbor Workers' Act, the Jones Act, and the Outer 
Continental Shelf Land Act, if applicable. 

The policy must contain the following endorsement, which must be stated on the certificate of insurance: 

•	 Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing equivalent coverage) 
showing Railroad in the schedule as the alternate employer (or a substitute form providing equivalent coverage). 

D. RAILROAD PROTECTIVE LIABILITY INSURANCE. Contractor must maintain "Railroad Protective Liability" (RPL) 
insurance written on ISO occurrence form CG 00 35 1204 (or a substitute form providing equivalent coverage) on behalf of 
Railroad as named insured, with a limit of not less than $2,000,000 per occurrence and an aggregate of $6,000,000. The 
definition of "JOB LOCATION" and "WORK" on the declaration page of the policy shall refer to this Agreement and shall 
describe all WORK or OPERATIONS performed under this agreement. Contractor shall provide this Agreement to Contractor's 
insurance agent(s) and/or broker(s) and Contractor shall instruct such agent(s) and/or broker(s) to procure the insurance 
coverage required by this Agreement. A BINDER STATING THE POLICY IS IN PLACE MUST BE SUBMITTED TO 
RAILROAD BEFORE THE WORK MAY COMMENCE AND UNTIL THE ORIGINAL POLICY IS FORWARDED TO UNION 
PACIFIC RAILROAD. 

E. UMBRELLA OR EXCESS INSURANCE. If Contractor utilizes umbrella or excess policies, these policies must "follow 
form" and afford no less coverage than the primary policy. 
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F. ~OLLUTION LIABILITY INSURANCE. Pollution liability coverage must be included when the scope of the work as defined 
in the Agreement includes installation, temporary storage, or disposal of any "hazardous" material that is injurious in or upon 
land, the atmosphere, or any watercourses; or may cause bodily injury at any time. 

If reqUired, coverage may be provided in separate policy form or by endorsement to Contractors CGL or RPL. In any form 
coverage must be equivalent to that provided in ISO form CG 24 15 "Limited Pollution Liability Extension Endorsement" or CG 
28 31 "Pollution Exclusion Amendment" with limits of at least $5,000,000 per occurrence and an aggregate limit of 
$10,000,000. 

If the scope of work as defined in this Agreement includes the disposal of any hazardous or non-hazardous materials from 
the job site, Contractor must furnish to Railroad evidence of pollution legal liability insurance maintained by the disposal site 
operator for losses arising from the insured facility accepting the materials, with coverage in minimum amounts of$1 ,000,000 
per loss, and an annual aggregate of $2,000,000. 

OTHER REQUIREMENTS 

G. All policy(ies) required above (except worker's compensation and employers liability) must include Railroad as "Additional 
Insured" using ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or sUbstitute forms providing equivalent 
coverage). The coverage provided to Railroad as additional insured shall, to the extent provided under ISO Additional Insured 
Endorsement CG 20 26, and CA 20 48 provide coverage for Railroad's negligence whether sole or partial, active or passive, 
and shall not be limited by Contractor's liability under the indemnity provisions of this Agreement. 

H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the certificate of insurance), unless the 
law governing this Agreement prohibits all punitive damages that might arise under this Agreement. 

I. Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of damages against Railroad 
and its agents, officers, directors and employees. This waiver must be stated on the certificate of insurance. 

J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) of insurance, executed by a duly 
authorized representative of each insurer, showing compliance with the insurance requirements in this Agreement. 

K. All insurance policies must be written by a reputable insurance company acceptable to Railroad or with a current Best's 
Insurance Guide Rating of A- and Class VII or better, and authorized to do business in the state where the work is being 
performed. 

L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor will not be deemed to release or 
diminish the liability of Contractor, including, without limitation, liability under the indemnity provisions of thi~ Aweement. 
Damages recoverable by Railroad from Contractor or any third party will not be limited by the amount of the reqUired Insurance 
coverage. 
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EXHIBIT D 

TO CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 

MINIMUM SAFETY REQUIREMENTS 

The term "employees" as used herein refer to all employees of Contractor as well as all employees of any subcontractor or 
agent of Contractor. 

I.	 CLOTHING 

A. All employees of Contractor will be suitably dressed to perform their duties safely and in a manner that will not interfere with 
their vision, hearing, or free use of their hands or feet. 

Specifically, Contractor's employees must wear: 

(i)	 Waist-length shirts with sleeves. 
(ii)	 Trousers that cover the entire leg. If flare-legged trousers are worn, the trouser bottoms must be tied to prevent 

catching. 
(iii) Footwear that covers their ankles and has a defined heel. Employees working on bridges are required to wear safety-

toed footwear that conforms to the American National Standards Institute (ANSI) and FRA footwear requirements. 

B. Employees shall not wear boots (other than work boots), sandals, canvas-type shoes, or other shoes that have thin soles or 
heels that are higher than normal. 

C. Employees must not wear loose or ragged clothing, neckties, finger rings, or other loose jewelry while operating or working 
on machinery. 

II.	 PERSONAL PROTECTIVE EQUIPMENT 

Contractor shall reqUire its employees to wear personal protective equipment as specified by Railroad rules, regulations, or 
recommended or requested by the Railroad Representative. 

(i)	 Hard hat that meets the American National Standard (ANSI) Z89.1 -latest revision. Hard hats should be affixed with 
Contractor's company logo or name. 

(il)	 Eye protection that meets American National Standard (ANSI) for occupational and educational eye and face 
protection, Z87.1 -latest revision. Additional eye protection must be provided to meet specific job situations such as 
welding, grinding, etc. 

(iii) Hearing protection, which affords enough attenuation to give protection from noise levels that will be occurring on the 
job site. Hearing protection, in the form of plugs or muffs, must be worn when employees are within: 

•	 100 feet of a locomotive or roadway/work equipment 
•	 15 feet of power operated tools 
•	 150 feet of jet blowers or pile drivers 
•	 150 feet of retarders in use (when within 10 feet, employees must wear dual ear protection - plugs and mUffs) 

(iv) Other types of personal protective equipment, such as respirators, fall protection equipment, and face shields, must be 
worn as recommended or requested by the Railroad Representative. 

III.	 ON TRACK SAFETY 

Contractor is responsible for compliance with the Federal Railroad Administration's Roadway Worker Protection regUlations 
- 49CFR214, SUbpart C and Railroad's On-Track Safety rules. Under 49CFR214, Subpart C, railroad contractors are 
responsible for the training of their employees on such regulations. In addition to the instructions contained in Roadway Worker 
Protection regUlations, all employees must: 

(i)	 Maintain a distance of twenty-five (25) feet to any track unless the Railroad Representative is present to authorize 
movements. 

(ii)	 Wear an orange, reflectorized workwear approved by the Railroad Representative. 
(iii)	 Participate in a job briefing that will specify the type of On-Track Safety for the type of work being performed. 

Contractor must take special note of limits of track authority, which tracks mayor may not be fouled, and clearing the 
track. Contractor will also receive special instructions relating to the work zone around machines and minimum 
distances between machines while working or traveling. 
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IV.	 EQUIPMENT 

A. It is the responsibility of Contractor to ensure that all equipment is in a safe condition to operate. If, in the opinion of the 
Railroad Representative, any of Contractor's equipment is unsafe for use, Contractor shall remove such equipment from 
Railroad's property. In addition, Contractor must ensure that the operators of all equipment are properly trained and competent 
in the safe operation of the equipment. In addition, operators must be: 

•	 Familiar and comply with Railroad's rules on lockoutltagout of equipment. 
•	 Trained in and comply with the applicable operating rules if operating any hy-rail equipment on-track. 
•	 Trained in and comply with the applicable air brake rules if operating any equipment that moves rail cars or any other 

railbound equipment. 

B.	 All self-propelled equipment must be equipped with a first-aid kit, fire extinguisher, and audible back-up warning device. 

C. Unless otherwise authorized by the Railroad Representative, all equipment must be parked a minimum of twenty-five (25) 
feet from any track. Before leaving any equipment unattended, the operator must stop the engine and properly secure the 
equipment against movement. 

D. Cranes must be equipped with three orange cones that will be used to mark the working area of the crane and the 
minimum clearances to overhead powerlines. 

V.	 GENERAL SAFETY REQUIREMENTS 

A.	 Contractor shall ensure that all waste is properly disposed of in accordance with applicable federal and state regulations. 

B. Contractor shall ensure that all employees participate in and comply with a job briefing conducted by the Railroad 
Representative, if applicable. During this briefing, the Railroad Representative will specify safe work procedures, (including On
Track Safety) and the potential hazards of the job. If any employee has any questions or concerns about the work, the 
employee must voice them during the job briefing. Additional job briefings will be conducted during the work as conditions, 
work procedures, or personnel change. 

C. All track work performed by Contractor meets the minimum safety requirements established by the Federal Railroad 
Administration's Track Safety Standards 49CFR213. 

D.	 All employees comply with the following safety procedures when working around any railroad track: 

(i)	 Always be on the alert for moving equipment. Employees must always expect movement on any track, at any time, in 
either direction. 

(ii)	 Do not step or walk on the top of the rail, frog, switches, guard rails, or other track components. 
(iii)	 In passing around the ends of standing cars, engines, roadway machines or work equipment, leave at least 20 feet 

between yourself and the end of the equipment. Do not go between pieces of equipment of the opening is less than 
one car length (50 feet). 

(iv) Avoid walking or standing on a track unless so authorized by the employee in charge. 
(v)	 Before stepping over or crossing tracks, look in both directions first. 
(vi) Do not sit on, lie under, or cross between cars except as required in the performance of your duties and only when 

track and equipment have been protected against movement. 

E.	 All employees must comply with all federal and state regulations concerning workplace safety. 
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