



Budgeted Amount _____

Opened by
Tabulated by

S A Kent
T Cooper

Bid #:
Date:

DIVISIONS/DEPARTEMENT:
Engineering - Ditch Rechanneling

Gillis Inc.

Kinder Brothers

NOTE: No award will be made at bid opening - all bids will be evaluated in the coming days.

Item	Quan	Description	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount
1		Project #1 Higginbottom Creek												
	69	Shaping Existing Channel (stat)	-	-	1,000.00	69,000.00	-	-	-	-	-	-	-	-
	10000	200 lb Rip Rap - Ton	-	-	40.00	400,000.00	-	-	-	-	-	-	-	-
		Days		XX		150 days		XX		XX		XX		XX
		TOTAL		-		469,000.00		-		-		-		-
2		Project #2 Viney Slough Trib												
	21	Shaping existing channel (stat)	-	-	1,000.00	21,000.00	-	-	-	-	-	-	-	-
		Days		XX		90 days		XX		XX		XX		XX
		TOTAL		-		21,000.00		-		-		-		-
3		Project #3 Murray Creek												
	144	Shaping existing channel (stat)	-	-	1,000.00	144,000.00	-	-	-	-	-	-	-	-
		Days		XX		150 days		XX		XX		XX		XX
		Total		-		144,000.00		-		-		-		-
4		Project #4 Little Bay Ditch												
	100	Shaping existing channel (stat)	2,700.00	270,000.00	1,000.00	100,000.00	-	-	-	-	-	-	-	-
		Days		120 days		90 days		XX		XX		XX		XX
		Total		270,000.00		100,000.00		-		-		-		-
5		Project #5 - Murry Creek												
	80	Shaping Existing Channel (stat)	-	-	1,000.00	80,000.00	-	-	-	-	-	-	-	-
	20000	200 lb Rip Rap - Ton	-	-	40.00	800,000.00	-	-	-	-	-	-	-	-
		Days		XX		150 days		XX		XX		XX		XX
		TOTAL		-		880,000.00		-		-		-		-
TOTAL				270,000.00		1,614,000.00		-		-		-		-