
m'i....fAIX Document A101 2007-

Standard Form ofAgreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum 

AGREEMENT made as of the 30 day of March in the year 2011 
(in words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

City of Jonesboro 
1515 West Washington 
Jonesboro, AR 72401 

and the Contractor: 
(Name, legal status, address and other information) 

Bailey Contractors, Inc. 
101 CR 130 
Bono, AR 72416 
Telephone Number: 870-926-2608 

for the following Project: 
(Name, location and detailed description) 

City ofJonesboro - Warehouse Facility 
2607 Dan Avenue, Jonesboro, AR 
Construction of a pre-engineering metal building structure and associated site 
improvements 

The Architect: 
(Name, legal status, cuidress and other information) 

Stuck Associates, PLLC 
PO Box 1425 
328 S Church St 
Jonesboro, AR 72403 
Telephone Number: (870)932-4271 

The Owner and Contractor agree as follows. 

ADDITIONS AND DELETIONS: 

The author of this document has 
added information needed for its 

completion, The author may also 

have revised the text of the origi nal 

AlA standard form, An Additions and 

Deletions Report that notes added 

information as well as revisions to 

the standard form text is available 

from the author and should be 

reviewed, A verlicalline in the left 

margin of this document indicates 
where the author has added 

necessary information and where 

the author has added to or deleted 

from the original AlA text 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification, 

AlA Document A201""-2007, 
General Conditions of the Contract 

for Construction, is adopted in this 

document by reference, Do not use 

with other general conditions unless 

this document is modified. 
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ARTICLE 1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement and Modifications issued after execution ofthis Agreement, all ofwhich fonn the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or 
agreements, either written or oral. An enumeration of the Contract Docum~nts, other than a Modification, appears in 
Article 9. 

ARTICLE 2 THE WORK OF THIS CONTRACT 
The Contractor shaH fuHy execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement ofthe Work ShaH be the date of this Agreement unless a different date is stated 
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 
(Insert the date ofcommencement if it differs from the date of this Agreement or, ifapplicable, state that the date 
will be fIXed in a notice to proceed.) 

The commencement date shaH be April 18, 2011, unless a notice to proceed is issued by Owner specifying an earlier 
date. . 

If, prior to the commencement ofthe Work, the Owner requires time to file mortgages and other security interests, 
the Owner's time requirement shall be as follows: 

§ 3.2 The Contract Time shall be measured from the date of commencement. 

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than thirty-eight (38 ) 
weeks from the date of commencement, or as follows: 
(Insert number ofcalendar days. Alternatively, a calendar date may be used when coordinated YI~'th the date of 
commencement. Ifappropriate, insert requirements for earlier Substantial Completion ofcertain portions ofthe 
Work.) 
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Portion of Work Substantial Completion Date 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(insert provisions, ifany, for liquidated damages relating to failure to achieve Substantial Completion on time orfor 
bonus paymentsfor early completion ofthe Work.) 

ARTICLE 4 CONTRACT SLIM
 
§4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the
 
Contract. The Contract Sum shall be One million Six Hundred Thirty-five Thousand Dollars and Zero Cents ($
 
1,635,000.00 c.
 

§4.2 The Contract Sum is based upon the following alternates, ifany, which are described in the Contract
 
Documents and are hereby accepted by the Owner:
 
(State the numbers or other identification ofaccepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution ofthis Agreement. attach a schedule ofsuch other 
alternates shOWing the amount for each and the date when that amount expires.) 

§ 4.3 Unit prices, if any: 
(identify and state the unit price; state quantity limitations, ifany, to which the unit price will be applicable.) 

Item Units and Limitations Price Per Unit ($0.00) 
Changes to the Work Net Cost plus percentage 12% overhead and profit on the 

fee net cost of our own work and 
work done by any Subcontractor 

§ 4.4 Allowances included in the Contract Sum, if any: 
(identify allowance and state exclusions. ifany, from the allowance price.) 

Item Price 

ARTICLE 5 PAYMENTS 
§ 5.1 PROGRESS PAYMENTS 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 

§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Thirtieth (30th 
) day 

of a month, the Owner shall make payment of the certified amount to the Contractor not later than the Fiftheenth 
(15th

) day of the following month. If an Application for Payment is received by the Architect after the application 
date fixed above, payment shall be made by the Owner not later than ten (10 ) days after the Architect receives the 
Application for Payment. 
(Federal. state or local laws may require payment within a certain period oftime.) 
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§5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported 
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the 
Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. 

§5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows: 

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion ofthe Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage often percent ( 10 
%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute 
shall be included as provided in Section 7.3.9 of AlA Document AlOI TM_2007, General Conditions 
of the Contract for Construction; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less 
retainage often percent (10 %); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment 
as provided in Section 9.5 of AlA Document AlOl-2007. 

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under 
the following circumstances: 

.1	 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and 
(Section 9.8.5 ofAlA Document A20l-200? requires release ofapplicable retainage upon 
Substantial Completion of Work with consent ofsurety, ifany.) 

.2	 Add, if final completion ofthe Work is thereafter materially delayed through no fault of the 
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AlA Document 
AlOI-2007. 

§5.1.8 Reduction or limitation of retainage, if any, shall be as follows: 
(Ijit is intended, prior to Substantial Completion ofthe entire Work, to reduce or limit the retainage resultingfrom 
the percentages inserted in Sections 5.1.6.1 and 5.1. 6. 2 above, and this is not explained elsewhere in the Contract 
Documents, insert here provisions for such reduction or limitation.) 

At successful completion of fifty percent (50%) of the project, the Contractor may request that no additional 
retainage be withheld, such that a minimum retainage of five percent (5%) is still held up to the final payment 
submittal. 

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 

§ 5.2 FINAL PAYMENT 
§5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1	 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct 
Work as provided in Section 12.2.2 of AlA Document A201-2007, and to satisfy other requirements, 
if any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 
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§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect's final Certificate for Payment, or as follows: 

ARTICLE 6 DISPUTE RESOLUTION 
§ 6.1 INITIAL DECISION MAKER 
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 ofAlA Document A201-2007, tmless 
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker. 
(if the paTties mutually agree, insert the name, address and other contact information ofthe Initial Decision Maker, 
ifother than the Architect.) 

§ 6.2 BINDING DISPUTE RESOLUTION 
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 ofAlA Document A201-2007, the 
method ofbinding dispute resolution shall be as follows: 
(Check the appropriate box. If the Owner and Contractor do not select a method ofbinding dispute resolution 
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims 
will be resolved by litigation in a court ofcompetentjurisdiction.) 

[] Arbitration pursuant to Section 15.4 of AlA Document A201-2007 

[ X] Litigation in a court of competent jurisdiction 

[] Other (Specify) 

ARTICLE 7 TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AlA Document 
A201-2007. 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AlA Document A201-2007. 

ARTICLE 8 MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AlA Document A201-2007 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 8.2 Payments due and unpaid tmder the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(insert rate ofinterest agreed upon, ifany.) 

% 

§ 8.3 The Owner's representative: 
(Name, address and other information) 

Mayor Harold Perrin 
1515 West Washington 
Jonesboro, AR 72401 
870-932-1052 
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§ 8.4 The Contractor's representative: 
(Name, address and other information) 

Kevin Bailey 
101 CR 130 
Bono, AR 72416 
870-926-2608 

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the 
other party. 

§ 8.6 Other provisions: 

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The ContractDocuments, except for Modifications issued after execution of this Agreement, are enumerated in 
the sections below. 

§9.1.1 The Agreement is this executed AlA Document AlGl-2007, Standard Form of Agreement Between Owner 
and Contractor. 

§ 9.1.2 The General Conditions are AlA Document A20l-2007, General Conditions ofthe Contract for 
Construction. 

§9.1.3 The Supplementary and other Conditions of the Contract: 

Document 
Section 00730 

Title 
Supplementary 
Conditions 

Date 
02/03/2011 

Pages 
3 

§ 9.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

Section Title Date Pages 
Section 00010 Table of Contents 02/0312011 3 

§ 9.1.5 The Drawings: 
(Either list the Dral1,;ngs here or refer to an exhibit attached to this Agreement.) 

Number 
See Attached List 

Title 
Index of Drawings 

Date 
02/0312011 

§ 9.1.6 The Addenda, if any: 

Number 
Addendum No. 1 
Addendum No.2 

Date 
0311012011 
0311112011 

Pages 
7 
1 
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Addendum No.3 0311 612011 12 

Portions ofAddenda relating to bidding requirements are not part of the Contract Documents unless the bidding
 
requirements are also enumerated in this Article 9.
 

§9.1.7 Additional documents, ifany, forming part ofthe Contract Documents: 

.1 AlA Document E20I™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the 
following: 

.2 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AlA 
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid, 
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract 
Documents unless enumerated in this Agreement. They shculd be listed here only ifintended to be 
part ofthe Contract Documents.) 

ARTICLE 10 INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AlA Document 
A201-2007. 
(State bonding requirements, ifany, and limits ofliability for insurance required in Article I I ofAlA Document 
A20I-2007.) 

Type of insurance or bond Limit of liability or bond amount ($0.00) 

This Agreement entered into as of)/Je day and year first written above. 

Kevin Bailey, Owner 
(Printed name and title) 
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