

WASHINGTON AVE

PHASE 1 - RTIC/911 DISPATCH		
Asbestos Abatement	\$150,000	
314 Demolition	\$150,000	
410 Demolition	\$150,000	
Site Work	\$760,000	
Drainage Improvements	\$350,000	240-feet of triple 42" arched pipe
Building Costruction (8,900 SF)	\$5,224,300	\$587/SF
IT Equipment/Consoles	\$1,000,000	\$1M THUD allocation in process
Radio Tower/ Radio Transition	\$1,700,000	\$3.5M Congressional appropriation pending
	<u>\$9,484,300</u>	
PHASE 2 - POLICE HEADQUARTERS		
Building Construction (40,000 SF)	\$20,000,000	\$500/SF
Existing Police Bldg. Remodel (14,650 SF)	\$1,465,000	\$100/SF
	<u>\$21,465,000</u>	



SITE PLAN 'B' - PHASE I

PROPOSED 911 AND REAL TIME CRIME CENTER **CITY OF JONESBORO**



