	Budgeted Amount	\$50,000.0	00	Opened by Tabulated t		Bid #: Date:	2009:38 08/26/09
Engine	ONS/DEPARTEMENT: eering - Rail Lead Maintenance act - Rebid	Prewett Enterprises	Trac-Work	Lonestar Railroad	CM&N Contractors American Track American Track		
Item	Quan Description	Unit Amount	Unit Amount	Unit Amount	Unit Amount Unit Amount	Unit Amount	Unit Amount
	Section A						
1	313 Realign Rail	15 \$ 4,695.00	23.15 \$7,245.95	Bid Rejected	\$110.00 \$34,430.00 \$16.00 \$5,008.00		
2	100 Tie Replacement	\$85.00 \$ 8,500.00	\$126.00 \$12,600.00	Whiteout Used	\$65.00 \$6,500.00 \$125.00 \$12,500.00		(
	Section B		300 4 300 200000000000000000000000000000	THE ST AND ST ANDSE			
1	Monthly Maintenance & Insp	\$1,450.00	\$2,285.00		\$4,500.00 \$14,625.00		
2a	0-25 tie replacement	\$90.00	\$135.00		\$250.00 \$175.00		
2ъ	26-100 tie replacement	\$85.00	\$130.00		\$250.00 \$150.00		
2c	101+ tie replacement	\$80.00	\$126.00		\$65.00 \$125.00		
3	Repair Broken Rails TF	\$60.00	\$135.00		\$140.00		
4	Raise and tamp low track TF	\$12.00	\$31.00	T .	\$6,000.00 \$15.00		
5	Mobilization of Tamper	\$4,000.00	\$3,000.00		\$6,000.00		1
	Section C	Ī.					
1	Max response time	2 hrs.	3 hrs.		10 hrs. 12 hrs.		<i>i</i>
2	Hourly Crew Rate Reg/Over	343.75 / 487.75	180.00 / 270.00		570.00 / 670.00 325.00 / 500.00		<i>i</i>
3	# of people per crew	5	4		7 6		(h
4	Charge for Travel time	\$200.00	\$400.00		\$218.00 \$375.00		
	Part II Section A		NO BID		NO BID		
1	Monthly Scheduled Insp & Test	\$2,750.00			\$4,500.00		
	Part II Section B		NO BID		NO BID		
1	Max response time	2 hrs.			10 hrs.		
2	Hourly Crew Rate Reg/Over	80.00 / 120.00			430.00 / 510.00		
3	# of people per crew	1			4 hrs.		
4	Charge for Travel time	\$50.00			\$218.00		
	Bid Bond Yes/No	Yes	Yes		Yes Yes		
	Qualifications Yes/No	Yes	Yes		Yes Yes		
	Bid Signed Yes/No	Yes	Ye		Yes Yes		
	Addendum Yes/No	Yes (2)	Yes (2)		Yes (2) Yes (2)		
	This bid will not be awarded at time	I e of opening All bids will be rev I	ا iewed by the City during the ne ا	I ext few days/weeks.			