Job 100639, Mt. Carmel Rd.-S. Culberhouse Rd. (Lawson Rd.) (Jonesboro) (S) (Interim Cost Estimate)

	Total Cost	Federal Share	City Share
Preliminary Engineering (5% of Const)	\$ 136,956.52	\$ 109,565.00	\$ 27,391.52
Right-of-Way/Utilities (6% of Const)	164,347.83	131,478.00	32,869.83
Construction (per Roadway)	2,739,130.43	689,961.00	2,049,169.43
Construction Engineering (10% of Const)	 273,913.04	68,996.00	204,917.04
Totals =	\$ 3,314,347.83	\$ 1,000,000.00	\$ 2,314,347.83

P&C:PD:TF:10/25/07 Page 1 of 1