



Budgeted Amount

Opened by
Tabulated by

S A Kent
T Cooper

Bid #
Date:

201025
11/03/10

DIMENSIONS/DEPARTMENT: Engineering	Jackson Trunk Construction	Leicester Railroad	Site by Railroad	Prewet Enterprises		
---------------------------------------	----------------------------	--------------------	------------------	--------------------	--	--

NOTE: No award will be made at bid opening - all bids will be evaluated in the coming days.

Item	Quan	Description	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount	Unit	Amount
1		Railroad Monthly Schedule		3,485.00		1,350.00		1,310.00		1,650.00				
2		25-100 Cross-ties		105.00		58.00		133.00		105.00				
		101+ Cross-ties		98.00		56.00		113.00		100.00				
3		Mobilization for Rail Repair		900.00		961.00		3,300.00		900.00				
		Repair Broken Rails		15.95		70.86		96.00		90.00				
4		Reise and Tamp Low Sections		14.50		10.79		34.00		20.00				
5		Mobilization of Tamper Equip		1,700.00		3,000.00		3,200.00		4,000.00				
1		Monthly Inspection Signals		1,250.00		3,200.00		2,500.00		2,750.00				
1		Maximum Response time / error	4 hours		5 hours		4 hours		2 hours					
2		Hourly Crew Rate - Reg		195.00		314.00		303.00		89.00				
		Overtime		0.00		471.00		464.50		120.00				
3		Number of Men per Crew		5.00		7.00		6.00		2.00				
4		Charge for travel time if any		0.00		314.00		4,400.00		100.00				